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AIRPORTS AUTHORITY OF INDIA 
ENGINEERING WING (ELECT.) 

AURANGABAD AIRPORT, 

AURANGABAD- 431007 
 

BID DOCUMENT 
Name of Work: - Deployment of Facility Maintenance Contract (FMC) for 

Airport Systems facilities at Aurangabad Airport for the 

two years from 2024-26. 

Bid Manager: Sateesh Kumar Kanaujiya, SM (E-E) 
 

Tel. No.: 0240 2477802 

E-mail ID: electrical.vaau@aai.aero 

  
Estimated Cost : Rs. 67,10,771.00 (i/c GST) 

Time Allowed : Twenty Four (24) Months. 

 

Earnest Money Deposit (EMD) : Rs.1,34,215.00.  

Last Date & Time of e-bid submission: 27.01.2025 up to 12:00 Hrs 

 
 
 
 
 
 
 

                                                                                                          Sr. Manager (E-E) 
                                                                                                         AAI, Aurangabad Airport 
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Ref No: AAI/AUR/SM(E-E)/GeM/e-NIT-08/2024-25     Date : 04.01.2025 

NOTICE INVITING E-BID 

(GeM Bid ID : ____________) 

1. Item rate e-bids are invited through the e-biding Gem portal by Sr. Manager (E-E), 

Airports Authority of India, Aurangabad Airport, Aurangabad (Bid Manager) on behalf of 

Chairman, AAI from the eligible contractors for the work of “Deployment of Facility 

Maintenance Contract (FMC) for Airport Systems facilities at Aurangabad Airport for 

the two years from 2024-26.” at an estimated cost of Rs. 67,10,771.00 (including GST) 

with completion period of Twenty Four (24) Months. 

The biding process is online at GEM-portal URL address https://gem.gov.in. 

Prospective Bidders may download and go through the bid document. Aspiring bidders 

may download and go through the bid document. Aspiring bidders may go through the bid 

document by login the GeM portal. The bids will not be accepted in any other form. 

Any amendment or corrigendum to the bid document will be posted on GeM Portal 

only. As the biding process is online on GeM portal, it is bidders‟ responsibility to check for any 

amendment / corrigendum on GeM Portal before submitting the bid online on GeM portal. 

Also, the bidders are advised to get themselves acquainted with the e- biding process on 

GeM portal which requires registration at GeM portal, obtain „User ID‟ & „Password‟ and go 

through the „Bid for Services – Service Provider side‟ available in the home page after login to 

the GeM portal http://gem.gov.in. 

Bidders shall submit their bids as per scheduled date and time through Gem- 

procurement portal at http://gem.gov.in only. 

GeM portal -procurement system shall not allow bidders to submit their bid, after the 

scheduled date and time. Bidders shall submit bid before the schedule deadline specified in 

GeM bid document or the extended deadline notified by issue of corrigendum, as the case 

may be. 

Earnest Money Deposit of ₹ 1,34,215.00 will be required to be paid online via Net 

Banking / Mobile Banking via bank deposit at any of the bank branches, in favour of 

Airports Authority of India SBI A/c No. 33820408194 (IFSC Code- SBIN0013030) and 

the proof of the same has to be submitted/uploaded as mentioned in NIT Cl. 2A (2). No 

Demand Drafts / Bank Guarantee/ FDR would be accepted in this regard. EMD deposit 

made by the bidders, would be refunded directly in their respective bank accounts, of all 

except the successful bidder to whom the contract is awarded. Scanned Copy of cancelled 

http://gem.gov.in./
http://gem.gov.in/
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Cheque or scanned signed copy of Bank Details needs to be submitted as mentioned in 

NIT Cl. 2A(3) for refund. 

2. Following 2 envelopes shall be submitted through online at gem portal by the Bidder as 

per the following schedule: 

CRITICAL DATA SHEET 

Sale Start Date 
04.01.2025  sale start time as 
published on Gem Portal. 

Bid Submission End Date 
27.01.2025 Sale End date and time as 
shown on Gem Portal. 

Clarification Period 5 Days after published the bid. 

Bid Opening Date (Envelope-I) 
To be intimated later on through Gem 

Portal. 

Bid Opening Date (Envelope-II) 
To be intimated later on through Gem 

Portal. 

 

Earnest Money Deposit (EMD) 

EMD amounting to Rs. 1,34,215.00 
(i/c GST.) will be accepted online via Net Banking/ 

Mobile Banking via bank deposit at any of the bank 
branches, in favour of Airports Authority of India ,SBI A/c 
No. 33820408194 (IFSC Code- SBIN0013030) 

In the event of inconsistency, conflict or ambiguity between the terms and condition 

of Gem Bid document and uploaded E-Bid, the term set forth in the uploaded e- Bid 

SHALL PREVAIL. Envelope-I (Bid processing fee, EMD, Technical Bid and Pre- 

qualification): Bid Containing following: 

Technical Bid and Pre-qualification: 

The bidder   shall submit their Bid/bid on GEM portal, fill-up the required information and 

upload the digitally signed file of scanned documents and firm's bio-data in support of meeting 

each criterion mentioned below. Hard copy of Bid/bid shall not be entertained. 

A. Technical Bid containing the following :- 

1. Screenshot / PDF copy / Scanned Copy of Earnest Money Deposit of value Rs. 

1,34,215.00 (i/c GST) / Scanned copy of relevant MSME certificate if applicable. 

2. Scanned Copy of cancelled Cheque or scanned signed copy of Bank Details for refund 

of EMD to unsuccessful bidders.  

3. Scanned copy of Bid Acceptance Letter on Bidder Letter head.  

4. Scanned copy of Permanents Account Number (PAN) and GST Registration 

Number. 

5. Scanned copy of duly signed affidavit for payment for minimum wages on non- 

judicial stamp paper of Rs. 100  

6. Scanned copy of 'Undertaking' regarding Blacklisting / Debarment on Bidder’s 

letter head  



3 | P a g e 

 

 

7. Scanned copy of details of similar works completed during last seven years with 

completion certificate issued by client  

8. Scanned copy of financial turnover Information.  

9. Scanned copy of Form-C-Net Worth  

10. Bidder shall submit scanned copy of “Undertaking‟ on Company’s Letter Head that 

I/ We will deploy sufficient plant and machinery as per the requirement of work in 

consultation with the Engineer-In-Charge (E-I-C) to achieve the milestones / 

targets and overall completion within the time period on Company’s letterhead. 

11. Bidder other than propriety firm shall submit, scanned copy of Authorization Letter / 

Power of Attorney along with copy of Certificate of Incorporation of the Company 

under Companies Act showing CIN / LLPIN / Name of Directors of the Company & 

Copy of Board Resolution regarding Authority to assign Power of Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter / Power of 

Attorney only if the bid is processed by a person other than proprietor. 

12. EPF & ESIC Registration Certificate, if applicable. 

13. PQ Performa duly filled. (Annexure- A) 

14. Scanned copy of Dully signed Bid document. 

B. Qualifying requirements of contractors / bidder s containing the following: 

A. Should have satisfactorily completed (# Phase/Part completion of the scope of 

work in a contract shall not be considered, however pre-determined phasing of 

the work will be accepted) three works, each of Rs. 13,42,154.00 (i/c GST) or two 

works, each of Rs.16,77,693.00 (i/c GST) or one work of Rs. 26,84,308.00 (i/c 

GST) in single contract of similar nature of work “O&M/AMC/CMC of Electrical/ 

Electronics installations including allied works related to passenger terminal 

building/passenger facilitation/Airport Security at Airport” along with work 

order & schedule and completion certificate” during last seven years ending on 

last day of month previous to the one in which bid are invited. 

B. The similar nature of work for eligibility requirement as above must be completed 
of minimum one year. Assessment of eligibility shall be based on the completed 
cost for one-year calculation on pro-rata basis for completed works of more than one-
year time period. The details of similar nature of the works completed during last 
seven years. 

Note : 

1. The Experience Certificates of works completed pre-GST era; Completion amount will 
be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience 
certificates of post GST era but excluding GST. 

2. The Bids invited for Annual Rate Contracts for O&M / AMC works; the works experience 

may be counted for the value of work for a completed one year on pro-rata basis to 

prequalify agency that has completed one year of AMC but work is still not completed due 

to longer period of AMC. 
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3. Experience gained by executing work on back-to-back contract/ Sub-contract basis 

is acceptable in the following conditions: 

a) Work should be actually executed by the second agency (sub-contractor) with 

due concurrence of the owner as tripartite agreement/ written approval. It 

should be backed by valid agreement and experience certificate. 

b) Payments received by second agency should be reflected in TDS certificates. 

C. Experience gained in composite works for the specialized nature of works (List of 

Specialized Items / Jobs / Works are mentioned at Para 35.3 of AAI Works Manual) 

were executed by main contractor either by in-house expertise & experience or by 

engaging the specialized agencies with the approval of main client as per contract 

conditions. In such cases, main contractor as well as specialized agency both get the 

experience certificate for the same work from their respective client(s) i.e., main 

contractor for composite work along with specialized works from owner and specialized 

agency for specialized work(s) from the main contractor. 

In this situation, the experience certificate of either specialized agency or main agency 

having in-house expertise & experience, who has actually executed the specialized 

work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized 

nature of work(s). 

“The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to the last date of submission of bid”. 

Client certificate for experience should show the nature of work done, the value of work 

done, date of start, date of completion as per agreement, actual date of completion and 

satisfactory completion of work. Bidders showing work experience certificate from 

non-government/non-PSU organizations should submit copy of tax deduction at 

sources (TDS) certificate along with a certificate issued by registered Chartered 

Accountant, clearly specifying the name of work, total payment received against 

work and TDS amount for the work. 

(i) Should have annualized average financial turnover of Rs. 10,06,616.00 (i/c GST) 

on construction works during last three years ending 31st March of the previous 

financial year. The financial information shall be submitted in the given format in the 

Bid Document. Bidder showing continuous losses for the last three years in the 

balance sheet shall be summarily rejected. (Bidder As a proof, copy of Abridged 

Balance Sheet along with Profit and Loss Account Statement of the firm should be 

submitted along with the application). Bidder s have to submit UDIN generated 

documents like balance sheet / turn over certificate, working capital certificate (work 

done during last 5 year financial years & work in hand), net worth certificate, Tax 

deduction at source (TDS) certificates for Non- govt. works etc. as per NIT 

conditions duly certified by CA and having UDIN. The documents submitted by 

bidders without UDIN shall not be entertained. 
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(ii) The bidder should have minimum net worth of Rs. 5,03,308.00 (i/c GST) issued 

by certified Chartered Accountant. The certificate should be submitted in the 

given format- Form-C of Bid Document. Bidders have to submit UDIN  generated 

documents duly certified by CA and having UDIN. The documents submitted by 

bidders without UDIN shall not be entertained. 

Scanned copy of all the Document of Envelope-I mentioned above shall be 

submitted on the GEM portal. 

Envelope-II: - (Financial Bid): The Financial e-Bid through Gem Portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If 

the price bid has been given as standard BOQ format with the bid document, then 

the same is to be downloaded and to be filled by all the Bidders. Bidders are required 

to download the BOQ file, open it and complete the cells with their respective financial 

quotes and other details (such as name of the Bidder s). Once the details have been 

completed, the Bidder s should save it and submit it online, without changing the 

filename. If the BOQ file is found to be modified by the bidder, the bid will be 

rejected. 

D. Refund of EMD: 

EMD amount of the rejected bidders will be refunded to their source account after 

submission of Technical / Financial evaluation report on Gem Portal by bid manager. 

E. Bid Submission: 

The bidder shall submit their application only at Gem Portal: https://gem.gov.in 

Bidder / Contractor are advised to follow the instruction provided in the bid document 

for online submission of bids. Bidder s are required to upload the digitally signed file 

of scanned documents as per Para2. Bid documents may be scanned with 100 dpi with 

black and white option which helps in reducing size of the scanned document. 

Uploading of application in location other than specified above shall not be 

considered. Hard copy of application shall not be entertained. 

F. Not more than one bid shall be submitted by one bidder or bidder s having business 

relationship. Under no circumstance will father and his son(s) or other close 

relations who have business relationship with one another (i.e. when one or more 

partner(s)/director(s) are common) be allowed to bid for the same contract as 

separate competitors. A breach of this condition will render the bids of both parties 

liable to rejection. 

G. Bidder who has downloaded the bid from Gem Portal website https://gem.gov.in, 

shall not tamper/modify the bid form including downloaded price bid template in any 

manner. In case if the same is found to be tampered / modified in any manner, bid 

will be completely rejected and EMD would be forfeited and bidder is liable to be 

banned from doing business with AAI. 
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H. Bids Opening Process is as below: 

Envelope-I: (Technical bid and Pre-qualification): 

 

Envelope-I containing document as per Para 2(A) and (B) (uploaded by the bidder 

s) shall be opened on date & time mentioned in CRITICAL DATA SHEET. 

If the bidder has any query related to the Bid Document of the work, they should use 

“Seek Clarification‟ on GEM portal to seek clarifications. No other means of 

communication in this regard shall be entertained. 

If any clarification is needed from the bidder about the deficiency in his uploaded 

documents in Envelope-I, he will be asked to provide it through Gem Portal or email, 

if required. The bidder shall upload the requisite clarification/documents within time 

specified by AAI, failing which it shall be presumed that bidder does not have anything 

to submit and bid shall be evaluated accordingly. 

The intimation regarding acceptance / rejection of their bid will be intimated to the 

bidder s through Gem Portal. 

Envelope-II: (Financial Bid): 

Envelope-II containing financial bid of the bidders found to be meeting the technical 

criteria and qualifying requirements shall be opened on date & time mentioned in 

CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II 

(Financial Bid) is required to be changed, the same shall be intimated through 

Gem Portal). 

I. AAI reserves the right to accept or reject any or all applications without assigning 

any reasons. AAI also reserves the right to call off bid process at any stage 

without assigning any reason. 

J. AAI reserves the right to disallow the working agencies whose performance at 

ongoing project(s) is below par and unusually poor and has been issued letter of 

restrain / Temporary /Permanent debarment/black listing by any department of AAI 

or Central/State Govt. Depts./PSUs/World Bank/ ADB etc. AAI reserves the right 

to verify the credential submitted by the bidder at any stage (before or after 

the award of the work). If at any stage, any information / documents submitted 

by the applicant is found to be incorrect / false or have some discrepancy 

which disqualifies the bidder then AAI shall take the following action: 

 

a) Forfeit the entire amount of EMD submitted by the bidder. 

b) The bidder shall be liable for debarment from biding in AAI, including termination 

of the contract apart from any other appropriate contractual/legal action. 

K. Consortium /JV companies shall not be permitted. 
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L. Purchase preference to Central Public sector Undertaking shall be applicable as per 

the directive of Govt. of India prevalent on the date of acceptance. 

M. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with DIC / 

NSIC / KVIC / KVIB / Directorate of Handicraft and Handloom etc., to be given as 

per the provisions of Public Procurement Policy for MSEs order 2012 with up-to-date 

amendments, shall be applicable for bids of supply/services and shall not be extended 

to construction work. However, if the agency is registered in the category other 

than the relevant category of the bid, the agency may participate as general bidder in 

the bid. 

N. Bidders have to submit Unique Document Identification Number (UDIN) generated 

documents like Balance Sheet / Turnover certificate, Working Capital Certificate (works 

done during last 5 financial years & works in hand), Net worth Certificate, Tax 

Deduction at Source (TDS) Certificate for Non-Govt. works etc. as per NIT 

conditions duly certified by CA and having UDIN. The documents submitted by 

bidders without UDIN shall not be entertained. 

O. In the event of inconsistency, conflict or ambiguity between the terms and condition 

of GeM and terms and conditions of uploaded E-Bid (AAI bid document), the terms and 

conditions of the uploaded E-Bid (AAI bid document) SHALL PREVAIL. 

 
 
 
 
 
 

Sr. Manager (E-E) 

AAI, Aurangabad Airport For & on 

behalf of Chairman, AAI 

 
 
 

 

***** 
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AIRPORTS AUTHORITY OF INDIA           

NOTICE INVITING BID 

1. Item rate bids are invited through the Gem Portal https://gem.gov.in. by Sr. Manager 

(E- E), Airports Authority of India, Aurangabad Airport, Aurangabad on behalf of 

chairman, AAI, for the work “Deployment of Facility Maintenance Contract (FMC) for 

Airport Systems facilities at Aurangabad Airport for the two years from 2024-26.” at 

an estimated cost and completion period as per e-NIT                  Sr. No. 1 (Page- 1). 

2. The bids shall be in the prescribed Form, are invited in two bid system: 

i. Envelope-I: Containing scanned copy of EMD, Technical Bid and Pre-qualification 

all the criteria mentioned in E-Bid. 

ii. Envelope-II: The Financial e-Bid through Gem Portal. 

3. Time limit: As per e-NIT Sr. No. 1 (Page No. 1) 

4. Not more than one bid shall be submitted by a contractor or by a firm. Not more than one 

concern in which an individual is interested, as proprietor and/or partner shall bid for 

the execution of the same work. If they do so, all such bids shall be liable to be 

rejected. 

5. The Accepting Authority as mentioned in Schedule “F”/2 (viii), shall be the accepting 

officer hereinafter, referred to as such for the purpose of this contract. 

6. In the event of the bid being submitted by a firm, it must be signed separately by 

each partner thereof or in the event of the absence of any partner it must be signed on 

his behalf by a person holding a power-of attorney authorizing him to do so. Such power 

of attorney to be uploaded with the bid, and it must disclose that the firm I duly registered 

under the Indian partnership Act, 1952. 

7. Bid documents consisting of specifications, Schedule of quantities of the work conditions 

of contract and other necessary documents has to be uploaded in Gem Portal 

https://gem.gov.in. Bid document can be downloaded from the Gem Portal. EMD is to be 

paid through as mentioned page no. 02 only. 

8. Copies of other drawings and documents pertaining to the works signed for the purpose 

of identification by the Accepting Officer or his accredited representative will be 

available at Gem Portal itself. 
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9. Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Bids as to the nature of the ground and sub soil (so 

far as is practicable), the nature of the site, the means of access to the site, the 

accommodation they may require, working conditions including space for stacking of 

materials, installation of T&P, rates of various materials to be incorporated in works, 

conditions affecting accommodation and movement of labours etc. and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or effect their Bid. A Bidder shall be deemed to 

have full knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed. 

10. Submission of a Bid by a Bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the works to be 

done and of conditions and rates at which land for stores, tools and plant, etc. will be 

arranged by contractor. 

11. All rates shall be quoted in the format provided on Gem Portal and no other format is 

acceptable. 

12. As this bid is an Item rate Bid, rates for all items quoted shall only be considered. Any Bid 

containing percentage below/above the total estimated cost is liable to be rejected. Bidder 

s which propose any alteration in the works specified in the said form of invitation to 

bid, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort including conditional rebates will be summarily rejected. Any Bid 

containing percentage below/above the rates quoted is liable to be rejected. 

13. Bids shall be received through Gem Portal upto the date and time as mentioned at page 

no. 2 as per e-NIT and shall be opened on the date and time as mentioned at page 

no. 2 of e-NIT. Any change or extension of date shall be intimated through e- biding portal. 

14. EMD amount as mentioned at Page no. 2 of e-NIT shall be accepted online only. 

15. Notification of Award of contract will be made in writing to the successful bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the 

qualified and responsive Bidder offering lowest evaluated bid in conformity with the 

requirements of the specifications and contract documents and the Accepting Authority 

shall be the sole judge in this regard. The Accepting Authority does not bind himself to 

accept the lowest or, any bid or to give any reason for his decision. Responsive 
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bidder is one who submits priced Bid and accepts all terms, conditions and specifications of 

the contract documents. 

A major modification is one which affects in any way the quality, quantity and period of 

completion of the work or which limits in any way the responsibilities or liabilities of the 

Bidder or any right of AAI, as required in the specifications and contract documents. Any 

modification in the terms and conditions of the Bid which are not acceptance to AAI shall 

also be treated as a major modification. 

Bidder shall submit a responsive bid, failing which his Bid will be liable to be rejected. 

16. The Accepting Authority reserves to himself the right of accepting the whole or any part 

of the Bid and Bidder shall be bound to perform the same at his quoted rates. No claim 

whatsoever will be entertained on this account. 

17. On acceptance of Bid, “Earnest Money Deposit” will be treated as part of the security 

deposit as per Clause 1 A of GCC. 

18. Airports Authority of India shall return the earnest money where applicable to every 

unsuccessful Bidder except as provided in the Bid documents. 

19. Canvassing in connection with Bids is strictly prohibited and the Bids submitted by the 

Bidder s who resort to canvassing will be liable to be rejected. 

20. The Bid shall not be permitted to bid for works in Airports Authority of India Engineering 

Department, responsible for award and execution of contracts, in which his near relative is 

posted as Manager Finance & Accounts or Sr. Officer or as an engineer in any 

capacity. He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relative to any officer in 

Airports Authority of India. Any breach of this condition by the contractor would render him 

liable to be debarred from Biding for next 2 years. 

21. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of India/Govt. 

of India is allowed to work as a contractor for a period of two years of his retirement 

from Airports Authority of India/Government service, without the previous permission of 

Airports of India/Govt. of India. The contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had 

not obtained the permission of Airports Authority of India/Govt. of India as aforesaid 

before submission of the Bid or engagement in the contractor‟s service. 
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22. The Bid for the work shall remain open for acceptance for a period of Ninety days from 

the actual date of opening of financial bid. If any Bidder withdraws his Bid before the said 

period or makes any modifications in the terms and conditions of the Bid which are not 

acceptable to the Department, then Airports Authority of India shall without prejudice to 

any other right or remedy, be at liberty to forfeit the full said earnest money absolutely / 

initiate actions as per bid conditions. 

23. On acceptance of the Bid, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in- Charge shall be 

communicated to the Engineer-in-Charge. 

24. A bidder shall submit the bid which satisfies each and every condition laid down in this 

notice failing which the Bid will be liable to be rejected. Also if the credential submitted by 

the firm found to be incorrect or have some discrepancy which disqualifies the firm then 

the AAI shall take the following action: 

i. Forfeit the entire amount of EMD submitted by the firm. 

ii. The bidder shall be liable for debarment from biding in AAI, including 

termination of the contract apart from any other appropriate contractual / 

legal action. 

25. All bided rates shall be inclusive of any taxes, duties, fee, royalty charges etc. levied under 

any statute and also inclusive of Goods & Services Tax (GST) as per terms and 

conditions of the contract. 

Statutory deductions i.e. Income tax, TDS etc. will be deducted at the time of making 

payment of running account bill/final bill as applicable as per government law during 

payment made to the Contractor. Nothing extra will be paid by AAI in this respect also 

Security Deposit @ 10 % shall be deducted which shall be returned after successful 

completion of DLP period. 

26. a. All bided rates shall be inclusive of all taxes and levies including of GST. However, 

in case of change rate of tax or any provision relating to the levy to Tax resulting in 

increased burden of Tax on the contractor, the contractor shall be entitled to receive any 

compensation for such increase in quantum of Tax payable by the contractor. Similarly, 

recovery shall be made from the contractor on account of decrease of rate of Tax or any 

provision relating to levy of Tax. 
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b. The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of Airports Authority of India and / or Engineer-In- 

Charge and further shall furnish such other information / document as the Engineer-In- 

Charge may require from time to time. 

27. The site for the work is available & shall be handed over in phase manner. 

28. MODE OF SUBMISSION OF BIDS: 

i. Bid for the work shall be submitted online through Gem Portal in open bid two 

envelope system as detailed in e-NIT (Page -1 to Page-7). 

ii. Once the contractor has uploaded the digitally signed unconditional acceptance as 

an attachment, he is not permitted to upload any additional file or put any remark(s)/ 

conditions(s) in / along with the Bid Document. 

iii. In case, the condition 28 (ii) above are found violated, the bid shall be rejected and 

10% of the EMD amount shall be forfeited. 

iv. This Notice Inviting Bid shall form part of the contract documents. The successful 

Bidder /contractor, on acceptance of his Bid by the Accepting Authority, shall within 10- 

days from the date of award of work sign the contract consisting of Notice inviting 

Bids, General conditions of contract, special/additional condition, General and 

particular specifications, drawings, Bid conditions as issued at the time of invitation of 

Bid and acceptance thereof with any correspondence leading there to. 

 

29. PROCEDURE FOR OPENING OF BID : - 

Following steps shall be followed for opening of bid documents. 

Envelope-I: - Envelope-I shall be opened as mentioned on Page No. 2 of e-NIT. 

Envelope-II: - Date of opening of Envelope – II (Financial Bid) shall be intimated to the 

eligible bidders through Gem Portal. 

30. Refund of EMD 

EMD amount of the rejected bidders will be refunded to their source/address after 

submission of Technical/Financial evaluation report on Gem Portal by bid manager. 
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31. Rejection of Bid 

i. Airports Authority of India reserves the right to reject any or part of bid without assigning 

any reason. The documentation submitted by bidder s shall not be returned. AAI also 

reserves the right at its sole discretion not to award any order under this bid call. 

This decision does not commit AAI to pay any costs or loss incurred directly or indirectly 

what so ever. 

ii. If the bidder deliberately gives wrong information in his bid, AAI reserves the right 

to reject such bid at any stage or to cancel the contract, if awarded, and to forfeit the 

Earnest Money, absolutely. 

 
iii. Canvassing in any form in connection with the bids is strictly prohibited and the bids 

submitted by firms who resort to canvassing are liable for rejection. 

iv. Bid in which any of the particulars and prescribed information are missing or are 

incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be 

considered non-responsive and is liable to be rejected. 

v. No correspondence shall be entertained from the bidder s after the opening of 

Price bid of the bid unless called by AAI. 

vi. Bids with incomplete / ambiguous details are liable to be rejected without seeking 

any further clarification. 

 
32. Purchase preference to the Central Public Sector Undertakings shall be given, as 

applicable, on the date of opening of bid. 

33. Validity of Bid 

The bid for works shall remain open for acceptance for a period of Ninety (90) Days from the 
date of opening of financial bid. If any bidder withdraws his bid before the said period or makes 
any modifications in the terms and conditions of the bid which are not acceptable to the 
Department, then Airports Authority of India shall without prejudice to any other right or remedy, be 
at liberty to forfeit the full said earnest money absolutely. 

1. Bidder s are advised to get themselves acquainted for e-biding participation requirements 

at “bidders manual kit and help for contractors”, register themselves at Gem Portal, 

obtain „User ID‟ & „Password‟ and go through the „help for contractors/bidders manual 

kit‟ available in the home page after login to the Gem Portal https://gem.gov.in. They 

should also obtain Digital Signature Certificate (DSC) if required, in parallel which is 

essentially required for submission of their application. 
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2. Bidder s are advised to go through the “help for contractors/bidders manual kit” given 

on the Gem Portal https://gem.gov.in. for online guidance, before online registration and 

submission of their applications / bids and submit their applications along with self- 

attested documents / credentials etc. as required as an attachment before due date as 

per e-NIT (Page No- 1 to Page- 7). 

 

3. AAI is not responsible for any postal delay or delay due to link failure /internet problem 

etc. in respect of submission /receipt of any documents or in submission of e-Bid. 

Bidders who are intending to submit responsive e-Bids are requested to submit the 

same well in advance before the due date & time. It is the responsibility of the Bidder to 

make sure that the required documents /e- Bid is submitted in time. 

 

 

For and on behalf of 

 
 

 
Airports Authority of India 

Signature: 

Designation: 
Date: 
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GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases 

depending on whether this is used for percentage rate tenders or item 

rate tenders 

 
 

2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the agreement 

to be drawn and signed by both parties after acceptance of tender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A 

to F. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 

all the blanks in Notice Inviting Tender and in Schedules B to F 

before issue of Tender documents. 

 
 

5. The intending bidders will quote their rates in Schedule A. 

 
 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all in tending tenderers. 
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Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport : Aurangabad Airport 

 

Branch: Office of Engineer Electrical, AAI. 
 
 

(A) Tender for the work of:- Deployment of facility Maintenance Contract (FMC) for Airport 

Systems facilities at Aurangabad Airport for the two years from 2024-26. 

 

(i) To be submitted/uploaded upto(as per GeM) hours on(as per GeM)  in NIC GeM Portal. 

 
(ii) To be opened in presence of tenders who may be present on (as per NIT)  at 

 hrs. in the office of Sr. Manager (E-E), AAI, Aurangabad Airport 
 

Issued to ------------------------------------------------------------------------------------ * 

Signature of officer issuing documents ------------------------------------------------ * 

Designation --------------------------------------------------------------------------------- * 

Date of issue -------------------------------------------------------------------------------- * 

 
*(ii) Not applicable for e-tendering 

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 

India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 

respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such material as are provided for, by and in respects in accordance 

with, such conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 

bid system and not to make any modifications in its terms and conditions. 

 

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 

back to back basis through another contractor. Further that, if such a violation comes to the notice of 

AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 

works. 

 

I/ We further undertake and confirm that information/ documents submitted by us are genuine,and if 

at any stage such documents/ information found false, then we shall be liable for debarment from 

tendering in AAI, and any other appropriate legal action. 
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A sum of Rs. 1,34,215.00 (One Lacs Thirty Four Thousand Two Hundred and Fifteen Only) is here by 

submitted through online in the format prescribed in tender documents as earnest money (Appendix-I). If I/we, 

fail to furnish the prescribed performance bank guarantee within prescribed period, I/we agree that the said 

Chairman, A.A.I. or his successors in office shall without prejudice to any other right or remedy, be at liberty 

to take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, I/we 

agree that Chairman, A.A.I. or his successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money 

shall be retained by AAI towards security deposit to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to therein and to carry out such deviations as may be 

ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee or both Earnest 

Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 

process of the work. 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information/derived there from to any 

person other than a person to whom I/we am/are authorized to communicate the same or use the information 

in any manner prejudicial to the safety of the State. 
(* To be deleted which are not applicable) 

 

Date: Signatures of Contractor: 

 

Witness: Postal Address 
 

Occupation: 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

competent authority on behalf of  the  Chairman,   Airports   Authority   of   India   for   sum   of Rs.

 (Rupees ). 

 

The letters referred to below shall form part of this contract Agreement:- 
 

(i) 

(ii) 

(iii)  
For & on behalf of Chairman, Airports 

Authority of India 

Signature---------------------- 

 

Designation-------------------- 

Date----------------------------- 



Page 5 A.A.I. C……I…….O……. 

General Rules & Directions 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

AIRPORTS AUTHORITY OF INDIA 

 

General Rules & Directions 
 

1. General 

Rules 

& Directions 

All work proposed for execution by contract are notified in a form of invitation to 

tender pasted in public places /NIC CPP Portal and signed by the officer inviting 

tender or by publication in Newspapers and posted on AAI web-site and NIC 

CPP Portal http://etenders.gov.inand www.aai.aero(for reference only). 
 

This form will state the work to be carried out, as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work, also the 

amount of earnest money to be deposited with the tender, and the amount of the 

security deposit and Performance guarantee to be deposited by the successful 

tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by the officer 

inviting tender shall also be open for inspection by the contractor at the office of 
Officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 

Such tender will be treated as signed tender. For physical tender it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it 

must be signed on his behalf by a person holding a power-of-attorney authorizing 

him to do so, such power of attorney to be produced with the tender, and it must 

disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 

venture / consortium agreement in the specified proforma defining the lead 

partner should be submitted. The lead partner shall sign all the documentsin 

respect of the works. The documents signed by any other person or firm other 

than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 

also be signed by all the partners, except where contractors are described in their 

tender as a firm, in which case the receipts must be signed in the name of the firm 

by one of the partners, or by some other person having due authority to give 

effectual receipts for the firm. Bank details shall be furnished by the firm through 

an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable 

for item 

Rate Tender 

only. 

Any person who submits a tender shall fill up the usual printed form, stating at 

what rate he is willing to undertake each item of the work. Tenderers, which 

propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort, including conditional rebates, will be summarily 

rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer, written 

on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 

Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more contractors is same, then such lowest  

contractors will be asked to submit revised offer quoting rate of each item of the 

schedule of quantity for all sub sections/sub heads as the case may be, but the 

revisedquotedrateofeachitemofscheduleofquantityforallsubsections/sub 

heads should not be higher than their respective original rate quoted already at the 

timeofsubmissionoftender.Thelowesttendershallbedecidedonthebasisof 

http://etenders.gov.in/
http://www.aai.aero/
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  revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors received in revised offer is again 

found to be equal, then the lowest tender, among such contractors, shall be 

decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 

(Engg)/ Sr. Manager (Engg) in-Charge of major and minor component(s) work 

and the lowest contractors those have quoted equal amount of theirtenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item 

more than their respective original rate quoted earlier at the time of submission of 

tender, then such revised offer shall be treated invalid. Such case of revised offer 

of the lowest contractor or case of refusal to submit revised offer by the lowest 

contractor shall be treated as withdrawal of his tender before acceptance and 50% 

of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of 

their quoted rate of individual items), refuse to submit revised offers, then tenders 

are to be recalled after forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of 

revised offer, or quoting higher revised rate(s) of any item(s) than their respective 

original rate quoted already at the time of submission of his bid shall not be 

allowed to participate in the retendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 

for 

Percentage 

Rate Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 

to execute the work. The tender submitted shall be treated as invalidif; 

1. The contractor dose not quote percentage above/below on the total amount of 

tender or any section/sub-head of thetender. 

2. The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub-head of thetender. 

3. The percentage quoted above/below is different in figures and words on the 

total amount of tender or any section/sub-head of thetender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort including conditional rebates, will be 

summarily rejected. 

No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit separate tender for each. Tender shall 

have the name and number of the works to which they refer, written on the 

envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more bidders is same, such lowest bidders 

will be asked to submit revised offer in the form of letter mentioning percentage 

above/ below on estimated cost of tender including all sub sections/sub heads as 

the case may be, but the revised percentage quoted above/below on tendered cost 

or on each sub section/ sub head should not be higher than the percentage quoted 

at the time of submission of tender. The lowest tender shall be decided on the 

basis of revised offers. In case any of such contractor refuses to submit revised 

offer, then it shall be treated as withdrawal of his tender before acceptance and 

50% of earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is 

again found to be equal , the lowest tender, among such bidders, shall be decided 

by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/  
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  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have 

quoted equal amount of their tenders. In case all the lowest bidders those have 

quoted same tendered amount, refuse to submit revised offers, then tenders are to 

be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure prescribed 

for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more contractor is same, such lowest 

contractor will be asked to submit sealed revised offer in the form of letter 

mentioning percentage above/below on estimated cost of tender including all sub 

section/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section /sub head should not be 

higher than the percentage quoted at the time or submission of tender. The lowest 

tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be 

treated as withdrawal of his tender before acceptance and 50% of earnest money 

shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers 

is again found to be equal, the lowest tender, among such contractor, shall be 

decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM 

(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work 

& the lowest bidders those who have quoted same tendered amount of their 

tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse 

to submit revised offers, then tenders are to be recalled after forfeiting 50% of 

EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non- submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 

in the presence of any intending bidders who may be present at the time, and will 

enter the amounts of the several tenders in a comparative statement in a suitable 

form. In the event of a tender being accepted, a receipt for the earnest money 

shall thereupon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentioned in 

Rule –I. 

In the event of a tender being rejected, the earnest money shall thereupon be 

returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 

tender fee will not be considered as any acknowledgement or payment to the 

officer inviting tender and the bidder shall be responsible for seeing that he 

procures a receipt signed by the officer inviting tender or a duly authorised 
cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by the department and their issue-rates, shall be filled and completed in 

the office of the officer inviting tender before the tender form is issued. If a form 

is issued to an intending bidder without having been so filled in and incomplete, 

he shall request the officer to have this done before he completes and delivers his 

tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them. The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 

tender is liable for rejection. If there is any correction it should be cut with a 

straight line and should be initialed and cello tape to be provided on all the rates 
quoted in case of physical tenders. 

10. Applicable 

for Item 

Rate Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 

tender containing percentage below / above the rates quoted is liable to be 

rejected. Rates quoted by the bidder in item rate tender in figures and words shall 

be accurately filled in so that there is no discrepancy in the rates written in figures 

and words. However, 

i. If a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 

unless otherwise proved be taken ascorrect. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the 

rates quoted by the contractor in words shall be taken ascorrect. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will 

unless otherwise proved be taken as correct and not theamount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 

in figure(s) and word(s) or cancelled the quoted rate in figure(s), and 

word(s) but the amount corresponding to the item(s) is worked out by the 

bidder and added to the grand total, then rate(s) of the items(s) shall be 

derived from the amount(s) quoted by the contractor against suchitem(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the bidder 

has included the cost of this/these item(s) in other items and rate for such 

item(s) will be considered as zero and work will be required to beexecuted 
accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 
 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected Percentage quoted by the 

bidder in percentage rate tender shall be accurately filled in figures and words, so 

that there is no discrepancy. 

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken ascorrect. 

ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 

the percentage quoted by the bidder in words shall be taken ascorrect. 
iii. Where the percentage quoted by the bidder in figures and in words tallybut 

the amount is not worked out correctly, the percentage quoted by the bidder 

will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 

provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

12. Applicable 

for Item 

Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the 

ratesinfiguresaswellasinwordsandtheamountinfiguresonly,insuchaway 
thatinterpolationisnotpossible.Thetotalamountshouldbewrittenbothin 

D
E
L
E
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  figures and in words. In case of figures, the word ‘Rs’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 

in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 

be written at the end. Unless the rate is in whole rupees and followed by the word 

‘only’itshouldinvariablybeuptotwodecimalplaces.Whilequotingtheratein 

schedule of quantities, the word ‘only’ should be written closely following the 

amount and it should not be written in the next line. 

12(A). Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 

figures as well as in words) at which he will be willing to execute the work. He 

shall also work out the total amount of his offer and the same should be written in 

figures as well as in words in such a way that no interpolation is possible. In case 

of figures, the word ‘Rs’ should be written before the figure of rupees and work 

‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 

(quoting of rates in Paise is not applicable in e-tenders) 

1. 13 -

Acceptance 

of 

abnormally 

low quoted 

bid (Capital 

& Revenue 

Expenditure 

Contract) 

An Abnormally Low Bid is one in which the Bid price, in combination with other 

elements of the Bid, appears so low that it raises material concerns as to the 

capability of the Bidder to perform the contract at the offered price. Processing of 

such bid shall be as follows:  

i) The Bid Manager shall seek written clarifications from the lowest Bidder 

with approval of the tender accepting authority, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource 

mobilization, allocation of risks and responsibilities, and any other 

requirements of the bids document.  

ii) ii) If, after evaluating the price analyses, the Tender Accepting Authority 

determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, then the bid/ proposal 

may be rejected. 

iii)  Such contracts should be closely monitored that final payments in such 

cases do not abnormally increases due to extra items. Further, there is no 

abnormal increase in quantities of the item for which contractors have 

initially quoted very high rates. 

13A  In case the contractor does not carry out the work on ALQ items as per 
schedule or as per NIT specifications, the Engineer-in charge shall issue a 
letter to the contractor to comply its obligations as per NIT, for ALQ items. 
Engineer-in-charge shall also give one reminder after 10 days of 1st letter and 
if contractor still do not start the work on ALQ items, then bank guarantee i.e. 
QPBG should be encashed and work should be got executed through another 
agency at his risk and cost. 

14  I0The bidder, whose tender is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the tendered amount within 

the period specified in Schedule F. This guarantee shall be in the form of 

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank but not 

co-operative or Gramin Bank, in accordance with the prescribed form, 

provided confirmatory advice is enclosed. 

 

i. The bidder, whose tender is accepted, will also be required to furnish by way 

of Security Deposit for the fulfillment of his contract, an amount equal to 5% 

of the contract amount of the work. 

 

ii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 

deducted. 
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iii. The Security deposit (under ii & iii above) will be collected by deductions 

from the running bills of the contractor at the rates mentioned above and the 

earnest money deposited at the time of tenders, will be treated as a part of the 

Security Deposit. 

 

iv. Security deposit will also be accepted in form of Fixed Deposit Receipts / 

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank 
in accordance with the prescribed form, provided confirmatory advice is 

enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 

Charge shall be communicated in writing to the Engineer-in-Charge. 

 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of GST 

for all the items. 

 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply / services / construction rendered by the agency to AAI, against a valid 

GST invoice as per terms and conditions of the contract. 

 

3. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by AAI 

by utilizing EPCG license/ Duty Credit Scrip under service Export from India 

Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / have 

tendered for the same work. Failure to observe this condition would render, 

tenders of the contractors tendering, as well as witnessing the tender, liable to 

summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, 

electrical work, horticulture work, roads and paths etc. The tenderer apart from 

being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 

water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 

as which are in hand (in progress) in the following format for assessing bidding 

capacity of the bidders:- 

Name of work Name and particulars 

of Office where work 

is being executed 

Value of work Position of  works 

inprogress 

Remarks 

1 2 3 4 5 

21  The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails to 

do so, his failure will be a breach of the contract and the Executive Director 

(Engg.)may in his discretion, without prejudice to any other right or remedy 

available in law, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 
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22  If complete site is available for work, the work shall be completed in the manner 

specified here in special condition of contract and NIT specifications. 
 

Note: In such case para 23 below may be deleted by NIT approving authority 

23  If complete site is not available for taking up the work, the same shall be made 

available in phases. The scope of work covered in each phase, time for 

completion of work in each phase and methodology of taking over completed 

work in phased manner has been specified under special conditions of contract. 

The completion time for each phase shall be applicable as indicated in tender 

documents. The work shall also be taken over by Engineer-In-Charge in phases. 

The warranty for the works executed in each phase shall be applied independently 

w.e.f. date of completion /taking over of individual phase. 
 
Note: In such case para 22 above may be deleted by NIT approving authority 
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Definitions: 
CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and 

the formal agreement / agreements executed between the competent authority(s) on 

behalf of the Chairman, Airports Authority of India and the Contractor, together 

with the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-

Charge and all these documents taken together, shall be deemed to form one 

contract / two contracts and shall be complimentary to one another. Contractor has 

to sign two agreements, at AAI, RHQ WR Mumbai. The Engineer-in charge for the 

work will be SM (E-E) at Aurangabad Airport one consisting BOQ for Civil 

works and another one for SITC and O&M /AMC / AICMC part. Engineer-in 

charge could be common for both the agreements. Separate invoices for the civil 

/construction works and SITC / O&M / AICMC / AMC works have to be raised by 

the agency referring to the respective agreements to facilitate AAI to claim input tax 

credit on such SITC / O&M / AICMC / AMC works as mentioned in Schedule 'F' 

para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 

the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street 

which may be allotted or used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 

whether incorporated or not, Joint Venture / Consortium undertaking the works 

and shall include the legal personal representative of such individual or the 

persons constituting such firm or company, or the successors of such firm or 

company and the permitted assignees of such individual, firm orcompany. 

iv. The Chairman means the Chairman Airports Authority of India and his 

Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 

be incharge of the work and who shall sign the contract on behalf of the 

Chairman, Airports Authority of India as mentioned in Schedule ‘F’hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority 

ofIndia. 

vii. The terms Member(Planning) means the head of Department of Engineering, 

Airports Authority ofIndia. 

viii. Accepting Authority shall mean the authority mentioned in Schedule‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 

usurped power, any acts of Airports Authority of India, damages from aircraft, 

acts of God, such as earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as such by the 

Accepting Authority or causes solely due to use or occupation by Airports 

Authority of India of the part of the works in respect of which a certificate of 

completion has been issued or a cause solely due to Airports Authority of India’s 

faulty design ofworks. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the prevailing cost of materials and Labor at the site where the work is to be executed 

plus the percentage mentioned in Schedule ‘F’ to cover, all 

overheadsandprofits.Providedthatnoextraoverheadsandprofitsshallbepayable on the 

parts of works assigned to other agency(s) by the contractor as per terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 

of the government mentioned in Schedule ‘F’ hereunder, with the 

amendments thereto issued upto the date of receipt of thetender. 

xii. Department means Airports Authority of India, which invites tender on 

behalf of Chairman, Airports Authority ofIndia. 
xiii. Tendered value means the value of the entire work as stipulated in the letter 

of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 

other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided 

in these conditions, include all Labor, materials, tools, plants, equipment and 

transport which may be required in preparation of and for and in the full and 

entire execution and completion of the works. The descriptions given in the 

Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 

include wastage on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and all other Labors 

necessaryinandforthefullandentireexecutionandcompletionoftheworkas 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 

and 

Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule ofQuantities. 

ii. Particular/ technical Specification and Special Condition, ifany. 

iii. Drawings. 

iv. C P W DSpecifications. 

v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM 

standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on thecontractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 
omissiontherefromshallnotvitiatetheContractorreleasetheContractorfrom 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in 

two or more subheads, then the lowest of the rates quoted shall only be 

considered for payments during execution of work. In case of deviation of 

quantity of such item, payments shall be made at the lowest quoted rate for 

quantity executed upto the deviation limit specified in the contract. 

Beyond the deviation limit the rate shall be derived as per relevant contract 

provision. 

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 

put to tender is more than Rs.2Cr.   Bidders may please refer Guidelines on 

Reverse Auction to be carried out in this work. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 

Authority, shall within 15 days from the stipulated date of issue of Award 

acceptance letter, shall sign either single or Two agreement, as the case may be, 

one consisting BOQ for Civil works and another one for SITC and O&M / AMC 

/ AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if 

any, forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

 
ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 

 

a. Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along with annexures there to. 

 
b. AAI Safety Code. 

 

c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 

 

d. AAI Contractor’s Labor Regulations. 

 

e. List of Acts and omissions for which fines can be imposed. 

 

iii. No payment for the work done will be made unless contract in 

form of agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 
CLAUSE 1 

 
 

2. 
Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is 
more than Rs. 5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the Tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract agreement, 
(not withstanding and/or without prejudice to any other provisions in the 
contract) within period specified in Schedule ‘F’ from the date of issue of award 
letter. This guarantee shall be in the form of Insurance Surety Bonds, Account 
Payee Demand Draft, or Bank Guarantee (including e-Bank Guarantee) from any 
of the Scheduled Commercial Banks (i.e. Indian or Foreign Banks included in the 
Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks) in accordance with the form annexed hereto. 
(Appendix-XI). 

  ii. Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within the 
stipulated period, no payment will be released to the contractor for the work 

done in respect of 1st running account bill. Moreover, interest @10% per annum 
on performance guarantee amount would be levied (non- refundable) for delayed 
period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 180 days beyond that. In case the time for completion of work 

gets enlarged, the contractor shall get the validity of Performance Guarantee 

extended to cover such enlarged time for completion of work. After recording of 

the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. 

However, in case of contracts involving maintenance of buildings and services / 

any other work thereafter, 50% of Performance Guarantee shall be retained as 

Security Deposit as per contract conditions. The same shall be returned on 

successful completion of commitment year wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the AAI is entitled under the contract 

(not withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the event of: 

a.    Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- Charge 

may claim the full amount of the Performance Guarantee.  

b.    Failure by the contractor to pay the Chairman, AAI any amount due, either 

as agreed by the contractor or determined under any of the Clauses / 

Conditions of the agreement, within 30 days of the service of notice to this 

effect by Engineer-in-Charge. 

v.   In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement, the performance guarantee shall 

stand forfeited in full and shall be absolutely at the disposal of the Chairman, 

AAI. 
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CLAUSE 1 A 

 
3. Recovery of 

Security 

Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of each 
running and final bill till the sum deducted will amount to security deposit of 5% of 
the tendered value of the work. Such deductions will be made and held by AAI by 
way of Security Deposit unless he/they has/have deposited the amount of Security at 
the rate mentioned above in the form of Bank Guarantee (including e-Bank 
Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks included 
in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is 
furnished by the contractor to the AAI as part of the security deposit and the Bank is 
unable to make payment against the said Guarantee Bond, the loss caused thereby 
shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the AAI to make good the deficit. In works where condition of 
submission of performance guarantee is not applicable, the security deposit atthe rate 
of 10% (Ten Percent) of gross amount of each running bill shall be deducted instead 
of 5%, till the sum will amount to security deposit of 10% of the contract value of 
work. Other conditions shall remain same as stated above. 
 
 
 
All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part of 
his security deposit or from the interest arising therefrom, or from any sums which 
may be due to or may become due to the contractor by AAI on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good 
in Fixed Deposit Receipt, Insurance Surety Bonds, Account Payee Demand Draft or 
Bank Guarantee from any of the Commercial Bank (if deposited for more than 12 
months) endorsed in favour of the Airports Authority of India, any sum or sums 
which may have been deducted from, or raised by sale of his security deposit or any 
part thereof. The security deposit shall be collected from the running bills and the 
final bill of the contractor at the rates mentioned abovehe contract value of work. 
Other conditions shall remain same as stated above. 
 
 
The security deposit as deducted above can be released against Bank Guarantee 
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the Second 
Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative /Regional 
Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the condition 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakh.     
Note 1: Provided further that the validity of Bank Guarantee shall be in conformity 
with provisions contained in the clause 17 which shall be extended from time to time 
depending upon extension of contract under provision of Clause 2 & Clause 5. 
 

    Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 2 

 
4. Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the Work and clear the site on or before the contract or justified 

extended date of completion as per clause 5(excluding any extension under clause 

5.5) as well as any extension granted under clause 12 and 15, he shall, without 

prejudice to any other right or remedy available under the law to the AAI on 

account of such breach, pay as compensation the amount calculated at the rates 

stipulated below as the authority specified in schedule ‘F’ may decide on the 

amount of Tendered Value of the work for every completed day/month (as 

determined) that the progress remains below that specified in Clause 5 or that the 

work remains incomplete. This will also apply to items or group of items for 

which a separate period of completion has been specified. i 

i) Compensation for delay 

of work 
If the completion of work is delayed due to reasons 

attributed to contractor, AAI shall be entitled for 

compensation for delay as detailed below: 

i. For works costing up to Rs. 10 Lac:           

1.0% (one percent) of tendered value per week 

of delay or lesser amount as decided by the 

competent authority subject to a maximum of 

10% of contract value 

ii.     For the works costing more than Rs. 10 Lac 

0.5% (half percent) of tendered value per week 

of delay or lesser amount as decided by the 

competent authority subject to a maximum of 

10% of the tendered value. 

 

 b.     For the works having completion period more 

than 2 years 0.5% of tendered value per 

fortnight of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of the tendered value. 

 
  Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the Tendered Value of work or of the 

Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for 

which a separate period of completion is originally given. 

In case no compensation has been decided by the authority in Schedule ‘F’during 

the progress of work, this shall be no waiver of right to levy compensation by the 

said authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period. If any variation in 

amount of contract takes place during such extended period beyond justified 

extended date and the contractor becomes entitled to additional time under clause 

12, the net period for such variation shall be accounted for while deciding the 

period for levy of compensation. However, during such further extended period 

beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay. 
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  Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non- 

achievement of sectional completion or part handing over of work on 

stipulated/justified extended date for such part work or if delay affects any other 

works/services. This is without prejudice to right of action by Engineer-in- 

Charge under clause 3 for delay in performance and claim of compensation under 

that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days the progress 

is behind the schedule on date of determination, as assessed by the authority in 

schedule ‘F’, after due consideration of justified extension. The compensation for 

delay, if not decided before the determination of contract, shall be decided after 

of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable 

to the’ Contractor under this or any other contract with AAI. In case, the 

contractor does not achieve a particular milestone mentioned in schedule F, or the 

re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as 

above. With-holding of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contractor. However, if the contractor catches 

up with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed 

subsequentlyalsoshallbewithheld.However,nointerest,whatsoever,shallbe 
payable on such withheld amount. 

Clause2A 
5. Incentive for 

early 

completion 

In case, the contractor completes the work ahead of stipulated date of completion 

so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value 

per month computed on per day basis, shall be payable to the contractor, subject 

to a maximum limit of 5% (five per cent) of the tendered value. The amount of 

bonus, if payable, shall be paid along with final bill after completion of work. 

Bonus/ Incentive shall be applicable for the contract completed before stipulated 

dated of completion and shall not be applicable for the contract extended beyond 

the stipulated period even with justified hindrance and without any action of 

compensation for delay. 

 

This clause shall not be applicable for the works which estimated cost put to 

tender is less than Rs. 50.00 Cr. 

Clause2B 
 

 Release of 

withheld 

amount against 

compensation 

for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 

can be released against Bank Guarantee (on the format given at Appendix-1) or in 

the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 

not Co-operative or Gramin Bank, pending finalization of case of extension of 

time by competent authority as per delegation of powers. Concerned Executive 

Director (Eng.) will authorize such action on receipt of proposal from the 

Engineer-In-Charge through proper channel. 

 

Clause 3 
 

 When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in 

respectofanydelay,inferiorworkmanship,anyclaimsfordamagesand/oranyother 

provisions of this contract or otherwise, and whether the date of completion 

hasorhasnotelapsed,bynoticeinwritingabsolutelydeterminethecontractin 
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  any of the following cases: 

i.  If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the work 

is being performed in an inefficient or otherwise improper or un-workman 

like manner shall omit to comply with the requirement of such notice for a 

period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence and continues 

to do so after a notice in writing of seven days from the Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date on 

or before such date of completion, and the Engineer in Charge without any 

prejudice to any other right or remedy under any other provision in the 

contract has given further reasonable time in a notice given in writing in that 

behalf as either mutually agreed or in absence of such mutual agreement by 

his own assessment making such time essence of contract and in the opinion 

of Engineer in Charge, the contractor will be unable to complete the same or 

does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of 

this or any other contract for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 

connection with which commission has been paid or agreed to be paid by 

him or to his knowledge, unless the particulars of any such commission and 

the terms of payment thereof have been previously disclosed in writing to 

the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits any breach of Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings 

for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for 

the time being in force or make any conveyance or assignment of his effects 

or composition or arrangement for the benefit of his creditors or purport so 

to do, or if any application be made under any Insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be executed 

by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a 

manager or which entitle the court to make a winding up order. 

x.  If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21days. 
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  xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of Labor on a piece-work basis or of Labor with materials not 

to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written 

approval of the Engineer-in-Charge. When the contractor has made himself 

liable for action under any of the cases aforesaid, the Engineer-in-Charge on 

behalf of the Chairman, AAI shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by 

the Contractor of work is concerned (of which determination notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall 

be conclusive evidence). Upon such determination, the Earnest Money 

Deposit, Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely 

at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall 

be un-executed out of his hands and to give it to another contractor or 

any other means to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering 

process for the balance work. In the event of above courses being 

adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of the 

work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled 

to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-Charge 

has certified in writing the performance of such work and the value 

payable in respect there of and he shall only been titled to be paid the 
value so certified. 

 

CLAUSE 3 A 

 
  In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work or 

one month whichever is higher, either party may close the contract by giving 

notice to the other party stating the reasons. In such eventuality, the Earnest 

Money Deposit and the Performance Guarantee of the contractor shall be 

refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause 

is not applicable for any breach of the contract by either party. 
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CLAUSE4 

 
 Contractor 

liable to pay 

compensation 

even if action 

not taken under 

Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge  

by Clause-3 thereof, shall have become exercisable and the same are not 

exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the 

Engineer-in-Charge putting in force all or any of the powers vested in him under 

the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 

which shall be final and binding on the contractor) use as on hire (the amount of 

the hire money being also in the final determination of the Engineer-in-Charge) 

all or any tools, plant, materials and stores, in or upon the works, or the site 

thereof belonging to the contractor, or procured by the contractor and intended to 

be used for the execution of the work/ or any part thereof, paying or allowing for 

the same in account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, 

whose certificate thereof shall be final, and binding on the contractor, clerk of the 

works, foreman or other authorised agent to remove such tools, plant, materials, 

or stores from the premises (within a time to be specified in such notice) in the 

event of the contractor failing to comply with any such requisition, the Engineer- 

in-Charge may remove them at the contractor’s expense or sell them by auction 

or private sale on account of the contractor and his risk in all respects and the 

certificate of the Engineer-in-Charge as to the expenses of any such removal and 

the amount of the proceed sand expenses of any such sale shall be final and 
conclusive against the contractor. 

 

CLAUSE5 

 

 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or 

the extended time in accordance with these conditions shall be the essence of the 

Contract. The execution of the works shall commence from such time period as 

mentioned in schedule ‘F’ or from the date of handing over of the site whichever 

is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, AAI shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money &performance 
guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 

Time and Progress Chart for each mile stone and get it approved by the 

Engineer-in-charge. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of 

time imposed in the contract documents, and further to ensure good progress 

during the execution of the work, the contractor shall in all cases in which the 

time allowed for any work, exceeds one month (save for special jobs for which a 

separate programme has been agreed upon) complete the work as per mile 

stones given in Schedule‘F’. 
Project Management shall be done. 
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using ProjectManagement 

Software like Primavera /MS 

Project or any other software 

with the approvalof 

Engineer-in-charge. 
c. Contractor shall submit monthly progress reports (2 copies) highlighting 

status of various activities and physical completion ofwork. 
 

PROGRAMME CHART 

 

i. The Contractor shall prepare an integrated programme chart in Project 
Management Software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, 

equipment and machinery required for the fulfillment of the programme 

within the stipulated period or earlier and submit the same for approval to the 

Engineer-in- Charge within fifteen days of award of the contract. A recovery 

of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works 

costing more than Rs. 5.00 Crores) shall be made on per day basis in case of 

delay in submission of the above programme. 
ii. The programme chart should include thefollowing: 

a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BARCHART). 

c. Programme for procurement of materials by the contractor. 
 

Programme for deployment of machinery / equipment’s having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above, to achieve the 

progress of work as per programme, the contractor must bring at site 

adequate shuttering material required for cement concrete and R.C.C. works 

etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall 

submit shuttering schedule adequate to complete structure work within laid 

down physical milestone. 
 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved program referred above or after 

rescheduling of milestones, the contractor shall produce a revised program 

within 7 (seven) days, showing the modifications to the approved program 

to ensure timely completion of the work. The modified schedule of program 

shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for 

works costing up to Rs.5.00 Crores) / Rs. 5000/- (for works costing more 

than Rs.5.00 Crores) shall be made on per day basis in case of delay in 

submission of the modified program. 

iv. The submission for approval by the Engineer-in-Charge of such program or 

such particulars shall not relieve the contractor of any of the duties or 

responsibilities under the contract. This is without prejudice to the right of 

Engineer-in-Charge to take action against the contractor as per terms and 

conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera 

software with base line program referred above for the work done during 

previous month to the Engineer-in-charge on or before 5th day of each 

monthfailingwhicharecoveryRs.2500/-(forworkscostinguptoRs.5.00 

Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be 

made on per day basis in case of delay in submission of the monthly 
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  progress report. 

5.2  If the work(s) be delayed by:- 
i. Force majeure, or an act ofterrorism 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in- 
Charge for executing work not forming part of the Contract, or 

vi. Non-availability of stores, which are the responsibility of AAI to supplyor 

vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAI or 

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge 

but shall nevertheless use constantly his best endeavors to prevent or make 

good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-charge to proceed with the works.  
All correspondence with the agency and concerned stakeholders during 
execution of works will be taken into consideration for evaluation of 
hindrances causing delay, for grant of extension of time by the Competent 
Authority.   

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form to the authority 

indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated 

in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 

the Milestones for completion of work. Such extension or re- scheduling of the 

milestone shall be communicated to the contractor by the Engineer-in-charge in 

writing, within 1 month or 4 weeks of the date of receipt of such request 

respectively. Non-application by the contractor for extension of time/ re-

scheduling of milestones shall not be a bar for giving a fair and 

reasonableextension/re-schedulingofmilestonesbytheEngineer-in-chargewith the 

approval of authority indicated in schedule ‘F’ and this shall be binding on the 

contractor. 
 
 

CLAUSE 6 
 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

by measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 

of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or 

his authorised representative and by the contractor or his authorised 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. If the contractor 

objects to any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

If for any reason the contractor or his authorised representative is not available 

and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall 

not entertain any claim from contractor for any loss or damages on this account. 

If the contractor or his authorised representative does not remain present at the 

time of such measurements after the contractor or his authorised representative 

has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer- 

in- Charge or his representative shall be deemed to be accepted by the 

Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, Labor and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general or local custom. In the case of 

items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available, 

then a mutually agreed method shall befollowed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in- 

Charge or his authorised Representative of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same 

is covered up or placed beyond the reach of measurement and shall not cover up 

and place beyond reach of measurement any work without consent in writing of 

the Engineer-in-Charge or his authorised representative of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer-in- Charge’s consent being obtained in 

writing, the same shall be uncovered at the Contractor’s expense, or in default 

thereof no payment or allowance shall be made for such work or the materials 

with which the same wasexecuted. 

Engineer-in-Charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or 

levels. 

It is also a term of this contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the contractor from 

liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

 

Clause 6 A 
 

 Computerize

d 

Measurement 

Book 

Computerized measurement is mandatory for works costing more than Rs 5.00 

Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 

Charge may decide for adopting computerized measurement if required, except 

as otherwise provided, ascertain and determine by measurement the value of 

work done in accordance with the contract. All measurements of all items 

havingfinancialvalueshallbeenteredbythecontractorandcompiledinthe 
shapeoftheComputerizedMeasurementBookhavingpagesofA-4sizeasper 
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  the format of the department so that a complete record is obtained of all the 

items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized 

representative as per interval or program fixed in consultation with Engineer-in- 

Charge or his authorized representative. After the necessary corrections made by 

the Engineer-in- Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the 

Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may 

be done during these checks/test checks in his draft  computerized 

measurements, and submit to the department a computerized measurement book, 

duly bound, and with its pages machine numbered. The Engineer-in-Charge 

and/or his authorized representative would thereafter check this MB, and record 

the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cutting or overwriting in the measurements would thereafter be allowed. If at all 

any error is noticed, the contractor shall have to submit a fresh computerized 

MB with its pages duly machine numbered and bound, after getting the earlier 

MB cancelled by the department. Thereafter, the MB shall be taken in the 

records of Engineer-in-charge, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill is 

submitted to the Engineer-in-charge for payment. The contractor shall submit 

two spare copies of such computerized MB’s for the purpose of reference and 

record by the various officers of the department. 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the “bill. Thereafter, 

this bill will be processed by the Engineer-in-charge and allotted a number as 

per the computerized record in the same way as done for the measurement book 

meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, Labor and other things necessary for checking of measurements / 

levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general of local custom. In the case of 

item which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available 

then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in- 

Charge or his authorized representative of the work before covering up or 

otherwise placing beyond the reach of checking and / or test checking the 

measurement of any work in order that the same be checked and / or test 

checked and correct dimensions thereof be taken before the same is covered up 

or placed beyond there ach of checking and/or test checking measurement and 
shall  not  cover  up and place  beyond reach of  measurement  any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of checking and 

/ or test checking measurements without such notice having been given or the 

Engineer-in charge’s consent being obtained in writing the same shall be 

uncovered at the contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same 

was executed. 
  Engineer-in-charge or his authorized representative may cause either themselves 

or through another officer of the department to check the measurements 

recorded by contractor and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment 

in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period. 
 

CLAUSE 7 

 
6. Payment on 

Intermediate 

Certificate to be 

regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till 

after the whole of the work shall have been completed and certificate of 

completion given. For works estimated to cost over Rs. One lac, the interim or 

running account bills shall be submitted by the contractor for the work executed 

on the basis of such recorded measurements in the format of the Department in 

triplicate on or before the date of every month fixed for the same by the 

Engineer-in-Charge. The contractor shall not be entitled to be paid any such 

interim payment if the gross work done together with net payment/ adjustment 

of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule 'F', in which case the interim bill shall be 

prepared on the appointed date of the month after the requisite progress is 

achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite measurements of the work. 

In the event of the failure of the contractor to submit the bills, Engineer-in- 

Charge shall prepare or cause to be prepared such bills in which event no claims 

whatsoever due to delays on payment including that of interest shall be payable 

to the contractor. Payment on account of amount admissible shall be made by 

the Engineer-in-Charge certifying the sum to which the contractor is considered 

entitled by way of interim payment at such rates as decided by the Engineer-in 

Charge. An amount of ad-hoc payment not less than 75% of the net amount of 

the bill under check, shall be made within 10 working days of submission of the 

bill by the Contractor to the Engineer-in-Charge or his Authorized Engineer 

together with the account of the material issued by the department, or 

dismantled materials, if any. The remaining payment is also to be made after 

final checking of the bill within 28 working days of submission of bill by the 

contractor. In case of delay in payment of intermediate bills after 30 days of 

submission of bill by the contractor, provided the bill submitted by the 

contractor found to be in order, a simple interest @ prevailing rate of interest of 

General Provident Fund shall be paid to the contractor from the date of expiry of 

prescribed time limit. 
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All such interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, unsound 

and imperfect or unskilled work to be rejected, removed, taken away and 

reconstructed or re-erected. Any certificate given by the Engineer-in-charge 

relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the 

final certificate and shall not by itself be conclusive evidence that any work or 

materials to which it relates is are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine of affect in any way powers of the Engineering-

charge under the contract or any of such payments be treated as final settlement 

and adjustment of accounts or in any way vary or affect the contract. 
   

Pending consideration or extension of date of completion, interim payments 

shall continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the 

competent authority. 

 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from 

the Asset Manager / Manager (Eng.) to the effect that the work has been 

completed up to the level in question make interim advance payments without 

detailed measurements for work done (other than foundations, items to be 

covered under finishing items) up to lintel level (including sunshade etc.) and 

slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bill(s) to be 

submitted by the contractor within 10 days of the interim payment. In case of 

delay in submission of bill by the contractor a simple interest @ 10% (percent) 

per annum on the advance payment made shall be paid to the AAI from the date 

of expiry of prescribed 10 days 

7.                 Clause-7A No Running Account Bill shall be paid for the work till the applicable Labor 

licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 

applicable are submitted by the contractor to the Engineer-in-Charge 
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CLAUSE 8 
 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give notice 

of such completion to the Engineer-in-Charge and within thirty days of the 

receipt of such notice, the Engineer-in-Charge shall inspect the work and if there 

is no defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment will be 

made at reduced rates, shall be issued. But no final certificate of completion 

shall be issued, nor shall the work be considered to be complete for ‘Civil 

Construction Works’ until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish 

and all huts and sanitary arrangements required for his/their work people on the 

site in connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had possession for 

the purpose of the execution; thereof, and not until the work shall have been 

measured by the Engineer-in-charge. If the contractor shall fail to comply with 

the requirements of this Clause as to removal of scaffolding, surplus materials 

and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in- 

charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and clean off 

such dirt as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any sum actually realized 

by the sale there of. 

a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 

completion certificate: 

Submits completion plan, maintenance manual, manufactures catalogue and 

gives performance test for system. 

b.  For repair works: The performance of the repaired system has been tested 

and found satisfactory. 

c. For AMC work: The system has been tested for its performance/ 

completeness and taken over by AAI/next agency for operation and 

maintenance. 
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CLAUSE 8A 

 

 Contractor to 

keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 

and droppings from white washing colour washing, painting etc., on walls, floor, 

windows etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises 

etc. 

Where the work is done without waiting for the actual completion of all the 

other items of work in the contract, in case the contractor fails to comply with 

the requirements of this clause, the Engineer-in-charge shall have the right to get 

this work done at the cost of the contractor either departmentally or throughany 

other agency. Before taking such action, the Engineer-in-charge shall give ten 

days notice in writing to the contractor. 

 

CLAUSE 8B 

 

Completion 

Plans to be 

Submitted by 

the Contractor 

The contractor shall submit completion plan as required vide General 

Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 

1994 or latest available specifications, as applicable within thirty days of the 

completion of the work. 

The contractor shall submit completion plan for building works, all services, and 

obtain occupancy certificate from local bodies on the basis of completion 

drawings within a period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance 

manual for the complete BHS along with CT-EDS systems . If contractor fails 

to submit completion plans of all works, he shall be liable to pay compensation 

@ 0.5% of the tendered value of works costing up to Rs.5 Crores subject to 

maximum of Rs.1.00 Lac and 0.25% for works costing more than Rs5 crores 

subject to maximum of Rs.1.5.Lac.ThedecisionofProject-in-charge in this regard 

shall be final and binding on the contractor. 

 

8.   Clause 9 

 Payment of 

final bill 

The corrected final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the work or 

within one month of the date of the final certificate of completion furnished by the 

Engineer-in charge whichever is earlier. No further claims shall be made by the 

contractor after submission of the final bill and these shall be deemed to have been 

waived and extinguished. Payments of those items of the bill in respect of which there 

is no dispute and for those items which are in dispute on account of quantity and/ or 

rates shall be paid at approved quantity and/ or rates by the Engineer-in-charge, within 

three months period reckoned from the date of receipt of the bill by the Engineer in- 

Charge or his authorized representative, complete with account of materials issued by 

the Department and dismantled materials. 

 

lf the final bill is submitted by the contractor within the period specified above and 

payment of final bills is made by the AAI within above prescribed time limit, if delay in 

payment, a simple interest @ prevailing rate of interest of General Provident Fund shall 

be paid to the contractor from the date of expiry of prescribed time limit, provided the 

final bill submitted by the contractor is found to be in order. 

 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 

(excluding Extra Items based on market rate) and payment shall be made on the basis 

of lower of the two. 
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CLAUSE 9 A 

 
 Paymen

t of 

contrac

tor’s 

bills to 

Banks 

Payments due to the contractor and refund of various nature may, if so desired by him 

and wherever possible in banks be made through electronic payment mechanism 

instead of direct to him, provided that the contractor furnishes to the Engineer-in-

Charge. 

i. Informations as per preform attached. 

ii. An authorization in the form of a legally valid document such as power of 

attorney conferring authority on the bank to receive payments and 

iii.  His own acceptance of the correctness of the amount made out as being  due to 

him by Authority or his signature on the bill or other claim preferred against 

Authority before settlement by the Engineer-in-charge of the account or claim by 

payment to the bank. While the receipt given by such banks shall constitute a full 

and sufficient discharge for the payment, the contractor shall whenever possible 

present his bills duly receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or 

equities vis-à-vis the Airports Authority of India. 

 
 

CLAUSE 10 

 
 Mate

rials 

suppli

ed by 

Auth

ority 

Materials which Authority will supply are shown in Schedule ‘B’ which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. The contractor 

shall be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 

completion of work as per clause 5 of this contract and shall give his estimates of 

materials required on the basis of drawings/ or schedule of quantities of the work. The 

contractor shall give in writing his requirement to the Engineer-in-charge, which shall 

be issued to him keeping in view the progress of work as assessed by the Engineer-in- 

Charge in accordance with the agreed phased programme of work indicating monthly 

requirements of various materials. The contractor shall place his indent in writing for 

issue of such materials at least 7 days in advance of hisrequirement. 

Such materials shall be supplied for the purpose of the contract only and the value of 

the materials so supplied at the rates specified in the aforesaid schedule shall be set off 

or deducted, as and when materials are consumed in items of work (including normal 

wastage) for which payment is being made to the contractor, form any sum then due 

or which may therefore become due to the contractor under the contract or otherwise 

or from the security deposit. At the time of submission of bills, the contractor shall 

certify that balance of materials supplied is available at site in original good condition. 

The contractor shall submit along with every running bill (on account or interim bill) 

material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter/ section-wise 

in the case of steel) and resulting variations and reasons thereof. Engineer-in-charge 

shall (whose decision shall be final and binding on the contractor) be within his rights 

to follow the procedure of recovery in clause 42 at any stage of the work if 

reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting 

to site, unloading, storing under cover as required, cutting assembling and joining the 

several parts together as necessary. Notwithstanding anything to the contrary 

contained in any other clause of the contract and all stores / materials so supplied to 

the contractor or procured with the assistance of the AAI shall remain the absolute 

property of Authority and the contractor shall be the trustee of the stores/ materials, 

and the said stores/ materials shall not be removed/ disposed off from the site of the 

work on any account and shall be at all times open to inspection by the Engineer-in-

charge or his authorised agent. Any such stores/ materials remaining unused shall be 

returned to the Engineer- in-charge in as good a condition in which they were 

originally supplied at a place directed by him, at a place of issue or any other place 

specified by him as he shall require, but in case it is decided not to take back the 

stores/ materials  the contractor shall have no claim for compensation on any account 

of such stores/ materials so supplied to him as aforesaid and not used by him or for 

any wastage in or damage to in such stores/materials. 

On being required to return the stores/ materials, the contractor shall hand over the 

stores/ materials on being paid or credited such price as the Engineer-in- charge shall 

determine, having due regard to the condition of the stores/ materials. The price 

allowed for credit to the contractor, however, shall be at the prevailing market rate not 

exceeding the amount charged to him, excluding the storage charge, if any. The 

decision of the Engineer-in-charge shall be final and conclusive. In the event of breach 

of the aforesaid condition, the contractor shall in addition to throwing himself open to 

account for contravention of the terms of the licenses or permit and/ or for criminal 

breach of trust, be liable to Authority for all advantages or profits resulting or which in 

the usual course would have resulted to him by reason of such breach. Provided that 

the contractor shall in no case be entitled to any compensation or damages on account 

of any delay in supply or non-supply thereof all or any such materials and stores 

provided further that the contractor shall be bound to execute the entire work if the 

materials are supplied by the Authority within the original scheduled time for 

completion of the work plus 50% thereof or schedule time plus 6 months whichever is 

more if the time of completion of work exceeds 12 months, but if a part of the 

materials only has been supplied within the aforesaid period, then the contractor shall 

be bound to do so much of the work as may be possible with the materials and stores 

supplied in the aforesaid period. For the completion of the rest of the work, the 

contractor shall be entitled to such extension of time as may be determined by the 

Engineer-in-charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials are got issued. 

Any such material remaining unused and in perfectly good/ original condition at the 

time of completion or determination of the contract shall be returned to the Engineer-

in- charge at the stores from which it was issued or at a place directed by him by a 

notice in writing. The contractor shall not be entitled for loading transporting, 

unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 

 
 Material

s to be 

provided 

by the 

contract

or 

 

1. The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to the Engineer in- 

charge samples of materials to be used on the work and shall get these approved in advance. 

All such materials to be provided by the contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The contractor shall, if requested 

by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer- in- charge that 

the materials so comply. The Engineer-in-charge shall within thirty days of supply of 

samples or within such further period as he may require intimate to the Contractor in 

writing whether samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith arrange to supply to the Engineer-in charge for his approval, 

fresh samples complying with the specifications laid down in the contract. When 

materials are required to be tested in accordance with specifications, approval of the 

Engineer-in-charge shall be issued after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of materials to be tested or analysed 

and shall not make use of or incorporate in the work any materials represented by the samples until 

the required tests or analysis have been made and materials finally accepted by the Engineer-in-

charge. 

4. If any additional tests apart from mandatory tests specified in the contract are required to be 

carried out at the instance of AAI or any other advisory body, to ensure conformity of the item to 

the contract specifications, the cost of such tests shall be borne by AAI. In case the material / 

equipment fails in the above tests, the expenditure incurred by AAI on testing of such material or 

equipment along with incidental charges borne by AAI (if any) shall be recovered from the dues of 

the contractor and action shall be taken under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either arising out of any delay in 

the work or due to any corrective measures required to be taken on account of and as a result of 

testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 

Engineer-in-charge may require for collecting and preparing the required number of samples for 

such tests at such time and to such place or places as may be directed by the Engineer-in-charge and 

bear all charges including testing charges. and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in- charge or his authorised 

representative shall always at all times have access to the works and to all workshops and places 

where work is being prepared or from where materials manufactured, articles or machinery are 

being obtained for the works and the contractor shall afford every facility and every assistance in 

obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of 

default, the Engineer-in-charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable 

for any loss or damage that may happen or arise to such materials. The Engineer-in-

charge shall also have full powers to require other proper materials to be substituted 

thereof and in case of default, the Engineer-in-charge may cause the same to be supplied 

and all costs which may be attracted for such removal and substitution shall be borne by 

the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped atleast with the testing 

equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired format and 

attached with each Running Account Bill. 
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CLAUSE 10 B 

 

(1) Secured 

Advanc

e on 

materia

ls 

1. The Contractor, on signing an indenture in the form to be specified in 

Appendix-XX , by the Engineer-in- charge, shall be entitled to be paid during 

the progress of the execution of the work upto 75% of the assessed value of any 

materials which are in the opinion of the Engineer-in-charge nonperishable, non 

fragile and noncombustible and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately stored 

and/ or protected against damage by weather or other causes but which have not 

at time of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in 

the work, the amount of such advance shall be recovered/ deducted from the 

next payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-charge provided 

the contactor provides a comprehensive insurance cover for the full cost of such 

materials. The decision of the Engineer-in-charge shall be final and binding on 

the contractor in this matter. No secured advance, shall however, be paid on 

high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

The secured advance shall also be payable against items brought at site for use 

in electrical and mechanical systems. Such secured advance shall be paid on 

submission of Collateral Bank Guarantee submitted by the vendor against the 

payment in case equipment/system fails to perform on testing and 

commissioning. Normally secured advance is paid up to 75% of the assessed 

value of items but in any case it shall not exceed 80% of cost of items indicated 

for supply of equipment. 

(II) Mobil

izatio

n 

Adva

nce 

2. Mobilization advances not exceeding 10% of contract amount may be given, if 

requested by the contractor in writing within 6 month of the order to commence 

the work. Such advance shall be release in two or more installments to be 

determined by the Engineer-in-charge. The amount of any installment shall not 

exceed 5% of the contract amount of the work. The first installment of such 

advance shall be released by Engineer-in-charge to the contractor on a 

request made by the contractor to the Engineer-in-charge in this behalf. The 

second and subsequent installments shall be released by Engineer-in-charge 

only after the contractor furnishes a proof of the satisfactory utilization of the 

earlier installment (s) to the satisfaction of the Engineer-in-charge. 

 

Before any installment of advance is release, the contractor shall executive 

Bank Guarantee Bonds not more than 6 (six) in number from commercial 

bank for the amount equal to 110% of the amount of advance and valid for 

period till recovery of advance. This (Bank Guarantee from commercial bank 

on prescribed format for the amount equal to 110% of the balance amount of 

advance) shall be kept renewed from time to time to cover the balance 

amount and likely period of complete recovery.   
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 Intere

st on 

Mobil

izatio

n 

advan

ce 

 

3. The mobilization advance bear simple interest at the rate as mentioned in 

Schedule-F per annum and shall be calculated from the date of payment to the 

date of recovery, both days inclusive, on the outstanding amount of advance. 

 Recov

ery of 

Mobil

izatio

n 

advan

ce 

4. Recovery of such sums advanced shall be made by the deduction from the 

contractor’s bills commencing after first ten percent of the gross value of the work 

is executed and paid, on pro-rata percentage basis to the gross value of the work 

billed beyond 10% in such a way that the entire advance is recovered by the time 

eighty percent of the gross value of the contract is executed and paid, together with 

interest due on the entire outstanding amount up to the date of recovery of the 

installment. 

 

If the circumstances are considered reasonable by the Engineer-in-charge, the 

period mentioned for request by the contractor in writing for grant of mobilization 

advance may be extended at the discretion of the Engineer-in-charge. 

CLAUSE 10 C 

 
 Pay

ment 

on 

Acco

unt 

of 

Incre

ase in 

Price

s/ 

Wag

es 

due 

to 

Statu

tory 

Orde

r(s) 

If after submission of the tender, the price of any material incorporated in the works 

and /or wages of Labor increases as a direct result of the coming into force of any fresh 

law or statutory rule or order (but not due to any variation of rates in GST applicable on 

such material(s) being considered under this clause) beyond the prices / wages 

prevailing at the time of last stipulated date for receipt of  tenders including extensions, 

if any, for the work, during contract period including the justified period extended 

under the provisions of the Clause 5 of the Contract without any action under Clause 2, 

then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works  

and / or wages of Labor as prevailing at the time of last stipulated date of receipt of 

tender including extensions, if any, is decreased as a direct result of the coming into 

force of any fresh law or statutory rule or order (but not due to any variation of rate in 

GST applicable on such material(s) being considered under this clause), Authority shall 

in respect of materials incorporated in the works and/ or Labor engaged on the 

execution of the work after the date of coming into force of such law, statutory rule or 

order be entitled to deduct from the dues of the contractor, such amount as shall be 

equivalent to the difference between the prices of the materials and/ or wages as 

prevailed at the time of the last stipulated date for receipt of tenders including 

extensions if any, for the work and the prices of materials and/ or wages of Labor on 

the coming into force of such law, statutory rule or order. This will be applicable for 

the contract period including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause2. 

Engineer-in-charge shall call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of materials and 

wages. The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/ or wages of Labor, give notice thereof 

to the Engineer-in-charge stating that the same is given pursuant to this condition 

together with all information relating thereto which he may be in position to supply. 

For this purpose, the Labor component of 85% of the value of the work executed 

during period under consideration shall not exceed the percentage as specified in 

Schedule F, and the increase / decrease in Labor shall be  considered on the minimum 

daily wages in rupees of any unskilled mazdoor, 
fixed under any law, statutory rule or order. 

The cost of work for which escalation applicable is same as cost of work done shall be 
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worked out as below : 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (C ) = (A-B) 

(d) Full assessed value of secured advance fresh paid in this quarter: (D) 

(e) Full assessed value of secured advance recovered in this quarter: (E) 

(f) Full assessed value of Secured Advance for which escalation payable in this quarter, (F) = 

(D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I) = (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/ variations as per clause 

12 during this quarter: (J) Then, M = C-F+I-J 

N = 0.85 M 

k. Less cost of services rendered at fixed charges as per clause 34 and recovered during this 

quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ and paid 

during the quarter (X). 

 

Cost of work for which escalation is applicable W= N – (L+X) 

Provided always that : 

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC will not be 

applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C will not be 

applicable. 

CLAUSE 10 CA 

 
 Payme

nt due 

to 

variatio

n in 

prices 

of 
materials 
after 
receipt of 
tender 
 
 
 
 

If after submission of the tender, the price of materials specified in Schedule-F 

increases/ decreases beyond the base price(s) as indicated in schedule F for the 

work,thentheamountofthecontractshallaccordinglybevariedandprovided 
further that any such variations shall be effected for stipulated period ofcontract 

  including the justified period extended under the provisions of clause 5 of the     

  contract without any action under Clause 2. 

However for work done/ during the justified period extended as above, it will be 

limited to indices prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (Extra time to be calculated on pro-rata basis only 

as cost of extra work X stipulated period/ tenderedcost). 

 

The increase/ decrease in prices of cement, steel reinforcement, structural steel, 

Bitumen and POL shall be determined by the Price indices issued by the Director 

General, CPWD. For other items provided in the Schedule ‘F’, this shall be determined 

by the All India Wholesale Price Indices of materials as published by Economic 

Advisor to Government of India, Ministry of Commerce and Industry. Base price for 

cement, steel reinforcement, structural steel and POL shall be as issued under authority 

of Director General, CPWD applicable for Delhi including Noida, Gurgaon, Faridabad 

and Ghaziabad and for other places as issued under the authority of Zonal Chief 

Engineer, CPWD and base price of other materials issued by concerned Zonal Chief 

Engineer and as indicated in Schedule ‘F’. In case, price index of a particular material 

is not issued by Ministry of Commerce and Industry then the price index of nearest 

similar material as indicated in Schedule F shall befollowed. 

The amount of the contract shall accordingly be varied for all such materials worked out 

as per the formula given below for individual material: 
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Adjustment for component of individual material. V = P 

x Q x Cl-Cl0 

Cl0 
where, 

 

V = Variation in material cost i.e. increase or decrease in the amount in rupees to be 

paid orrecovered 

 

P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 

Chief Engineer CPWD and as indicated in Schedule ‘F’. 

 

For Projects and original works 

 

Q = Quantity of material brought at site for bonafide use in the works since previous 

bill excluding any such quantity consumed in the deviated quantity of items 

beyond deviation limit and extra/substituted item, paid/to be paid at rates derived 

on the basis of market rates under clause12.2 

 

For maintenance works 

 

Q = Quantity of material brought at site for bonafide use in the works since previous 

bill including any such quantity consumed in the deviated quantity of items 

beyond deviation limit paid at agreement rates and extra/substituted item being 

scheduled items, but excluding nonscheduled extra/substituted item paid/to be paid 

at market rates under clause12.2 
  Cl0=Priceindexforcement,steelreinforcementbars,structuralsteelandPOL 

as issued by the DG, CPWD and corresponding to the time of base price of 

respective material indicated  in  schedule  ‘F’.  For  other  items,  if  any 

provided in Schedule ‘F’, All India Wholesale Price Index for the material as 

published by the Economic Advisor to Government of India, Ministry of Industry 

and Commerce and corresponding to the time of base price of respective material 

indicated in Schedule‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL as 

issued under the authority of DG, CPWD for period under consideration. For 

other items, if any, provided in Schedule ‘F’ All India Wholesale Price Index for 

the material for the period under consideration 

aspublishedbyEconomicAdvisortoGovernmentofIndia,Ministryof 

Industry and Commerce. 

If actual purchase price of material is less than base price P and              CI ≥ 

CIo then, this clause shall not be applicable. 

Note: 

i. In respect of justified period extended under the provisions of Clause 5 of the 

contract without any action under clause 2, the index prevailing at the time of 

updated stipulated date of completion considering the effect of extra work (extra 

time to be calculated on prorata basis only as cost of extra work X stipulated 

period/ tendered cost) shall beconsidered. 

 

Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of materials covered in this Clause. 

ii. If during progress of work or at the time of completion of work, it is noticed that 

any material brought at site is in excess of requirement, then amount of escalation 

if paid earlier on such excess quantity of material shall be recovered on the basis 

of cost indices as applied at time of payment of escalation or as prevailing at the 

time of effecting recovery, whichever ishigher. 
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iii. Cement mentioned wherever in this clause includes cement component used in 

RMC brought at site from outside approved RMC plants, ifany. 

iv. The date wise record of ready mix concrete shall be kept in a register and cement 

consumption for the same shall be calculatedaccordingly. 

If built-up steel items are brought at site from workshop, than the variation shall 

be paid for structural steel up-to the period when the built-up item/finished 

product is brought atsite. 

 

Clause 10CC 
 

 Price 

adjus

tmen

t for 

work

s 

If the prices of materials and/ or wages of Labor required for execution of work 

increase, the contractor shall be compensated for such increase as per provisions 

detailed below and the amount of the contract shall accordingly be varied, subject to 

the condition that such compensation for escalation in prices and wages shall be 

available only for the work done during the stipulated period of the contract including 

the justified period extended under the provisions of clause 5 of the contract without 

any action under clause2. 

 

Such compensation for escalation in the prices of materials and Labor, when due, shall 

be worked out based on the following provisions: 

 

i. The base date for working out such escalation shall be the last stipulated date of the 

receipt of tenders including extension, if any. 

ii.  The cost of work on which escalation will be payable shall be reckoned as below: 
a. Gross value of work done up to this quarter(A) 

b. Gross value of work done up to the last quarter(B) 

c. Gross value of work done since previous quarter (A-B)(C) 

d. Full assessed value of secured advance  fresh paid in this quarter(D) 

e. Full assessed value of secured advance recovered in this quarter(E) 

f. Full assessed value of secured advance for which escalation is payable   In this 

quarter (D-E)(F) 
g. Advance payment made during this quarter(G) 

h. Advance payment recovered during this quarter(H) 

i. Advance payment for which escalation is payable in this quarter (G-H)   

j.  Amount paid based on prevailing market rates due to deviations/ 

variations  Extra items/ deviated quantities of items paid as per clause 

12 based (J) on prevailing market rates during this quarter: 
Then, M=(C+F+I-J) 

N= 0.85 M 

k. Less cost of services rendered at fixed charges as per clause 34 and recovered 

during the quarter (L)  

l. Less cost of Engineering consultancy services rendered at fixed charges as per 
BOQ and paid during the quarter (X)  
Cost of work for which escalation is applicable W=N-(L+X) 
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  Cost of Design & Detailing shall be treated as civil work for EPC contract 
Components for materials, Labor, etc. shall be pre-determined for every work 

and incorporated in the conditions of contract attached to the tender document 

included in Schedule F. The decision of the Engineer-incharge in working out 

such percentage shall be binding on the contractors. 

 

iii) The following principle shall be followed while working out the payment/ recovery 

on account of variation of prices of materials and/ or wages of Labor.  

 

a) The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of work done as per bills paid during 

the three calendar months of the said quarter. The date of submission of bill 

finally by the contractor to the department shall be the guiding factor to 

decide the bills relevant to the quarterly interval. The first such payment 

shall be made at the end of three months after the month ( excluding the 

month in which the work order issued) and thereafter at three months 

interval. At the time of completion of the work, the last period for payment 

might become less than 3 months, depending on the actual date of 

completion. 

 (b) The indices as defined below (excluding LI) relevant to any quarter/period 
for which such compensation is to be paid shall be the arithmetical 
average of the indices relevant to the three calendar months. If the 
period up to the date of completion after the quarter covered by the last 
such installment of payment, is less than three months, the indices shall 
be the average of the indices for the months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the 
wage notified by Government of India, Ministry of Labor and that notified 
by the local administration both relevant to the place of work and the 
period of reckoning. 

(d) The escalation for Labor also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this 
clause. If such revision of minimum wages takes place during any such 
quarterly intervals, the escalation compensation shall be payable at 
revised rates only for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of 
       Labor, for the purpose of this clause, the variation in the rate for an unskilled 

Mazdoor alone shall form the basis for working out the escalation compensation 

payable on the 1 Labor component. 

(iv)  In the event the price of materials and/or wages of Labor required for execution 

of the work decreases, there shall be a downward adjustment of the cost of work 

so that such price of materials and/or wages of Labor shall be deductible from the 

cost of work under this contract and in this regard the formula herein stated below 

under this Clause 10CC shall mutatis mutandis apply . 
  

The contract price shall be adjusted for increase or decrease in rates and prices of 
Labor, cement, steel reinforcement bar, fuel and lubricants and other input materials 
as per percentage of materials/Labor specified in schedule F and in accordance with 

the principles, procedures and formulae  specified below: 
 

a. Price adjustment for change in cost shall be paid in accordance with the 
following formulae : 
i. For Construction : 

Vw = W * (1/100) * [Cp * (Ci-Co)/Co + Lp* (LI-Lo)/Lo+CMp*(CMI-
CMo)/CMo+EMp*(EMI-EMo)/EMo + Fp*(FI-Fo)/Fo+Sp*(SI-
So)/So+Bp*(BI-Bo)/Bo] 
 
 
 

ii.    For Maintenance : 
Vw=W*(1/100)*[Lp*(LI-Lo)/Lo+CMp*(CMI-CMo)/CMo+EMp*(EMI-
EMo)/EMo+Bp*(BI-Bo)/Bo) 
Where, W = cost of work done as per para (ii) above. 
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Vw(Variation of cost of work) = Increase of decrease in the cost of works 
during the period under consideration due to change in the rates for 
relavant components. 
Percentage components of materials & Labor as specified in the schedule F 
are defined as under:- 
Cp-Cement component, 
Lp – Labor component, 
CMp-Civil component of other construction materials, 
EMp-E&M i/c IT and AS component of construction materials 
Fp-POL (Diesel) component 
Sp-Reinforcement steel bars/TMT bars/ structural steel (including strands 
and cables) component  
Bp-Bitumen component. 
Indices for various components of materials & Labor to be used for the 
purpose of this clause are defined as under: 
Co = Wholesale Price Index for Pozzolana Cement published by office of 
the Economic Adviser, Ministry of Industry & commerce valid for the 
month of last date of receipt of tender including extension, if any. 
CI = Wholesale Price Index for Pozzolana Cement published by office of 
the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 
Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed 
under any law, statutory rule or order as on the last date of receipt of tender 
including extension, if any. 
LI = Minimum wage in rupees of an unskilled audit mazdoor, fixed under 
any law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration. 
CMo = Price Index for civil components of other construction materials 
valid for the month of the last date of receipt of tender including extension, 
if any, as published by AAI. 
CMI = Price Index for civil components of other construction materials for 
the period under consideration, as published by AAI. 
EMo= Price Index for E&M components of construction materials valid 
for the month of the last date of receipt of tender including extension if 
any, as published by AAI. 
EMI = Price Index for E&M components of construction materials for the 
period under consideration, as published by AAI. 
 
Fo = Wholesale Price Index of HSD (High Speed Diesel) published by 
office of the Economic Adviser, Ministry of Industry & commerce valid 
for the month of the last date of receipt of tender including extension, if 
any. 
FI = Wholesale Price Index of HSD (High Speed Diesel) published by 
office of the Economic Adviser, Ministry of Industry & Commerce for the 
period under consideration. 
So= Wholesale Price Index of Mild Steel-long products published by 
office of the Economic Adviser, Ministry of Industry & commerce valid 
for the month of the last date of receipt of tender including extension, if 
any 
SI= Wholesale Price Index of Mild Steel-long products published by office 
of the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 
Bo= Wholesale Price Index of Bitumen published by office of the 
Economic Adviser, Ministry of Industry & commerce valid for the month 
of the last date of receipt of tender including extension, if any  
BI = Wholesale Price Index of Bitumen published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
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CLAUSE 10 D 
 Dismantl

ed 

Material 

AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work etc. as property of AAI and such materials shall be 

disposed of to the best advantage of Authority according to the instructions in 

writing issued by the Engineer-in-charge. 

 

CLAUSE11 

 
 Work to be 

executed in 

accordance 

with 

specification

s, drawings, 

orders etc. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in 

every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design, drawings and instructions in 

writing in respect to the work signed by the Engineer in charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the 

standard specifications of Central Public Works Department specified in Schedule 

F or in any Bureau of Indian Standard or any other published standard or code or 

Schedule of Rates or any other printed publication referred to elsewhere in the 

contract. The contractor shall comply with the provisions of the contract and with 

the care and diligence execute and maintain the works and provide all Labor and 

materials, tools and plants including for measurements and supervision of all 

works, structural plans and other things of temporary or permanent nature required 

for such execution and maintenance in so far as the necessity for providing these, is 

specified or is reasonably inferred from the contract. The contractor shall take full 

responsibility for adequacy suitability and safety of all the works and methods 

ofconstruction. 

 

CLAUSE12 

 
 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of 

non-availability of a portion of the site or for any other reasons and the contractor 

shall be bound to carry out the works in accordance with any instructions given to 

him in writing signed by the Engineering- charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may 

be directed to do in the manner specified above as part of the works, shall be 

carried out by the contractor on the same conditions in all respects including price 

on which he agreed to do the main work except as here after provided. 

12.1  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value being ordered, be extended, if 

requested by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

ii.  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 
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12.2 Deviation, 

Extra Items 

and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor  may within fifteen days  of receipt  
of order or occurrence of the item(s) claim rates, supported by proper analysis, for 
the work and the Engineer-in-charge shall within Six weeks of the receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so determined. 

 
 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial substitution 

or in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 

(ii) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

besubstituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of the 

rates, supported by proper analysis for the work in excess of the above mentioned 

limits, provided that if the rates so claimed are in excess of the rates specified in 

the schedule of quantities, the Engineer-in-Charge shall within prescribed time 

limit of receipt of the claims supported by analysis, after giving consideration to 

the analysis of the rates submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid in accordance with the 

rates sodetermined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule F, and 

the Engineer-in-Charge shall after giving notice to the contractor within one 

month of occurrence of the excess and after taking into consideration any reply 

received from him within fifteen days of the receipt of the notice, revise the rates 

for the work in question within one month of the expiry of the said period of 

fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an 

upto date account giving complete details of all claims for additional payments to 

which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-Charge, which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right. 

However, the Executive Director Engineering may authorize consideration of 

such claims on merits. 
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12.5  For the purpose of operation of Schedule F, the following works shall be treated 

as works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 

1 level whichever is lower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the 

bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures: All works up to 1.2 mabove 

the ground  evel. 

  iv. For roads, apron, runway &taxi track all items of excavation, filling GSBC 

and including treatment of sub-base. 
v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 

1.2 meters above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 

level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing, tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or 

not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer 

or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 
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CLAUSE 13 
 Foreclosure of 

contract due 

to 

Abandonment 

or Reduction 

in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 

purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. 

The contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. The contractor 

shall be paid at contract rates, full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for the 

items hereunder mentioned which could not be utilized on the work to the full 

extent in view of the fore closure; 
 

i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary Labor huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

 

ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 

accept delivery from suppliers (for incorporation in or incidental to the 

work) provided, however AAI shall be bound to take over the materials or 

such portions thereof as the contractor does not desire to retain. For 

materials taken over or to be taken over by AAI, cost of such materials as 

detailed by Engineer-in- Charge shall be paid. The cost shall, however, 

take into account purchase price, cost of transportation and deterioration 

or damage which may have been caused to materials whilst in the custody 

of the contractor. 

 

iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 

exceeding those at which these were originally issued, less allowance for 

any deterioration or damage which may have been caused whilst the 

materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to AAI stores, if so required by AAI, 

shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 
 

v.  Reasonable compensation for repatriation of contractor’s site staff and 

imported Labor to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under this 

condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 

2% of the cost of the work remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor’s materials at site taken 

over by the AAI as per item (ii) above. Provided always that against any payments 

due to the contractor on this account or otherwise, the Engineer- in-Charge shall be 

entitled to recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any tool, plants and materials and any other 

sums which at the date of termination were recoverable by the AAI from the 

contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in the 

same manner and at the same rate for the balance tendered amount and initially valid 

up to the extended date the completion or stipulated date of completion if no 

extension has been granted plus 180 days beyond that. Wherever, such a fresh 

Performance Guarantee is furnished by the contractor, the Engineer in Charge may 

return the previous Performance Guarantee. 

 

CLAUSE 14 

 

 Carrying out 

part Work at 

risk & cost 

of contractor 

a. If contractor: 

i.  At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even after a 

notice in writing of 7 days in this respect from the Engineer –in –Charge 

;or 

ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 

7 days even after a notice in writing is given in that behalf by the Engineer- 

in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that 

behalf by the  Engineer-in-Charge. 

 

b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to AAI, by a notice in writing to take the part 

work / part incomplete work of any item(s) out of his hands and shall have 

powers to: 

i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., there on; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 

any item(s) taken out of his hands and executed at the risk and cost of the 

contractor, the liability of contractor on account of loss or damage suffered by 

AAI because of action under this clause shall not exceed 10% of the tendered 

value of the work. 
 

d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if 

it had been carried out by the original contractor under the terms of his 

contract, the value of contractor's materials taken over and incorporated in the 

work and use of plant and machinery belonging to the contractor. The 

certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under 

this clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the department are less than the 

amount payable to the contractor at his agreement rates, the difference shall 

not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages 

suffered or may be suffered by AAI as aforesaid after allowing such credit 

shall without prejudice to any other right or remedy available to AAI in law or 

per as agreement be recovered from any money due to the contractor on any 

account, and if such money is insufficient, the contractor shall be called upon 

in writing and shall be liable to pay the same within 30days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there 

remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract/ provisions of law. 

 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

CLAUSE 15 

 

 Suspension 

of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) suspend 

the progress of the works or any part thereof for such time and in such manner 

as the Engineer-in- Charge may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety thereof for 

any of the following reasons: 
a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

c. For safety of the works or part there of. 

 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25% for completion of the item or group 

of items of work for which a separate period of completion is specified in 

the contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of 

items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to 

such compensation as the Engineer-in-Charge may consider reasonable in 

respect of salaries and/or wages paid by the contractor to his employees 

and Labor at site, remaining idle during the period of suspension, adding 

thereto 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- 

Charge within fifteen days of the expiry of the period of 30days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reasons (a) in sub-para (i) above, the contractor may after 

receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer-in- 

charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is not 

granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as on omission of 

such part by AAI or where it affects whole of the works, as an 

abandonment of the works by AAI, shall within ten days of expiry of such 

period of 15 days give notice in writing of his intention to the Engineer- 

in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by AAI, he shall have no claim to payment  

of any compensations on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, 

be entitled to such compensation, as the Engineer-in-Charge may consider 

reasonable, in respect of salaries and/or wages paid by him to his 

employees and Labor at site, remaining idle in consequence adding to the 

total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

 
 

CLAUSE 15 A 

 

 Compensatio

n in case of 

delay due to 

late supply of 

stipulated 

material by 

AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 

losses suffered by him on account of delay by AAI in the supply of materials in 

Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 

wagons, force majeure or any reasonable cause beyond the control of AAI. 

 

This clause 15 A will not be applicable for works where no material is stipulated 

for issue by AAI. 
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CLAUSE16 

 
 Action in 

case Work 

not done as 

per 

Specifications 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 

work and all the superior officers, officer of the Quality Assurance Unit of the 

AAI or any organization engaged by the Department of Quality Assurance and of 

the Chief technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice 

of the visit of such officers has been given to the contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor’s 

agent shall be considered to have the same force as if they had been given to the 

contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in 

charge of the work or to the Executive Director-In-charge of quality assurance or 

his subordinate officers or the officers of the organization engaged by the AAI for 

quality Assurance or to the Chief Technical Examiner or his subordinate officers, 

that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution of 

the work which are unsound or of a quality inferior to that contracted or 

otherwise not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within twelve months (six months in the case of 

work costing Rs.10 lac and below except road work) of the completion of the 

work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials 

or articles at his own charge and cost. In the event of the failing to do so within a 

period specified by the Engineer-in-Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under clause 2 

of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

authority specified in schedule ‘F’ may considered reasonable during the 

preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject 

the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Engineer-in-Charge to be conveyed in writingin 
respect of the same will be final and binding on the contractor. 

 
 

CLAUSE17 

 
 Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, 

road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 

or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 

on which the work or any part is being executed, or if any damage shall happen to 

the work while in progress, from any cause whatever or if any defect, shrinkage 

or other faults appear in the work within Twelve months (six months in the case 

of work costing Rs. Ten lacs and below except road work) after a certificate 

final or otherwise of its completion shall have been given by the Engineer- 
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in-charge as aforesaid arising out of defect or improper materials or workmanship 

the contractor shall upon receipt of a notice in writing on that behalf make the 

same good at his own expense or in default the Engineer in- charge cause the 

same to be made good by other workmen and deduct the expense from any sums 

that may be due or at any time thereafter may become due to the contractor, or 

from his security deposit or the proceeds of sale thereof or of a sufficient portion 

thereof. The security deposit of the contractor shall not be refunded before the 

expiry of twelve Six months (six months in the case of work costing Rs. Ten lacs 

and below except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever 

is later. Provided that in the case of road work, if in the opinion of the Engineer-

in-charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after 

six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed 

whichever is later. 
 

 

CLAUSE 18 

 

 Contractor 

to Supply 

Tools & 

Plants etc. 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 

in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specifications 

or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in charge as to any matter as to  which 

under these conditions he is entitled to be satisfied, or which he is entitled to 

require together with carriage therefor to and from the work. The contractor shall 

also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing 

and assisting the measurement for examination at any time and from time to time 

of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this contract or otherwise 

and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

 
 

CLAUSE 18 A 

 

 Recovery of 

Compensatio

n 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 

the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 

a workman employed by the contractor, in execution of the works, AAI will 

recover from the contractor, the amount of the compensation so paid, and, 

without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 

the said act, AAI shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by AAI to the 

contractorwhetherunderthiscontractorotherwise.AAIshallnotbeboundto 
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  contest any claim made against it under subsection(1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to AAI 

full security for all costs for which AAI might become liable in consequence of 
contesting such claim. 

 
 

CLAUSE 18 B 

 

 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

In every case in which by virtue of the provisions of the Contract Labor 

(Regulation and Abolition) act 1970, and the Contract Labor (Regulation and 

Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 

workman employed by the contractor in execution of the works, or to incur any 

expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the rules under Clause 19H or under the AAI 

Contractor’s Labor Regulations or under the Rules framed by AAI from time to 

time for the protection of health and sanitary arrangements for workers employed 

by AAI Contractors, AAI will recover from the contractor the amount of wages 

so paid or the amount of expenditure so incurred and without prejudice to the 

rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 

21, of the Contract Labor (Regulation and Abolition) Act, 1970, AAI shall be at 

liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by AAI to the contractor whether under this 

contract or otherwise AAI shall not be bound to contest any claim made against it 

under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 

except on the written request of the contractor and upon his giving to the AAI full 
security for all costs for which AAI might become liable in contesting such claim. 

 

CLAUSE 19 

 

 Labor laws 

to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract Labor (R&A) Act, 

1970 and the Contract Labor (Regulation and Abolition) Central Rules, 1971, 

before the commencement of the work, and continue to have a valid license until 

the completion of the work. The contractor shall also abide by the provisions of 

the Child Labor (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other 

construction workers (Regulation of Employment & Conditions of Service) Act, 

1996 and the building and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work. 

 

CLAUSE 19A 

 
  No Labor below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19B 

 
 Payment of 

wages 

Payment of wages: 

i The contractor shall pay to Labor employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 

Contractor’s Labor Regulation or as per the provisions of the Contract Labor 

(Regulation and Abolition) act, 1970 and the contract Labor (Regulation and 

Abolition) Central Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary,causetobepaidfairwagetoLaborindirectlyengagedonthework, 
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  including any Labor engaged by his sub-contractors in connection with the 

said work, as if the Labor had been immediately employed by him. 

iii In respect of all Labor directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of India 

contractor’s Labor Regulations made by AAI from time to time in regard to 

payment of wages wage period, deductions from wages recovery of wages not 

paid and deductions unauthorizedly made, maintenance of wage books or 

wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the 

like nature or as per the provisions of the Contract Labor (Regulation and 

Abolition) Act, 1970 and the Contract Labor (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in- 

Charge. 

a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of the conditions of the contract for the benefit of 

the workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non-

observance of the Regulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the Labors directly or indirectly employed 

in the works one day rest for 6 days continuous work and pay wages at the 

same rate as for duty. In the event of default, the Engineer-in-charge shall 

have the right to deduct the sum or sums not paid on account of wages for 

weekly holidays to any Labors and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-charge 

concerned. 
 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 

time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

 

v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labor (Regulation and 

Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid and 

the AAI Contractor’s Labor Regulations without prejudice to his right to 

claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable   

is higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar shall 

not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and by way of commissioner otherwise. 
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  ix. The contractor shall ensure that no 

otherwise is deducted or recovered 

workmen. 

amount 

by the 

by way 

Jamadar 

of commission 

from the wage 

or 

of 

 

CLAUSE 19C 
 

  In respect of all Labor directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per AAI Safety Code framed 

from time to time and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 

200/- for each default and in addition, the Engineer-in charge shall be at liberty to 

make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 

CLAUSE 19D 
 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 

in charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: 

i. the number of Laborers employed by him on the work, 

ii. their working hours, 

iii. the wages paid to him, 

iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

v.  the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 

contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 

each default or materially incorrect statement. The decision of the Engineer- 

in-chargeshallbefinalindeductingfromanybillduetothecontractor;the 
amount levied as fine and shall be binding on the contractor. 

 

CLAUSE 19E 
 

  In respect of all Labor directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by AAI from time to time 

for the protection of health and sanitary arrangements for workers employed by 
the AAI and its contractor. 

 

CLAUSE 19F 
 

  Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up 

to and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage – up to 3 weeks from the date of miscarriage. 
2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 

of women’s average daily earnings, calculated on total wages earned on the 

days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects to 

be confined or at the rate of Rupee one only a day whichever is greater. 
ii. In the case of miscarriage–leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage. 
 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave. 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix – III and IV, and the same shall be kept at the 

place of work. 
 

CLAUSE 19 G 

 

  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labor Regulations and 

Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or 

submitting or filling any statement under the provisions of the above Regulations 

and Rules which is materially incorrect, he / they shall, without prejudice to any 

other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 

breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this 

respect, the penalty may be enhanced to Rs.200/- per day for each day of default 

subject to a maximum of 5 per cent of the estimated cost of the work put to 

tender. The decision of the Engineer-in-Charge shall be final and binding on the 

parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI Contractor’s 

Labor Regulations and Model Rules and the provisions of the Contract Labor 

(Regulation and Abolition ) Act 1970, and the Contract Labor (R&A) Central 

Rules 1971, for the protection of health and sanitary arrangements for work – 

people employed by the contractor (s) (hereinafter referred as “the said Rules”) 

the Engineer-in-Chargeshallhavepowertogivenoticeinwritingtothecontractor 

(s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified in 

the notice. If the contractor (s) shall fail within the period specified in the notice 

to comply with and/ observe the said Rules and to provide the amenities to the 

work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor (s). The 

contractor (s) shall erect, make and maintain at his / their own expense and to 

approved standards all necessary huts and sanitary arrangements required for his / 

their work –people on the site in connection with the execution of the works, and 

if the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-Charge shall have power to give notice in writing to 

the contractor (s) requiring that the said huts and sanitary arrangements be 

remodeled and / or reconstructed according to approved standards, and if the 

contractor (s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the 

notice,theEngineer-in-Chargeshallhavethepowertoremodelorreconstruct 
such huts and sanitary arrangements according to approved standards at the cost 

of the contractor (s). 
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CLAUSE 19 H 

 
  The contractor (s) shall at his / their own cost provided his / their Labor with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 

specifications on a suitable plot of land to be approved the Engineer-in-Charge. 
i. Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 

the floor area to be provided will be at the rate of 2.7 sq. m. (30 sq. ft.) for 

each member of the worker’s family staying with the Laborer. 

b. The contractor shall in addition construct suitable cooking places having a 

minimumareaof1.80mx1.50m(6’x5’)adjacent of the hut for each 
family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 

use of the Laborers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals being provided 

for women. 

d.  The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. These 

bathing and washing places shall be suitably screened. 
ii. Specifications 

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 

Charge in case of sun-dried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kutcha but plastered with mud gobri 

and shall be at least 15 cm (6”) above the surrounding ground. The roofs 

shall be laid with the thatch or any other materials as may be approved by 

the Engineer-in-Charge and the contractor shall ensure that throughout the 

period of their occupation, the roofs remain water –tight. 
b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will be allowed. 

iii. Water Supply 

The contractor (s) shall provided adequate supply of water for the use of 

Laborers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of 

clean water per head per day for bathing and washing purposes. Where piped 

water supply is available supply shall be at stand posts and where the supply is 

from wells or river, tanks which may be of metal or masonry, shall be provided. 

The contractor (s) shall also at his / their own cost make arrangements for laying 

pipe lines for water supply to his / their Labor camp from the existing mains 

wherever available and shall pay all fees and charges therefor. 
iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta: 

The contractor (s) shall make necessary arrangement for the disposal of excreta 

from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or 

incineration is not allowed, the contractor (s) shall make arrangements for the 

removal of the excreta through the Municipal Committee / authority and inform it 

about the number of Laborers employed so that arrangements may be made by 

such Committee / authority for the removal of excreta. All charges on this 

account shall be borne by the contractor and paid direct by him to the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 
vi. Drainage 

The contractor (s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp 

area sufficiently lighted to avoid accidents to theworkers. 
viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation in the 

Labor camps according to the rules of the Local Public Health and Medical 

Authorities. 
 

CLAUSE 19I 

 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

works etc. where the Labor have an easy access to the individual work premises, 

the contractor shall issue identity cards to the Laborers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such 

Labor. Assistant Manager/Junior Executive will display a list of contractors 

working in the colony/Blocks on the notice board in the colonyand 
also at the service center, to apprise the residents about the same. 

 

CLAUSE 19J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 

handed over to the Engineer-in-Charge with vacant possession of complete 

building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy up to 5% of 

tendered value of work may be imposed by the General Manager Eng. Whose 

decision shall be final both with regard to the justification and quantum and be 

binding on the contractor. However, the Executive Director Eng., through a 

notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 

CLAUSE 19 K 

 
 Employment 

of skilled / 

semiskilled 

workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 

who are qualified and possess certificate in particular trade from CPWD Training 

Institute / Industrial Training Institute/National Institution of Construction 

Management and research (NICMAR) National Academy of Construction, CIDC 

or any similar reputed and recognized Institute managed / certified by State / 

Central Government. The number of such qualified tradesmen shall not be less 

than 20% of total skilled / semi-skilled workers required in each trade at any 

stage of work. The contractor shall submit number of man days required in 

respect of each trade, its scheduling and the 

list of qualified tradesmen along with requisite certificate from recognized 

InstitutetoEngineerinchargeforapproval.Notwithstandingsuchapproval,if 
the tradesmen are found to have inadequate skill to execute the work of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to 

obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 

will attract a compensation to be paid by contractor at the rate of Rs.100 per such 

tradesman per day. Decision of Engineer in Charge as to whether particular 

tradesman possesses requisite skill and amount of compensation in case of default 

shall be final and binding. 

Provided always, that the provision of this clause shall not be applicable for 

works with estimated cost put to tender being less than Rs.5 crores. 
 

CLAUSE 19 L 

10. Contributio

n of with 

EPFO and 

ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer 

paid by the contractor shall be reimbursed by the Engineer-in-charge to the 

contractor on actual basis. The verification of deployment of Labor will be done 

through biometric attendance system or any other suitable method by the Engineer 

in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed 

preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment provided same are in order. 

 

CLAUSE 19 M 

 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the 

construction site and any violation of such guidelines will be in his account. 

 

CLAUSE 20 
 Minimum 

Wages 

Act to be 

Complied 
with 

The contractor shall comply with all the provision of the Minimum Wages Act, 

1948, and Contract Labor (Regulation and Abolition) Act, 1970 amended from 

time to time and rules framed thereunder and other Labor laws affecting contract 

Labor that may be brought into force from time to time. 

 

CLAUSE 20(A) 

11. Employees 

Provident 

Fund 

&Miscellaneou

s Provision 

Act 

1952/Jammu 

& Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneous 

s Provisions) 

Act, 1961and 

State 

Insurance 

(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees Provident 
Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 
Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 
from time to time and rules framed thereunder. Some of the provisions are given 
below: 
a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 
Commissioner and ESI Registration No. allotted by ESI Corporation after award 
of work and shall continue to have valid PF Account Code No. and ESI 
Registration No. till actual completion of the contract. b. The contractor shall 
provide a list of contract Workers engaged for contract work along with their PF 
Account No. & ESI Registration No. c. The contractor by 20th of every month 
shall provide a monthly statement showing recoveries of contribution and proof of 
remittance of provident fund contribution to RPFC and ESI contributions to ESI 
Corporation in respect of Workers engaged in contract work. d. The contractor 
shall provide copies of PF & ESI challans of monthly contributions in respect of 
contract workers engaged for contract work on month to month basis. AAI 
reserves the right to withhold minimum amount as detailed under, from the 
running account payments, if PF / ESI contributions are not paid by the contractor 
and proof to that effect have not been produced regularly on due dates. To 
withhold 3% for building work & 1.5% for road/pavement work of the total 
amount of work done during the period considered. ESI & EPF amount paid to the 
statutory authorities by the contractor shall be reimbursed on actual basis on 
submission of documentary evidence. 
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CLUASE21 

 
 Work not to 

be sublet. 

Action in 

case of 

insolvency 

The contract shall not be assigned or sublet without the written approval of 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings 

or make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or 

any of his servants or agent to any public officer or person in the employ of AAI 

in any way relating to his office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested in the contract, the 

Engineers in Charge on behalf of the AAI shall have power to adopt the course 

specified in Clause 3 hereof in the interest of AAI and in the event of such course 

being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLUASE22 

 

  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 

reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

 

CLAUSE23 

 
 Changes in 

firm’s 

Constitution 

to 

be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement where under 

the partnership firm would have the right to carry out the works hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, 

the contract shall be deemed to have been assigned in contravention of Clause21 
hereof and the same action may be taken and the same consequences shall ensue 

as provided in the said Clause 21. 

 

CLAUSE24 

 

  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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     CLAUSE 25 

 
 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instruction 

here-in before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question , claim, right, matter or thing whatsoever, 

in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

i. If the contractor considers any work demanded of him to be outside the 

requirement of the contract, or disputes any drawing, record or decision given 

in writing by the Engineer-in-Charge or if the Engineer in Charge considers 

any act or decision of the contractor on any matter in connection with or 

arising out of the contract or carrying out of the work, to be unacceptable and 

is disputed such party shall promptly within 15 days of the arising of the 

disputes request the Executive Director (Eng.)/Regional Executive 

Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer 

the dispute to Dispute Redressal Committee (DRC) within 15 days along with 

a list of disputes with amounts claimed if any, in respect of each such disputes. 

The Dispute Redressal Committee (DRC) shall give the opposing party two 

weeks for written response, and give its decision within a period of 60 days 

extendable by 30 days by consent of both the parties from the receipt of 

reference from the Executive Director (Eng.)/Regional Executive 

Director/Member (Plg) /Chairman, AAI. Provided that no party shall be 

represented before the Dispute Redressal Committee by an advocate / legal 

counsel etc. 

If the Dispute Redressal Committee (DRC) fails to give its decision within 

aforesaid period or any party is dis-satisfied with the decision of Dispute 

Redressal Committee (DRC) or expiry of time limit given above, then either 

party may within a period of 30 days from the receipt of the decision of 

Dispute Redressal Committee (DRC), give notice to the Executive Director 

(Eng.)/Regional Executive Director/Member (Plg)/Chairman, AAI as the case 

may be for appointment of Arbitrator on prescribed proforma as per 

Appendix-XVII. under intimation to the other party. 

It is also a term of contract and each party invoking Arbitration must exhaust 

the aforesaid mechanism of settlement of claims/disputes prior to invoking 

Arbitration. 

The Executive Director (Eng.)/Regional Executive Director/Member (Plg) 

/Chairman, AAI shall in such case appoint the sole arbitrator or one of the 

three arbitrators as the case may be within 30 days of receipt of such a request 

and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists 

of three Arbitrators, the contractor shall appoint one arbitrator within 30 days 

of making request for arbitration or of receipt of request by Engineer in 

Charge to Executive Director (Eng.)/Regional Executive Director/Member 

(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and 

two appointed arbitrators shall appoint the third arbitrator, who shall act as the 

presiding arbitrator. In the event of: 
a. A party fails to appoint the second arbitrator, or 

b. The two appointed arbitrators fail to appoint the Presiding Arbitrator, 

then Member (Plg)/Chairman, AAI shall appoint the second or Presiding 

Arbitrator as the case may be. 
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  ii  Disputes or difference shall be referred for adjudication through arbitration by  

a Tribunal having Sole Arbitrator where tendered amount is Rs.300.00 Cr or 

less. Where tendered value is more than Rs.300.00 Cr., Tribunal shall consist 

of three arbitrators as above. The requirements of the arbitration and the 

conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any 

further statutory modifications or reenactment thereof and the rules made 

thereunder and for the time being in force shall be applicable. 
 

It is a term of this contract that the party invoking Arbitration shall give a list 

of disputes with amounts, claimed, if any, in respect of each such disputes 

along with the notice for appointment of Arbitrator and giving reference to the 

decision of the DRC. 

It is also term of this contract that any member of Arbitration Tribunal shall  

be a graduate engineer with experience in handling public works, engineering 

contracts at a level not lower than Chief Engineer. This shall be treated as 

mandatory qualification to be appointed as Arbitrator. 

Parties, before or at the time of appointment of Aarbitral Tribunal may agree 

in writing for fast track arbitration as per the Arbitration and Conciliation Act, 

1996 (26 of 1996) as amended in2015. 

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) 

as amended in 2015 whereby the counter claims if any can be directly filed 

before the arbitrator without any requirement of reference by the Appointing 

Authority, the Arbitrator shall adjudicate on only such disputes as are referred 

to him by the appointing authority and give separate award against each 

disputes and claim referred to him and in all cases where the total amount of 

the claims by any party exceed Rs.1,00,000/-, the Arbitrator shall give reasons 

for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, 

these shall be paid as per the Act. It is also a term of the contract that the 

arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. 

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is 

no mention of place of arbitration, the Arbitral Tribunal shall determine the 

place of arbitration. The venue of the arbitration shall be such place as may be 

fixed by the Arbitral Tribunal in consultation with both the parties. Failing any 

such agreement, then the Arbitral Tribunal shall decide the venue. 

 

CLAUSE 26 

 

 Contractor to 

indemnify 

AAI against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay and royalties 

which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against AAI in 

respect of any such matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expense, to settle 

any dispute or to conduct any litigation that may arise there from, provided that 

the contractor shall not be liable to indemnify the AAI if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 



Page 59 A.A.I. C……I…….O……. 

Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

CLAUSE27 

 
 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 

parts of the work, the contractor shall be entitled to payment in respect of the 

items of work involved or the part of the work in question at the same rates as are 

payable under this contract for such items ,or if the part of work in question is 

not, in the opinion of the Engineer-in-Charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 

the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 

andconclusiveagainstthecontractorwithregardtoanysumorsumspayableto 
him under the provision of the clause. 

 

CLAUSE28 

 
 Action where 

no 

specifications 

are specified 

In the case of any class of work for which there is no such specifications as 

referred to in Clause 11, such work shall be carried out in accordance with the 

Bureau of Indian Standards Specifications. In case there are no such 

specifications in Bureau of Indian Standards, the work shall be carried out as per 

manufacturer’s specifications. 

In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of 

the Engineer-in-Charge. 

 

CLAUSE29 

 
 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the AAI shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 

withhold the security deposit if any, furnished as the case may be and also 

have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to 

retain to the extent of such claimed amount or amounts referred to above  

from any sum or sums found payable or which may at any time thereafter 

become payable to the contractor under the same contract or any other 

contract with the Engineer-in Charge of the AAI or any contracting person 

through the Engineer-in-Charge pending finalization of adjudication of any 

such  claim. 

It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in- 

Charge or AAI will be kept withheld or retained as such by the Engineer-in- 

Charge or AAI till the claim arising out of or under the contract is determined 

by the arbitrator. (if the contract is governed by the arbitration clause) or by 

the competent court, as the case may be and that the contractor will have no  

claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Engineer-in-Charge or the AAI 

shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable 
To any partner/limited company as the case may be, whether in his individual 
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  capacity or otherwise. 

ii. AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 

abstract, etc,. to be made after payment of the final bill and if as a result of 

such audit and technical examination any sum is found to have been overpaid 

in respect of any work done by contractor under the contract or any work 

claimed to have been done by the him under the contract and found not to 

have been executed, the contractor shall be liable to refund the amount of 

over payment and it shall be lawful for AAI to recover the same from him in 

the manner prescribed in sub-clause (i) of this clause or in any other manner 

legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by AAI to 

the contractor, without any interest there on whats over. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor 

the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Executive Director Engineering / 

General Manager Engineering on the one hand and the contractor on the other 

under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering. 

 
 

CLAUSE 29 A 

 
 Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the security 

deposit refundable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or the AAI or any other contracting 

person or persons through Engineer-in-Charge against any claim of the 

Engineer-in-Charge or AAI or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made 

by the contractor with the Engineer-in-Charge or the AAI or with such other 

person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be kept 

withheld or retained as such by the Engineer-in-Charge or the AAI or till his 

claim arising out of the same contract or any other contract is either mutually 

settled or determined by the arbitration clause or by the competent court, as 

the case may be and that the contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified assuch 
to the contractor. 

 

CLAUSE 30 

 
 Employment of 

coal mining or 

controlled area 

Labor not 

permissible 

i. The contractor shall not employ coal mining or controlled area Labor falling 

under any category whatsoever or in connection with the work or recruit labor 

from area within a radius of 32 km (20 miles) of the controlled area. Subject 

as above the contractor shall employ imported Labor only i.e., deposit 

imported Labor or Labor imported by contractors from area, from which 

import is permitted. 

ii. Where ceiling price for imported Labor has been fixed by State or Regional 

Labor Committees not more than that ceiling price shall be paid to the Labor 

by the contractor. 
iii. The contractor shall immediately remove any Laborer who may be pointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 

laborer. Failure to do so shall render the contractor liable to pay to AAI a sum 

calculated at the rate of Rs.10/- per day per laborer. The certificate of the 

Engineer-in –Charge about the number of coal mining or controlled area 

laborer and the number of days for which they worked shall be final and 

binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in 

this clause is one in which the public are interested within the meaning of the 

exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 

Pargana Commissionary, District of Bankuara, Birbhum, Burdwan, District of 

Bilaspur. Any other area which may be declared a Controlled Area by or with 
the approval of the Central Government. 

 

CLAUSE 31 

 
 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for 

the work and nothing extra will be paid for the same. This will be subject to the 

following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 

contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in- 
Charge, unsatisfactory. 

 

CLAUSE 31A 

 
 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department subject to 

the following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work 

done. 

ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor (s) to make alternative 

arrangements for water at his/their own cost in the event of any temporary 

break down in the AAI’s water main so that the progress of his/their work is 

not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
 

CLAUSE 32 

 

 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by  the 

contractor from the wells or hand pump constructed by the AAI, no charge 

shall be recovered from the contractor or that account. The contractor shall, 

however, draw water at such hours of the day that it does not interfere with the 

normal use for which the hand pumps and well are intended. He will also be 

responsible for all damage and abnormal repairs arising out of his use, 

thecostofwhichshallberecoverablefromhim.TheEngineer-in-Chargeshall be the 

final authority to determine the cost recoverable from the 
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  contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for 

taking water for construction purposes only after he has got permission of the 

Engineer-in-Charge in writing. No charges shall be recovered from the 

contractor on this account but the contractor shall be required to provide 

necessary safety arrangements to avoid any accidents or damage to adjacent 

buildings, roads and service lines. He shall be responsible for any accidents or 

damage caused due to construction and subsequent maintenance of the wells 

and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 

CLAUSE33 
 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of  

AAI either by issue from AAI stocks or purchase made under orders or permits or 

licenses issued by AAI, the contractor shall hold the said materials economically 

and solely for the purpose of the contract and not dispose of them without the 

written permission of the AAI and return, if required by the engineer-in-Charge, 

all surplus or unserviceable materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on 

being paid or credited such prices as the Engineer-in-Charge shall determine 

having due regard to the condition of the materials. The price allowed to the 

contractor however shall not exceed the amount charged to him excluding the 

element of storage charges. The decision of the Engineer-in-Charge shall be final 

and conclusive. In the event of breach of the aforesaid condition, the contractor 

shall in addition to throwing himself open to action for contravention of the terms 

ofthelicenseorpermitand/orforcriminalbreachoftrust,beliabletoAAIfor 
all moneys, advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach. 

 

CLAUSE34 
 

 Hire of plant & 

Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 

except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 

issue to the contractor. If the contractor requires any item of T&P on hire from 

the T&P available with the AAI over and above the T&P stipulated for issue, 

the AAI will, if such item is available, hire it to the contractor at rates to be 

agreed upon between him and the Engineer-in-charge. In such a case, all the 

conditions hereunder for issue of T & P shall also be applicable to such T&P 

as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 

be made over and taken back at the departmental equipment yard / shed shown 

in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 

place of issue to the site of work and back. The contractor shall be responsible 

to return the plant and machinery with condition in which it was handed over 

to him, and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation and otherwise during 

transit including damage to or loss of plant and for all losses due to his failure 

to return the same soon after the completion of the work for which it was 

issued. The Engineer-in-charge shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision shall be 

final and binding on the contractor. 
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iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 

program of work according to the availability of the plant and machinery 

and no claim, whatsoever, will be entertained from him for any delay in 

supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and 

inclusive of the date the plant and machinery made over up to and inclusive 

of the date of the return in good order even though the same may not have 

been working for any cause except major breakdown due to no fault of the 

contractor or faulty use requiring more than three working days 

continuously (excluding intervening holidays and Sundays) for bringing the 

plant in order. The contractor shall immediately intimate in writing to the 

Engineer-in-charge when any plant or machinery gets out of order requiring 

major repairs as aforesaid. The Engineer-in- charge shall record the date 

and time of receipt of such intimation in the log sheet of the plant or 

machinery. Based on this if the breakdown before lunch period or major 

breakdown will be computed considering half a day’s breakdown on the 

day of complaint. If the breakdown occurs in the post lunch period of major 

breakdown will be computed starting from the next working day. In case of 

any dispute under this clause, the decision of the Executive Director (Eng.) 

/General Manager (Eng.) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the 

one hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also 

supply of lubricating oil and stores for cleaning purposes. Power fuel of 

approved type, firewood, kerosene oil etc. for running the plant and 

machinery and also the full time chaokidar for guarding the plant and 

machinery against any loss or damage shall be arranged by the contractor 

who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the Department against any loss 

or damage caused to the plant and machinery either during transit or at site 

of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a 

day inclusive of one hour lunch break. In case of an urgent work 

however, the Engineer-in charge may, at his discretion, allow the plant 

and machinery to be worked for more than normal period of 8 hours a 

day. In that case, the hourly hire charges for overtime to be borne by the 

contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges) subject to a minimum of half day’s 

normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one hour 

and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day 

for periodical servicing and / or wash out which may take about three to 

four hours or more. Hire charges for full day shall be recovered from the 

contractor for the day of servicing / wash out irrespective of the period 

employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labor and 

materials, etc. on his part, the same will be returned only when they are 

required for major repairs or when in the opinion of the Engineer-in-

charge, the work or a portion of work for which the same was issued is 

completed. 

x. Log Book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the Department 

and will be countersigned by the contractor or his authorized agent daily. 

In 
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CLAUSE 35 

 
 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the 

work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for 

the work as per standard formula, before the process of painting is started 

and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 

remains unused on completion of the work on account of lesser use of 

materials in actual execution of for reasons other than authorized changes of 

specifications and abandonment of portion of work, a corresponding 

deduction equivalent to the cost of unused materials as determined by the 

Engineer-in-Charge shall be made and the material return to the contractors. 

Although the materials are hypothecated to AAI, the contractor undertakes 

the responsibility for their proper watch, safe custody and protection against 

all risks. The materials shall not be removed from site of work without the 

consent of the Engineer-in-Charge in writing. 

  case the contractor contests the correctness of the entries and / or fails to 

sign the Log Book, the decision of the Engineer-in-charge shall be final 

and binding on him. Hire charges will be calculated according to the 

entries in the Log Book and will be binding on the contractor. Recovery 

on account of hire charges for road rollers shall be made for the minimum 

number of days worked out on the assumption that a roller can 

consolidate per day and maximum quantity of materials or area surfacing 

as noted against each in the annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the 

hopper cleaned and the drum washed at the close of the work each day or 

each occasion. (a) In case rollers for consolidation are employed by the 

contractor himself, log book for such rollers shall be maintained in the 

same manner as is done in case of departmental rollers, maximum 

quantity of any items to be consolidated for each roller-day shall also be 

same as in Annexure to Clause 34(x). For less use of rollers, recovery for 

the less roller days shall be made at the stipulated issuerate. 

xii.  The contractor shall be responsible to return the plant and machinery in 

the condition in which it was handed over to him and he shall be 

responsible for all damage caused to the said plant and machinery at the 

site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure to 

return the same soon after the completion of the work for which it was 

issued. The Engineer-in-charge shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision 

shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge to 

suspend execution of the work, provided AAI’s plant and machinery in 

question have, in fact, remained idle with the contractor because of the 

suspension. 

xiv. In the event of the contractor not requiring any item of plant and 

machinery issued by AAI though not stipulated for issue in Schedule ‘C’ 

any time after taking delivery at the place of issue, he may return it after 

two days written notice or at any time without notice if he agrees to pay 

hire charges for two additional days without, in any way, affecting the 

right of the Engineer-in- charge to use the said plant and machinery 

during the said period of two 
days as he likes including hiring out to a third party. 

D
E
L
E
T
E
D
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     CLAUSE 36 
 

 Employment 

of Technical 

Staff and 

employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i.   The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 

the obligations under the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 

and other particulars along with certificates, of the principal technical 

representative to be charge of the work and other technical representative (s) 

who will be supervising the work. Minimum requirement of such technical 

representative (s) and their qualifications and experience shall not be lower 

than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 

of receipt of such communication intimate in writing his approval or 

otherwise of such a representative (s) to the contractor. Any such approval 

may at any time be withdrawn and in case of such withdrawal, the contractor 

shall appoint another such representative (s) according to the provisions of 

this clause. Decision of the tender accepting authority shall be final and 

binding on the contractor in this respect. Such a principal technical 

representative and other technical representative (s) shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-charge and 

shall be available at site before start of work. 

 

All the provisions applicable to the principal technical representative under 

the clause will also be applicable to other technical representative(s). The 

principal technical representative and other technical representative (s) shall 

be present at the site of work for supervision at all times when any 

construction activity is in progress and also present himself/themselves, as 

required to the Engineer-in-Charge and / or his designated representative to 

take instructions. Instructions given to the principal technical representative 

or other technical representative (s) shall be deemed to have the same force 

as if these have been given to the contractor. The Principal Technical 

Representative and other technical representatives shall be actually available 

atsitefullyduringallstagesofexecutionwork,duringrecording/checking 

/ test checking of measurements of works whenever so required by the 

Engineer-in-Charge and shall also note down instructions conveyed by the 

Engineer-in-Charge or his designated representative (s) in the site order book 

and shall affix his/their signature in token of noting down the instructions 

and in token of acceptance of measurements / checked measurements / test 

checked measurements. The representative (s) shall not look after any other 

work. Substitutes, duly approved by engineer – in-Charge of the work in 

similar manner as aforesaid shall be provided in event of absence of any of 

the representative (s) by more than two days. If the Engineer–in–Charge, 

whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative (s) is/are effectively 

appointed  or  is/are  effectively attending or  fulfilling the  provision  of this 
clause, a recovery (non-refundable)  shall  be  effected from the contractor as 

  iii. The contractor shall be responsible for rectifying defects noticed within a  

year from the date of completion of the work and the portion of the 

security deposit 

relatingasphalticworkshallberefundedaftertheexpiryofthis 
period. 
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      CLAUSE 37 

 
 Levy/Taxes/ 

Royalty/ 

Land License 

fee payable 

by Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all the items  

b. However GST, as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to AAI, 

against a valid GST invoice as per terms and conditions of the contract. 

c. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 

AAI by utilizing EPCG license / Duty Credit Scrip under Service Export 

from India Scheme (SEIS) of Govt. of India. 

  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 

checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint suitable technical 

Principal technical representative and / or other technical representative 

(s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved substitute or do 

not discharge their responsibility satisfactorily, the Engineer–in–Charge 

shall have full powers to suspend the execution of the work until such 

date as suitable other technical representative (s) is / are appointed and 

the contractor shall be held responsible for the delay so caused to the 

work. The contractor shall submit a certificate of employment of the 

technical representative (s) (in the form of copy of Form- 16 or CPF 

deduction issued to the Engineer employed by him) along with every 

running account bill / final bill and shall produce evidence if at any 

times so required by the Engineer–in–Charge. 

 

ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and 

such foremen and supervisory staff as are competent to give proper 

supervision to the work. The contractor shall provide and employ 

skilled, semi-skilled and unskilled labor as is necessary for proper and 

timely execution of the work. The Engineer-in-Charge shall be at liberty 

to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in Charge to be undesirable. Such 

person shall not be employed again at works site without the written 

permission of the Engineer-in-Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes. 

 

iii. The contractor shall not change his engineer/supervisory staff after 

approval of the Engineer-In-Charge. If Contractor wants to replace any 

of his staff  due to unavoidable circumstances, he will seek permission 

of Engineer-In- Charge indicating reasons for such change, qualification 

and experience of 

the alternative employee suggested by him. The qualification and 

experience of the alternative staff shall not be inferior to the person 

employed earlier. 
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     CLAUSE 38 
 

 Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 

fee, royalty charges etc. levied under any statute applicable on last stipulated 

date of receipt of tender including extension if any but exclusive of GST. No 

adjustment i.e. increase or decrease shall be made for any variation in the rate of 

GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 

Cess applicable on inputs. 

 

However, effect of variation, as per Govt. order after the last date of receipt of 

tender including extension if any, in rates of GST or Building and Other 

Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 

or Cess applicable on output of the works contract shall be adjusted on either side, 

increase or decrease. 

 

Provided further that for Building and Other Construction Workers Welfare Cess 

or any tax (other than GST), levy or Cess varied or imposed after the last date of 

receipt of tender including extension if any, any increase shall be reimbursed to 

the contractor only if the contractor necessarily and properly pays such increased 

amount of taxes / levies / Cess. 

 

Provided further that such increase in tax / levy / Cess including GST shall not 

reimbursed if made in the extended period of contract for which the contractor 

alone is responsible for delay as determined by authority for extension of time 

under Clause 5 in Schedule F. 

 

  
2. Royalty: 

a. The contractor shall at his own expense, provide all materials 

required for the works other than those which are to be supplied by 

AAI. The contractor shall deposit royalty and obtain necessary 

permit for collection of stone, sand, red bajri, kankar etc. from the 

local authority in the matter and will abide by the notification issued 

by Central Govt. / State Government / Local State Authorities as 

applicable from time to time in this regard. The contractor is also 

bound to allow deduction from his bills any difference in statutory 

taxes/royalty and penalty proposed by Local State Authorities to AAI 

till finalization of settlement of all demands in this regard by Central 

/ State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the AAI and does not any time 

become payable by the contractor to the State Government. Local 

authorities in respect of any material used by the contractor in the 

works then in such a case, it shall be lawful to the AAI and it will 

have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of thecontractor. 
3. License fee forland 

a. The contractor shall be liable to pay license fee for the land allotted 

by AAI for installation of plants,Labor camp, cement godown and 

site office at AAI prevailing rates of license fee for unpaved land at 

the time of call oftender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the 

form of DD/BG shall also be deposited by the contractor. In case 

contractor do not deposit security deposit same shall be deducted 

from Ist Running AccountBill. 

c. Such security deposit  shall be released only after  allotted land has  

been 

fully vacated by the contractor to entire satisfaction of Engineer-in- 

Charge. 
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2. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of AAI or the Engineer-in-Charge 

and further shall furnish such other information /document as the Engineer-in- 

Charge may require from time to time. 

 

3. The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or Cess, give a written notice thereof to the Engineer-in-

charge that the same is given pursuant to the condition, together with all 

necessary information / documents relating thereto. 

 

         CLAUSE39 

 

 Termination of 

contract on 

death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 

of terminating the contract without compensation to the contractor. 

      CLAUSE40 

 
 If relative 

working in AAI 

then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 

relative is posted as an Officer responsible for award and execution of work. He 

shall also intimate the names of persons who are working with him in any 

capacity or / are subsequently employed by him and who are near relatives to any 

officer of AAI. Any breach of this condition by the Contractor would render him, 

the contract liable to be rejected at any stage. 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

     CLAUSE41 

 
 No any officer 

in Department 

of Engineering 

to work as 

contractor 

within one year 

of retirement 

Engineer or any officer employed in engineering or administrative duties in an 

engineering department of AAI shall not work as a contractor or employee of 

contractor for a period of one year after his retirement from AAI service without 

the prior permission of AAI in writing. This contract is liable to be cancelled if 

either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of AAI as aforesaid, before 

submission of the tender or engagement in the contractor’s service, as the case 

may be. 
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CLAUSE 41(a) 

 
 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 

with tender documents. AAI shall appoint Independent External Monitor(s) to 

oversee effective implementation of Integrity Pact for such works/supplies. For 

this purpose, a panel of Independent External Monitors shall be constituted by the 

Authority in concurrence with Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the conditions 

laid down in the integritypact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 

this procurement/bid process the signed original pact to be send to the 

office of Bid Manager and should reach before the due date 

mentioned inNIT. 

b. The Bidder/contractor shall commit itself to ensure taking all 

measures necessary to prevent corrupt practices, unfair means and 

illegal activities during any stage of its bid or during any pre-contract 

or post-contract stage as specified in section 3 of the integritypact. 

c. Any breach of the aforesaid provisions by the Bidder or any one 

employed by it or acting on its behalf (whether with or without the 

knowledge of the Bidder) shall entitle the authority to take all or any 

one of the action as specified in section 6 of the integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves right to 

take following actions. 

a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 

liable for disqualification from tender process and forfeiture of his 

Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract, 

Authority is entitled to terminate the contract and shall be entitled to 

demand and recover from the contractor damages equivalent to 5% of 

the contract value or the amount equivalent to Security Deposit or 

Performance Bank Guarantee, whichever is higher. 
c. Authority may initiate appropriate proceedings against the contractor. 

d. Contractor will be liable to pay damages as determined by the 

Authority. 

e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier again commits a violation, the 

Authority is entitled to debar such contractor for future tender/ 

contract processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along- 

with Independent External Monitor’s recommendations /suggestions 
that no reasonable doubt exist in the matter. 

iii. Person signing IP shall not approach the Courts while representing the 
matters to IEMs and he / she will await their decision in the matter. 
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CLAUSE 41(b) 

 Code of 

Integrity 
No official of AAI or a contractor shall act in contravention of the codes which 

includes 

(i) prohibition of 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any 

material benefit, either directly or indirectly, in exchange for an unfair 

advantage in the procurement process or to otherwise influence the 

procurement process. 

(b) any omission, or misrepresentation that may mislead or attempt to mislead 

so that financial or other benefit may be obtained or an obligation avoided. 

(c) any collusion, bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

(d) improper use of information provided by the procuring entity to the 

contractor with an intent to gain unfair advantage in the procurement process or 

for personal gain. 

(e) any financial or business transactions between the contractor and any 

official of the procuring entity related to tender or execution process of 

contract; which can affect the decision of the procuring entity directly or 

indirectly. 

(f) any coercion or any threat to impair or harm, directly or indirectly, any party 

or its property to influence the procurement process. 

(g) obstruction of any investigation or auditing of a procurement process. 

(h) making false declaration or providing false information for participation in a 

tender process or to secure a contract; 

(i) disclosure of conflict of interest. 

(iii) Disclosure by the contractor of any previous transgressions made in respect of 

the provisions of sub-clause (i) with any entity in any country during the last three 

years or of being debarred by any other procuring 
entity. 
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CLAUSE42 

 
 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event 

of non-reconciliation of materials issued, consumed and in balance – (see 

Clause 10), Theoretical quantity of materials issued by the AAI for use in the 

work shall be calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 

shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 

item is executed for which standard co-efficient for the consumption of 

cement or bitumen are not available in the above mentioned schedule / 

statement or cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 

shall be taken as the quantity required as per design or as authorized by 

Engineer-in- Charge, including authorized lap pages, chairs etc. plus 3% 

wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter-wise, 

section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 

required and measures plus 5% for wastage due to cutting into pieces 

(except in the case of G.I./M.S. sheets it shall be 10%), such 

determination & comparison being made diameter-wise &category-wise. 
d. For any other material as per actual requirements. 

ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 

material actually issued to the contractor and the theoretical quantities 

including such authorized variation, if not returned by the contractor or if not 

fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 

days of the issue of written notice by the Engineer-in-Charge to this effect 

shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 

the provision of the relevant conditions regarding return of materials 

governing the contract. Decision of Engineer-in-Charge in regard to 

theoretical quantities of materials, which should have been actually used as 

per the Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’ shall be final and binding on the contractor. For 

non scheduled items, the decision of the Engineer – in - charge regarding 

theoretical quantities of materials which should have been actually used, 

shall be final and binding on the contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 

to take action against the contractor under any other conditions of contract 

for not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, 

similar theoretical consumption shall be prepared and submitted to the 

Engineer-in-Charge for verification. If it is found that material consumed in 

the work is less than the theoretical consumption after taking into account 

permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE43 

 
 Compensation 

during warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, 

tools and plants scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been 

delivered to the Engineer-in-Charge and a certificate from him to that effect 

obtained. In the event of the work or any materials properly brought to the 

site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation or act of terrorism, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to 

remove any debris from the site, collect and properly stack or remove in 

store all serviceable materials salvaged from the damaged work and shall be 

paid at the contract rates in accordance with the provision of this agreement 

for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer- in-

Charge, such payments being in addition to compensation upto the value of 

the work original executed before being damaged or destroyed and not paid 

for. 

In case of works damaged or destroyed but not already measured and paid 

for, the compensation shall be assessed by the Engineer-in charge upto 

Rs.5,000/- and by the Executive Director Engg. concerned for a higher 

amount. The contractor shall be paid for the damages / destruction suffered 

and for restoring the material at the rate based on analysis of rates tendered 

for in accordance with the provision of the contract. The certificate of the 

Engineer-in- Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all 

parties to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operation (a) unless the contractor had 

taken all such precautions against air raid as are deemed necessary by the 

A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. not on 

the site of the work or for any tools plant, machinery, scaffolding, 

temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, 

he 

shall be allowed such extension of time for its completion as is considered 

reasonable by the Engineer – in - charge. 

 

CLAUSE44 

 
 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices Act, 

1961 and the rules and orders issued thereunder from time to time. If he 

fails to do so, his failure will be a breach of the contract and the Executive 

Director Eng. / General Manager (Eng.) may, in his discretion, cancel the 

contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation 

by him of the provisions of the said Act. 

CLAUSE45 
12. Release of 

security deposit 

 

 

 

 

 

The Security Deposit of the work shall be refunded if no labor complaint 

has been received from the labor officer till the due date of its payment. lf a 

labor complaint is received during this period, the Engineer-in-Charge shall, 

after issue of notice in this regard to the contractor, withheld the amount 

required to settle the complaint from his security deposit and refund the 

balance amount. 
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 Clause 12 12.2 

&12.3 
Deviation   limit   beyond   
which clauses 12.2 & 12.3 
shall apply for  buildings, 
pavements and all other 
works above foundation level. 

 

15% (Fifteen Percent) 

12.5 Deviation limit beyond which 
clauses 12.2 & 12.3 shall 
apply for foundation work. 

 

100% ( Hundred Percent) 

 

 

 Overall Deviation i/c extra 

items, if any. 

30%  ( Thirty Percent) 

13. Schedule   F    

  

Maximum percentage for quality of items 

of work to be executed beyond which rates 

are to be determined in accordance with 

Clauses 12.2& 12.3 

 

See below 

 

 

 
 

 

 

 

Clause10B (ii) 

 

 

 
 

 

 
 

  Whether Clause 10B(II) shall be 
Applicable 
 

Yes/No 

 

 

 

 

 
    Interest on Mobilization Advance ……….per  

Annum 
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CLAUSE 46 

 
 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall take 

full responsibility for the case thereof and for taking precautions to prevent 

loss or damage and to minimize loss or damage to the greatest extent 

possible and shall be liable for any damage or loss that may happen to the 

Works or any part thereof and all AA l’s T & P from any cause whatsoever 

(save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that at completion, the Works and all AAI’s T & P 

shall be in good order and condition and in conformity in every respect with 

the requirements of the Contract and instructions of theEngineer-in-Charge. 
 

ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 

the following provisions shall haveeffect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as 

shall have been damaged, taking to AAI’s store such AAI’s T & P, 

articles and/or materials as may bedirected; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 

Charge, proceed with the erection and completion of the Works under 

and in accordance with the provisions and Conditions of the Contract; 

and 

iii. Provided always that the Contractor shall not be entitled to payment under 

the above provisions in respect of so much loss or damage as has been 

occasioned by any failure on his part to perform his obligation under the 

Contract or not taking precautions to prevent loss or damage or minimize the 

amount of such loss ordamage. 

iv. Without limiting its obligations and responsibilities under other clauses of 

GeneralConditionsofContracts,thecontractorathisowncostshallinsure 

,in the joint name of AAI and the contractor, against all losses or damages 

from whatever cause, arising (other than the accepted risks )for which he is 

responsible under the terms of the contract and in such manner that the AAI 

and the contractor are covered during the period of construction of works 

and any loss or damage occasioned by the contractor in the course of any 

operation carried out by them for the purpose of complying with its 

obligations of defects liability clausehereof; 

a. All works including temporary works to their full value executed from 

time totime. 

b. The construction materials and equipments to their full value brought on 

to the site by thecontractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 

which may arise out of or in consequence of the construction and 

maintenance of Works and against all claims, demands proceedings, damage 

costs, charges and expenses whatsoever in respect of or in relationthereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 

any way limiting his obligations and responsibilities under this condition, 

insure at his own cost against any damage, loss or injury which may occur to 

anyAAIproperty,ortoanypersonforatleasttheminimumamountofRs.1.00 lakh 

with unlimited number of occurrences (including any employee of AAI) by 

or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages 

or compensation under the provisions of Payment or Wages Act,1936, 



Page 75 A.A.I. C……I…….O……. 

Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

 

 

 
  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the  

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 

Maternity Benefit Act, 1961 or any modifications thereof or any other law 

relating thereto and rules made there under from time to time or as a 

consequence of any accident or injury to any workman or other persons in or 

about the Works, whether in the employment of the Contractor or not, his 

agents or servants, and also against all costs, charges and expenses of any 

suit, action or proceedings arising out of such accident or injury and against 

all sum or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations and 

liabilities as above provided, the Contractor shall insure against all claims, 

damages or compensation payable under the Workmen’s Compensation Act, 

1923 or any modification thereof or any other law relatingthereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 

General Insurance Company of India or by a company approved by the 

Insurance Regulatory Authority ofIndia. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 

cancelled till the Engineer-in-Charge has agreed to their cancellation in 

writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. A self-certified copy of such policies is required to be 

submitted to theEngineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by 

his subcontractors (if any) and shall be responsible for any claims or losses 

to AAI resulting from their failure to obtain adequate insurance protection in 

connection thereof. The contractor shall produce or cause to be produced by 

his subcontractor (if any) as the case may be, the relevant policy or policies 

and premiums receipts as and when required by the Engineer-in-Charge. A 

self-certified copy of such policies is required to be submitted to the 

Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and  

keep in force the insurance referred to above or any other insurance which 

he/they may be required to effect under the terms of the Contract then and in 

any such case AAI may, without being bound to, effect and keep in force 

any such insurance and pay such premium or premiums as may be necessary 

for that purpose and from time to time deduct the amount so paid by AAI 

from any moneys due or which may become due to the Contractor or recover 

the same as a debt due from theContractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 

AAI and Contractor for full tendered value along with third party liability 

(max of 10% of tendered value or as applicable as per Insurance Regulatory 

Authority of India) then there is no requirement for taking separate insurance 

by sub-contractors. 
However, workmen compensation policy is required to be taken separately 

by main contractor and sub-contractor for workers employed by them. 
 

CLAUSE 47 

 

 Composite 

Contract and 

responsibilities 

of main agency 

i. The tenders have been called for composite work consisting of civil 

construction and other associated specialized works. The pre-qualification 

criteria shall be applicable for each subhead of work independently. The 

agency meeting PQ criteria for the main work shall be considered for 
execution of composite work.  However  the  agency  shall  be  allowed to 



Page 76 A.A.I. C……I…….O……. 

Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

 

 

 
  execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 

qualification including financial, technical and technological requirement 

specified in the PQcriteria. 

iii. Main contractor will associate expert agencies for the execution of 

specialized works under various subheads for which he himself has failed to 

meet PQ criteria. In such case he will appoint his associate for the execution 

of each specialized work with the approval of the NIT approving authority. 

The main contractor shall intimate the names of only those agencies who 

fully meet the PQ criteria for each specialized work for the acceptance of the 

department. 

iv. Main contractor shall not be permitted to change their associate agencies in 

the course of execution of work. If change of agency is inevitable then a 

request shall be submitted to the engineer-in-charge in writing giving full 

justification for change of agency. The proposal should include name of the 

alternate agency along with his financial, technical capabilities andwork 
experience in the appropriate field. Such change shall be allowed only after 

receiving approval from the competent authority. 
 

 Composite 

contract- 

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialised agencies for all works covered in various 

subhead of works on receipt of work order but specifications, preferred 

makes of materials and performance of system shall remain as specified in 

tenderdocument. 

ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order 

from the engineer-in-charge. Main contractor and expert agency shall be 

jointly responsible for quality of work and performance of thesystem. 

iii. Main contractor shall submit list of associated agency for each specialized 

work within 1/12th of stipulated completion period or within one month from 

issue of work order whichever is later along with documentary evidence for 

financial soundness, technical capabilities and their experience for executing 

similar specialized works along with his application seeking acceptance for 

the name of associated agency. Approval / rejection for the name of 

associated agency shall be accorded thereafter by NIT approving authority 

within a period of 15 days each subheadwise. 
iv. The main contractor shall submit duly signed tripartite agreement on the 

format provided by AAI within 2/12th of stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extensionoftimeforsigningofthisagreementshallnotbegenerally 
permitted. The signing time shall only be extended if handing over of site is 

delayed due to reasons beyond control of the contractor. 
 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnestmoney. 

ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment 

of mobilization advance shall be corresponding to the value of work which 

shall be executed by the main contractor. The subsequent mobilization 

advances corresponding to value of work covered in each subhead shall be 

released on signing of each Tripartite Agreement with expert agency for the 

same. 
iii. The security deposit shall be deducted from the running bills ofmain 
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  contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be levied 

on the main contractoronly. 

v. The coordination meetings called by AAI or its representative shall be 

attended by associated expert agencies as and when required. Expert agency 

shall be responsible for technical soundness, quality of work and adherence to 

tenderspecifications.Themaincontractoraswellasassociatedagencyshall 
be responsible for rectification of deficiencies noticed in specialized work. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 

the execution of works covered under all subheads of NIT and get the 

tripartite agreements signed as per NIT requirement at an early date. The 

main contractor shall not be paid for value of work covered under second 

running bill & subsequent bills till all Tripartite Agreements are signed by all 

agenciesconcerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 

direct payment to the expert agency and to the main contractor for each 

subhead of work in schedule F. This ratio may also be indicated in tripartite 

agreement. Thus direct payment to each expert agency shall be released in the 

same ratio from the net payment (after alldeductions). 

iii. The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax 

and part rate for incomplete work or due to any other reason shall be made as 

per contract conditions from each running bill. In case the ratio as desired 

under (ii) is not filled by the main contractor AAI will make payment of75% 
of the net payable amount to the expert agency directly and balance 25% 

shall be paid to the main contractor. 
 

Clause 48 

 
 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 

made only through Escrow Account opened by the contractor. However for 

works costing less than Rs.500 Cr., it shall be at the discretion of Technical 

Sanctioning authority to opt for Escrow account or not. The bank charges for 

Escrow Account shall be borne by contractor. The detailed conditions of 

Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 

machinery shall be credited directly to the escrow account opened for this 

contract through bank transfer as per terms and condition of contract. The 

agency shall be able to utilize 25% (or as decided by TS authority) of each 

installment of mobilization advance to meet minor expenses like 

construction of site office, purchase of office equipment and other minor 

works, while release of balance 75% fund shall be regulated by the 

department. The contractor shall seek prior concurrence of Engineer-in 

Charge for release of payment to the supplier etc. through Escrow Account 

by the Bank. Funds against cheque issued by contractor shall be released by 

Bank on receipt of written consent from Engineer-inCharge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 

directly by the contractor for minor expenses like salary, stationary, office 

expenses etc. AAI shall exercise control for release of payment by contractor 

for balance75%. 

iv. The Contractor shall submit his proposal to theEngineer-in- 

Charge/Authority for utilization of funds made available by AAI (75% 

against each RA bill) 
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a. Name of agency for whom payment is proposed to bereleased. 

b. Details of work executed/material supplied by agency to whom he 

intends to releasepayment. 

c. Nature of advance payment if any, has to be released to the supplier 

for supply of material for the projectonly. 

d. Documentary evidence in support of hisclaim. 

v. Engineer –in-charge will examine and approve full/part of such payments as 

per agency’s request within maximum of three working days. The terms and 

condition of Escrow Account shall be finalized with bank according to terms 

and conditions of contract. Bank shall release payment against such cheques 

only after written consent of authorised officer of AAI isreceived. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 

payment for the work/project or on receipt of letter for foreclosure of work 

by the AAI. All balances and liabilities against this Escrow Account shall be 

left at the disposal of thecontractor. 

 

Note : In case of difference or ambiguity in Hindi and English version anywhere, the 

English version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 

shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 

to 1 (¼ horizontal and 1vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside 

and ends thereof with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building orstructure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2)above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 

should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 

spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the site or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The contractor  

shall provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit, action or 

proceedings to any such person on which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 

 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 

the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) 

of the edges of the trench or half of the depth of the trench whichever is more. Cutting 

shall be done from top to bottom. Under no circumstances, undermining or undercutting 

shall bedone. 
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b. Safety Measures for digging bore holes:- 

 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 

avoid caving andcollapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of thework; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 

point of drilling to avoid entry ofpeople/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 

Mtr above ground level and 0.60 Mtr below ground level should be constructed 

around the wellcasing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 

by welding steel plate, cover the bore well with the drilled wet soil and fix thorny 

shrubs over the soil. This should be done even while repairing thepump; 

vi. After the bore well is drilled the entire site should be brought to the groundlevel; 

 

7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electricallycharged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render itunsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall invariably 

be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protectivegoggles. 
iii) Those engaged in welding works shall be provided with welder’s protectiveeye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safeintervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. In addition, the contractor shall ensure that the following 

safety measures are adheredto:- 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Sr.Superintendent (Engg.) or any other higherofficer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for workinginside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of theirpresence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 

kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out duringemergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night orday. 

g) No smoking or open flames shall be allowed near the blocked manhole beingcleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of themalba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 

worker may be allowed to work continuously inside themanhole. 
j) Gas masks with Oxygen Cylinder should be kept at site for use inemergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 

could be used but they should be placed at least 2 meters away from the opening and on 

the leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might bepresent. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 

before allowing to work in themanhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewerlines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the 

rung fixed to manholewell. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided tohim. 

p) The extent to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will befinal. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 18 

are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 

readymadepaint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed andscrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation ofwork. 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 

wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for suchuse: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready foruse. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form ofspray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down andscraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation ofwork. 

v) Overall shall be worn by working painters during the whole of workingperiod. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by paintingmaterials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority ofAAI. 

viii) AAI may require, when necessary medical examination ofworkers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to workingpainters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of thework. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards orconditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals tooperator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine having a 

variable safe working load each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred to above 

in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any 

machinery to site of work and get it verified by the electrical Engineerconcerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings, watches and carry keys or other materials which are good conductors ofelectricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places ofwork. 
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14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by thecontractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labor Officer or 

Engineer-in- Charge of the department or theirrepresentatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic ofIndia. 
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MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 
3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract Labor or part thereof ordinarilyemployed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the followingequipment. 

(a) For work places in which the number of contract Labor employed does not exceed 50 

Each first –aid box shall contain the followingequipments: 

1. 6 small sterilizeddressings 

2. 3 medium size sterilizeddressings 

3. 3 large size sterilizeddressings 

4. 3 large sterilized burndressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution ofiodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on thelabel. 
7. 1 snakebitelancet. 

8. 1 (30 gms) bottle of potassium permanganatecrystals. 

9. 1 pairscissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labor Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) ofaspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antisepticsolution. 

(b) For work places in which the number of contract Labor exceed 50. Each first-aid box 

shall contain the followingequipments. 

1. 12 small sterilized dressings. 

2. 6 medium size sterilizeddressings. 

3. 6 large size sterilizeddressings 

4. 6 large size sterilized burndressings. 

5. 6 (15 gms) packets sterilized cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solutioniodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on thelabel. 
8. 1 roll of adhesiveplaster. 

9. 1 snake bitelancet. 

10. 1 (30 gms) bottle of potassium permanganatecrystals. 

11. 1 pairscissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labor Institute / Government ofIndia. 
13. A bottle containing 100 tablets (each of 5 gms) ofaspirin. 
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14. Ointment for burns. 

15. A bottle of suitable surgical antisepticsolution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aidbox. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the workplace. 

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract Labor employed is 150 ormore. 

(vii) In work places where the number of contract Labor employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are atwork. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearesthospital. 

 

4. DRINKINGWATER 

 

i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to Labor, a sufficient supply of cold water fit fordrinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall bestored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 

which is within such proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap door which shall be dust andwaterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once amonth. 

 

5. WASHINGFACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract Labor employedtherein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES ANDURINALS 

 

i) Latrines shall be provided in every work place on the following scalenamely: 

a) Where female are employed, there shall be at least one latrine for every 25females. 

b) Where males are employed, there shall be at least one latrine for every 25males. 

 

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one  

for every 50thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door andfastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than boreholesystem. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 

“For Men only” or “For Women Only” as the case maybe. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as 

the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 

or females upto the first 500 and one for every 100 or partthereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at alltimes. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

 

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines andurinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn tomanure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on hisbehalf. 

 
7. PROVISION OF SHELTER DURINGREST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women Labor. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

 

i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

astheirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause19H 

(ii) a,b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the placesclean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of thechildren. 
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9. CANTEENS 

 

i) In every work place where the work regarding the employment of contractor Labor is 

likely to continue for six months and where in contract Labor numbering one hundred or 

more are ordinarily employed, an adequate canteen shall be provided by the contractor for 

the use of such contractLabor. 
ii) The canteen shall be maintained by the contractor in an efficientmanner. 

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers andutensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access toit. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of 

the kitchen shall be lime washed every fourmonths. 

vi) The premises of the canteen shall be maintained in a clean and sanitarycondition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause anuisance. 
viii) Suitable arrangements shall be made for the collection and disposal ofgarbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract Labor working at 

atime. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 

diner to be accommodated as prescribed in sub-Rule(ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. (b) Washing places for women shall be 

separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipment necessary for the efficient running of the canteen. 

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract Labor. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely:- 

a) The rent of land andbuilding. 

b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 



Page 88 A.A.I. C……I…….O……. 

Model Rules 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

10. ANTI-MALARIALPRECAUTIONS 

 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been 

dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 
 

12. AMENDMENTS 

 

AAI may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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1. SHORTTITLE 

AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labor Regulations 

These regulations may be called the AAI Contractors Labor Regulations. 

 
2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 

whether the terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity:or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature :or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as aworkman. 

 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time totime. 

(iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract Labor or who 

supplies contract Labor for any work and includes asubcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of WagesAct. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 

over more than 12 hours on anyday. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week, he shall be paid over time for the extra hours put in by him at double 

the ordinary rate ofwages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 

time irrespective of whether such worker is governed by the Minimum Wages Act ornot. 

b) Where the minimum wages prescribed by the Central/State Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he 

has worked under the same contractor for a continuous period of not less than 6days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one  

of the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtimerate. 

 

4. DISPLAY OF NOTICE REGARDING WAGESETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages spoken 

by the majority of the workers giving the minimum rates of wages fixed under Minimum 

Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information as per 

Appendix’VIII’. 
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5. PAYMENT OFWAGES 

(i) The contractor shall fix wage periods in respect of which wages shall bepayable. 

(ii) No wage period shall exceed onemonth. 

(iii) The wages of every person employed as contract Labor in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages arepayable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment isterminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

thisbehalf. 
(vii) All wages shall be paid in current coin or currency or inboth. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

underacknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages by the contractor 

toworkmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 

of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. ………… has been paid to the workman 

concerned in my presenceon …………..at .......................... ” 

 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he wasabsent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 

such damage or loss is directly attributable to his neglect ordefault. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages,advances 

granted shall be entered in aregister. 

e) Any other deduction which the Central Government may from time to timeallow. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief LaborCommissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it wasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 

of which it wasimposed. 

 
7. LABORRECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (AppendixVI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (AppendixVII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by himon 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (AppendixVIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the Laborers who met withaccident. 
(b) Rate ofWages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause ofaccident 

(f) Time and date ofaccident 

(g) Date and time when admitted inHospital 

(h) Date of discharge from theHospital 

(i) Period of treatment and result oftreatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medicalofficer 

(k) Claim required to be paid under Workmen’s CompensationAct. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same waspaid 

(n) Authority by whom the compensation wasassessed. 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971(Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971(Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971(Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971(Appendix-XVI). 

 
 

8. ATTENDANCE CARD-CUM-WAGESLIP 

 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at(Appendix-IX) 
(ii) The card shall be valid for each wageperiod. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually startswork. 

(iv) The card shall remain in possession of the worker during the wage period underreference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period underreference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card withhimself. 

 

9. EMPLOYMENTCARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker(Appendix-X). 

 
10. SERVICECERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABORRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labor Officer or any other 

officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY 

The Labor Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance 

of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to 

suchprovision. 

 

13. REPORT OF LABOROFFICER 

 

The Labor Officer or other persons authorised as aforesaid shall submit a report of result of 

his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the Laborers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to Laborers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 

on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the Labor concerned within 45 days from 

the receipt of the report from the Labor Officer or the G.M. Engineer as the case maybe. 

 
14. APPEAL AGAINST THE DECISION OF LABOROFFICER 

Any person aggrieved by the decision and recommendations of the Labor Officer or other 

person so authorised may appeal against such decision to the Engineer-in-Charge concerned 

within 30 days from the date of decision, but subject to such appeal, the decision of the officer 

shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER 

 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 

 

a) An officer of a registered trade union of which he is amember. 

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by any 

other workman employed in the industry in which the worker isemployed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
a) An officer of an association of employers of which he is amember. 

b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) isaffiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 

any other employer, engaged in the industry in which the employer isengaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under theseregulations. 

 
16. INSPECTION OF BOOKS ANDSLIPS 

The contractor shall allow inspection of all the prescribed Labor records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labor 

Officer or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OFRETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 
18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on 

any question as to the application/interpretation or effect of those regulations the decision of 

the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1Aand 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 

context include its administrator, successors and assigns) having agreed under the terms and 

condition    of    Contract    Agreement  No.    ………………………dated ......................made 
between……….and AAI in connection with the work of ........................................(hereinafter 

called the said contract) to accept Deed of Guarantee as herein provided for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 

Security deposit to be made by the contractor or lieu of the amount withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

contained in the said Contractor. We, the… .................... bank (hereinafter referred to as “the 
said Bank” and having our registered office at ................................. do hereby undertake and 

agree to identify and keep indemnified AAI from time to time to the extent of 

Rs…………………… (Rupees… ............................... only) against any loss or damage,cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 

by reason of any breach or breaches by the said Contractor of any of the terms and condition 

contained in the said contract and to unconditionally pay the amount claimed by AAI on 

demand and without demur to the extentaforesaid. 

 

2. We ................................................. Bank, further agree that AAI shall be the sole judge ofand 

as to whether the said Contractor has committed any breach or breaches of any of the terms 

and conditions of the said contract and the extent of loss, damage, costs, charges and expenses 

caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 

the decision of AAI that the said Contractor has committed such breach and breaches and as 

to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 

of that may be caused to or suffered by AAI from time to time shall be final and binding on 

us. 

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 

till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by AAI, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 

date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 

provided available in agreements clause no……………..as provided in the said Contract, 

i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 

unless a notice of the claim under this Guarantee has been served on the Bank before the 

expiry of the period in which case the same shall be enforceable against the Bank 

notwithstanding the fact, that the same is enforced after the expiry of the saidperiod. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 

time and form time to time any of the powers exercisable by it against the said Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing the said 

contract or securities available to AAI and the said Bank shall not be released from its  

liability under these present by any exercise by AAI of any liberty with reference to the 

matters aforesaid or by reason of time being given to the said contractor or any other 

forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 

Contractor or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect of so releasing the Bank from its suchliability. 

 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 

notwithstanding any security which AAI may have obtained or obtain from the Contractor at 

the time when proceedings are taken against the Bank hereunder be outstanding orunrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 

the said Contract or the said Bank shall not discharge our liabilityhereunder. 
 

In presence of 

 

WITNESS 

1. 

 

2. 

 
Datedthis Dayof   

 

 

 

For and on behalf of(TheBank) 

Signature  

Name&Designation   

 A

uthorizationNo.      

Name&Place    

Bank’sSeal     
 

The above Guarantee is accepted by Airports Authority of India. 

For and on behalf of Airports Authority of India 

Signature   

Name   

Designation  

Dated   
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS,  contractor (Nameofcontractor)(hereinaftercalled“the 

contractor”)   has   submitted   histender dated (date) forthe construction of “

 ” (name of work) (hereinafter called “theTENDER”). 

 

KNOWALLPEOPLEbythesepresentsthatwe (name of bank)having our 
registered  office  at  (hereinafter   called   “the   bank”)   are   bound  unto 

 (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sumof Rs.  (Rs. Inwords ) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 

 

SEALED with the Common Seal of theBankthis dayof 20. 

THE CONDITIONS of this obligationare: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form ofTender. 

 

(2) If the contractor having been notified of the acceptance of his tender by theengineer-in-charge. 

 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required– 

OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions tocontractor, 
OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions tocontractor, 

OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award ofcontract. 

 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 

receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 

provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 

him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 

or conditions. 

This guarantee will remain in force up to and includingthedate* after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be 

extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 

demand in respect of this guarantee should reach the bank not later than the abovedate. 
 

 

 

 
DATE ……………………….. SIGNATURE OF THE BANK 

WITNESS……………………….. SEAL 

(SIGNATURE NAME AND ADDRESS)  
 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt oftender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNTBILLS 

 

Name ofwork: ....................................................... Name of 

Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 
 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

Signature of Sudt. (Engg) 

 

 

SignatureofEngineer-in-Charge. Signature of Manager / AM(Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 
 

 

 

Name of the 

employee 

Father’s/husband’s 

name 

Nature of 

employment 

Period of 

actual 
employment 

Date on which 

notice of 
confinement given 

1 2 3 4 5 

     

     

 
 

Date on which maternity leave commenced and ended 

 
 

Date of 

delivery/miscarriage 

 

In case of delivery 

 
 

Commenced Ended 

 

In case of delivery 

 
 

Commenced Ended 

6 7 8 9 10 

     

     

 

Leave Pay paid to the employee 

In case of delivery In case of miscarriage 
 

Remark 

Rate of leave pay Amount paid Rate of leave 

pay 

Amount 

paid 

 

11 12 13 14 15 

 

 

 

 
 



 

 

Page | 99 
C……I…….O……. A.A.I. 

 

 

 
 

APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY 

BENEFIT ADMISSION TO THE CONTRACTOR'S LABOR IN 

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 

Name and address of the contractor------------------------------------------------------------------------------- 

Name and location of the work------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------ 

1) Name of the woman and her husband's name 

 

2) Designation 

 

3) Date of appointment 

 

4) Date with months and years in which she is employed. 

 

5) Date of discharge/dismissal, if any 

 

6) Date of production of certificates in respect of pregnancy. 

 

7) Date on which the woman informs about the expected delivery. 

 

8) Date of delivery/miscarriage/death. 

 

9) Date of production of certificate in respect of delivery/miscarriage. 

 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 

11) Date with amount of subsequent payment of maternity benefit 

 

12) Name of the person nominated by the woman to receive the payment of the maternity 

benefit after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

 

Labour Board 

 

 

Name of Contractor--------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------AddressofContractor--------------- 

--------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------- 

Name and address of A. A. I. Division ---------------------------------------------------------------------------- 

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------ 

Address of A. A. I. Labour Officer -------------------------------------------------------------------------------- 

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 
Sl.No. Category Minimum 

wage fixed 
Actual wage 

paid 
Number 
present 

Remark 

 

 

Weekly holiday----------------------------------------------------------------------------------- 

Wage period-------------------------------------------------------------------------------------- 

Dateofpaymentofwages----------------------------------------------------------------------- 

Working hours----------------------------------------------------------------------------------- 

Restinterval--------------------------------------------------------------------------------------- 

 

 

Weekly holiday----------------------------------------------------------------------------------- 

Wage period-------------------------------------------------------------------------------------- 

Dateofpaymentofwages----------------------------------------------------------------------- 

Working hours----------------------------------------------------------------------------------- 

Restinterval--------------------------------------------------------------------------------------- 
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Form-XIII APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

Name and address ofcontractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carriedon…………………………………………………... 

Name and location ofwork……………………………………………………………………………………………. 

Name and address of PrincipalEmployer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 

Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 

Address 

*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 

Column. 



Page 102 A.A.I. C……I…….O……. 

 

 

 

Various Formats to be maintained (Appendix ) 

 
 
 
 
 

 
AIRPORTS AUTHORITY OFINDIA 

 

APPENDIX-VII 
 

 
Form-XVI 

[See Rule 78(1) (a) (i)] 

 

Muster Roll 

 
 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

Name and address ofPrincipalEmployer ......................................................... For the monthof 

fortnight……………. 

 

Sl. 
1 

Name 

of 

work 

Man 
2 

Se x 

3 

Father’s/ 

Husband’s 

4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 

 APPENDIX-VIII 

FORMAT FOR WAGE REGISTER 

 

Name and address ofcontractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carriedon…………………………………………………... 

 

Name and location ofwork……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month offortnight……………. 
 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name oftheEstablishment Name ofOwner LIN 

From To (Monthly/Fortnightly/Weekly/Daily/PieceRated) 

Wage period 

 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 

Employer Share 

PF Welfare Found 
PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 
 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Remarks 

23 24 25 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 



Page 105 

 

FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

NameofEstablishment LIN  
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of 

Installments 

First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2)(a)] 

 

Register of wages 

 
 

Name and address ofcontractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carriedon…………………………………………………... 

 

Name and location ofwork……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month offortnight……………. 

 
 Amount of wages  

 

S. 

No 

 

Name of 

workman 

 

Serial no 

in the 

register 

of 

workman 

 

Descript 

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked 

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage 

s 

 

Dearness 

Allowanc

e 

 

Over- 

time 

 

Other 

cash 

payme

nt nt. 

(indic

ate 

nature 

) 

 

Total 

 

Deduc

tion if 

any 

(indic

ate 

nature 

) 

 

Net 

amou

nt 

paid 

 

Sig. or 

thumb 

impres

sion of 

the 

work 

men 

 

Initial 

contract 

or his 

represe

ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 
 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date ofissue……………………….. 

 

Name and location ofwork………………………….Designation………………………… 

 

Name ofworkman………………………………….Month/Fortnight…………………….. 

 

Rate of Wages………………………………………… 

 

1 2 3 4 5 6 7 8 9 1 
 0  

1 
1  

1 
2  

1 
3  

1 
4  

1 
5  

1 
6  

1 
7  

1 
8  

1 
9  

2 
0  

2 
1  

2 
2  

2 
3  

2 
4  

2 
5  

2 
6  

2 
7  

2 
8  

2 
8  

3 
0  

31 

Morning 
                             

Rate 

 
 

Evening 

                              
 

Amount 

 
 

Initial 

                              

 

 

 

 

Received from…………………………………….the sumofRs… ............................................................ on account of mywages 

Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 
 

Wages Slip 

 
 

Name and address ofcontractor…………………………………………………………… 

 

Name and Father’s/Husband name ofworkman…………………………………………... 

 

Name and location ofwork………………………………………………………………... 

 

For the week/Fortnight/Monthending…………………………………………………….. 

 

 

1.    No. of daysworked…………………………………………………………………… 

 

 

2. No. of units worked in case of piece rateworkers……………………………………. 

 

3. Rate of daily wages/piecerate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV 

[See rule 76] 

Employment Card 

 
 

Name and address ofcontractor…………………………………………………………… 

 

Name and address of establishment under which iscarried………………………………. 

 

Name of work and location ofwork………………………………………………………. 

 

Name and address of PrincipalEmployee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workmanemployed………………………………………... 

 
3. Nature ofemployment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piecework)………………………….. 

 
5.    Wageperiod………………………………………………………………………… 

 
6.    Tenure ofemployment……………………………………………………………… 

 
7.  Remark……………………………………………………………………………… 

 

 

 

 

 

 

 
Signature of Contractor 
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APPENDIX-XI 
 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement. 

We .................................................. (Indicate the name of the Bank) (hereinafter referred to as 

“theBank”)herebyundertaketopaytotheChairman,AAIanamountnotexceedingRs. 

…………………(Rupees ..............................only) on demand byAAI. 
 

2. We ................................................. (Indicate the name of the Bank) do hereby undertake topay 
the amounts due to payable under this Guarantee without any demure, merely on a demand 

from AAI stating that the amount claimed is required to meet the recoveries due or likely to be 

due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs.……………….. 

(Rupees ..................................... only). 

 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute andunequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 

4. We .............................................. (Indicate the name of bank) further agree that theguarantee 
herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the 

dues of AAI under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms  and 

conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges thisguarantee. 

 

5. We ............................ (indicate the name of the bank) further agree with AAI thatAAI shall 
have the fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by AAI against in the said contractor(s) and to 

forebear and enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved from our liability by reason of any such variation, or extensions being granted 

to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any 

indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which 

under the law relating to securities would, but for this provision, have effect of so relievingus. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

 

7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI inwriting. 

 

8. This guarantee shall bevalidupto ................................................ unless extended on demandby 
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing 

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall standdischarged. 
 

In presence of 

 

Witness 

1. 

2. 

 
Datedthis Dayof   

 

 

For and on behalf of(TheBank) 

Signature   

Name&Designation   

 Au

thorizationNo.      

Name&Place    

Bank’sSeal     
 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature   

Name   

Designation  

Dated   

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank 

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The BranchManager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 

 

Sir, 

 

The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 

 

I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 

Signature of the Depositor 

 
 

Place: 

Date: 

 



C……I…….O……. 
A.A.I. 
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APPENDIX-XII 
 

 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 
 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently 

at the site of work both in English and local Language. 

 
 

1. Wilful insubordination or disobedience, whether alone or in combination withother. 

 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegalgratifications 

 

4. Habitual lateattendance. 

 

5. Drunkenness lighting, riotous or disorderly or indifferentbehavior 

 

6. Habitualnegligence. 

 

7. Smoking near or around the area where combustible or other materials arelocked 

 

8. Habitual Indiscipline 

 

9. Causing damage to work in the progress or to property of the AAI or of thecontractor. 

 

10. Sleeping onduty. 

 

11. Malingering or slowing downwork. 

 

12. Giving of false information regarding name, age, father's name,etc. 

 

13. Habitual loss of wage cards supplied by theemployer's 

 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the workplace 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertakerectifications. 

16. Making false complaints and/or misleadingstatements. 

 

17. Engaging on trade within the premises of theestablishments. 

 

18. Any unauthorized divulgence of business affairs of theemployees. 



C……I…….O……. 
A.A.I. 
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19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by theemployer. 

20. Holding meeting inside the premises without previous sanction of theemployers. 

 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 
 
 

Form-XVII [See Rule 78 (2)(d)] 

 

Register of Fines 

 
 

Name and address ofcontractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carriedon…………………………………………………... 

 

Name and location ofwork……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s/ 

Husband’ 

s 

Name 

Designatio

n n nature 

of 

employmen

t t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed 

Date on 

which 

fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 
 
 

Form-XVII 

[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 
Name 

of 

workma

nn 

Father’s 

Husband’ 

s Name 

Designation 

/nature of 

employmen

t t 

Particular 

of 

Damages 

or Loss 

Date of 

damag

es or 

loss 

Whether 

workman 

showed 

cause 

against 

deductio

n n 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Amount 

of 

deductio

n n 

imposed 

No. of 

install 

ments 

Date of 
recovery 

 

 

Remark 
First 

Instal

lment 

Last 

Instal

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
 
 

Form-XXII 

[See Rule 78 (2) (d)] 

Register of Advances 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 
Name 

of 

workma

nn 

Father’s 

Husband’ 

s Name 

Designation 

/nature of 

employmen

t t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc

e e 

paid 

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme

nt repaid 

Date 

on 

which 

last 

install 

ment 

was 

repaid 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 

 
 

Form-XXIII [See Rule 78 (2)(e)] 

 

Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S. 

N 

o 

Name of 

workme 

n 

Father’s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 

overtime 
worked 

Total overtime 

worked at 

project in case 
of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim 

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 

……………………………….. 

……………………………….. 

……………………………….. 
 

Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name ofapplicant 

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd.Co. 

3. Full address of theapplicant. 

4. Name of the work and contract number in which arbitratorsought. 

5. Name of the office which entered intocontract. 

6. Contract amount in thework. 

7. Date ofcontract. 

8. Date of initiation ofwork. 

9. Stipulated date of completion ofwork. 
10. Actual date of completion of work (ifcompleted). 

11. Total number of claimmade. 

12. Total amountclaimed. 

13. Date of intimation of final bill (if work iscompleted). 

14. Date of payment of final bill (if work iscompleted). 

15. Amount of final bill (if work iscompleted). 

16. Date of request made to ED fordecision. 

17. Date of receipt of ED’sdecision. 

18. Date ofappeal. 

19. Date of receipt of decision on ourappeal. 

 
 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

 

1. Statement of claims with amount ofclaims. 

2. 

3. 

4. 

 

Yoursfaithfully 

 
 

(Signature) 

 

Copy to: 

1. TheEngineer-in-charge .............................. , 

………………………… 
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APPENDIX -XVIII 
 

 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

“This Pact made this ……..day of …… between Airports Authority of India, a body 

corporate constituted by the Central Government under the Airports Authority of India 

Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and 

offices at ………….in India, hereinafter called the Authority (which term shall unless 

excluded by or is repugnant to the context, be deemed to include its Chairman, or 

Member, Executive Directors, Airport Directors, officers or any of them specified by 

the Chairman in this behalf, and shall also include its successors and assigns) of  the 

onepart 

 

AND 

 

……represented by ……… of the other part, hereinafter called the  “Bidder/Contractor 

“(which term shall unless excluded by or is repugnant to the context be deemed to 

include its heirs, representatives, successors and assigns of the Bidder/Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, 

tender/ contractfor .................................................. The Authority, while discharging its 

functions on business principles, values proper compliance with all relevant laws and 

regulations, and the principles of natural ,justice, ethics, equity, fairness and 

transparency in its relations with the Bidders/ Contractors. 

 

WHEREAS the Authority is desirous to make its business mechanism more transparent, 

thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby 

adopts the instrument developed by the renowned international non‐governmental 

organization “Transparency International” (T I ) headquartered in Berlin ( Germany ). 

The Authority will appoint an Independent External Monitor (IEM) who will monitor 

the tender process and the execution of the contract for compliance with the principles 

mentioned above. 

 

AND  WHEREAS  the  Bidder  is  submitting  a  tender  to  the  Authority  for 

…………………….InresponsetotheNIT(NoticeInvitingTender)dated……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 

forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired 

said stores/equipment/execution of works at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging in any corrupt practice in order to secure the contract by providing assurance 

to them that their competitors will also abstain from bribing and other corrupt practices 

and the Authority will commit to prevent corruption, in any form, by its officials by 

following transparent procedures. The parties hereto hereby agree to enter into this 

Integrity Pact and agree asfollows: 
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1. Commitments of theAuthority; 
 

1.1 The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefit or any other advantage from the BIDDER, either for 

themselves or for any person, organization or third party related to the contract in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to thecontract. 
 

1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to otherBIDDERs. 
 

1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such abreach. 
 

1.4 In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the Authority with full and verifiable facts and the same is prima 

facie found to be correct by the Authority, necessary disciplinary proceedings, or 

any other action as deemed fit, including criminal proceedings may be initiated by 

the Authority and such a person shall be debarred from further dealings related to 

the contract process. In such a case while an enquiry is being conducted by the 

Authority the proceedings under the contract would not bestalled. 
 

1. Commitments ofBidders/Contractor. 
 

The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid or 

during any pre‐contract or post‐contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following. 
 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

Authority, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 
 

2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Authority or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the obtaining or 

executionofthecontractoranyothercontractwiththeAuthorityforshowingor 
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forbearing to show favour or disfavour to any person in relation to the contract or 

any other contract with the Authority. 

 

2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specification, certifications, subsidiary contracts, 

submission or non‐submission of bids or any actions to restrict competitiveness or 

to introduce cartelization in the biddingprocess. 

 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 

foreign principals or associates. 

 

2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 

any other intermediary, in connection with thisbid/contract. 

 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government sponsored 

export entity of the stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to the 

Authority or any of its functionaries, whether officially or unofficially to the award 

of the contract to the BIDDER, nor has any amount been paid, promised or intended 

to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation orrecommendation. 

 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has 

made or has committed to or intends to make to officials of the Authority or their 

family members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for suchpayments. 

 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract 

to impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of thecontract. 

 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegalactivities. 

 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as 

part of the business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The Bidder 

/ Contractor also under takes to exercise due and adequate care lest any such 

information isdivulged. 

 

2.11 The Bidder/Contractor will inform to the Independent ExternalMonitor. 

 

i) If he receives demand for an illegal/unduepayment/benefit. 
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ii) If he comes to know of any unethical or illegalpayment/benefit. 

 

iii) If he makes any payment to any Authority’sassociate(s) 

 

a. The Bidder/Contactor commits to refrain from giving any complaint 

directly or through any other manner without supporting it with full and 

verifiablefacts. 

 

b. The Bidder/Contactor shall not instigate or cause to instigate any third 

person to commit any of the actions mentionedabove. 

 

c. If the Bidder/Contractor or any employee of the Bidder/Contractor or 

any person acting on behalf of the Bidder/ Contractor, either directly or 

indirectly, is a relative of any of the officers of the Authority, or 

alternatively, if any relative of an officer of the Authority has financial 

interest/stake in the Bidder’s/Contractor’s firm, the same shall be 

disclosed by the Bidder/Contractor at the time filing of tender. The term 

‘relative’ for this purpose would be as defined in Section 6 of the 

Companies Act1956. 

 

d. The Bidder/Contractor shall not lend to or borrow any money from or 

enter into any monetary dealings or transactions, directly or indirectly, 

with any employee of theAuthority. 

 

e. That if the Bidder/ Contractor, during tender process or before the award 

of the contract or during execution of the contract/work has committed 

a transgression in violation of section 2 or in any other form such as to 

put his reliability or credibility as Bidder/Contractor into question, the 

Authority is entitled to disqualify him from the tender process or to 

terminate the contract for such reason and to debar the BIDDER from 

participating in future biddingprocesses. 

 

1. PreviousTransgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 

company in any country in respect of any corrupt practices envisaged hereunder or 

with any Public Sector Enterprise in India or any Government Department in India 

that could justify Bidders’s exclusion from the tenderprocess. 

 

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 

can be terminated for such reason and he may be considered for debarment for 

future tender/contractprocesses. 

 

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 

(Rupees zero point five Cr.) and to submit the same to the Authority along-with the 

tender document/ contract before contractsigning. 

 

3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 

contributionexceedsRs0.5Cr.(RupeesZeropointfiveCr.)willberequiredto 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 

before doing/ performing any act/ function by such subcontractor(s) / associate(s) 

in relation to the contract/ work. 

 

3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 

policy of authority 

 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails 

to get this Pact signed in terms of policy of authority. Authority will terminate the 

contract and initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 

Guarantee/Bond. 

 

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 

ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 

as per terms and conditions and details given in NIT / tender documents sold to the 

Bidders. 

 

5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 

 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the Authority to take all or any one of the following actions, 

whereverrequired: 

 

i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) wouldcontinue. 

 

ii) To immediately cancel the contract, if already signed, without giving any 

compensation to theBIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender process 

prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit 

the earnest money deposited/bidsecurity. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR. 

If any outstanding payment is due to the BIDDER from the Authority in 

connection with any other contract or any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum andinterest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the BIDDER, in order to recover the payments, 

already made by the BUYER, along withinterest. 

 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 

resulting from such cancellation/rescission and the Authority shall be 

entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

 

vii. To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 

discretion of theAuthority. 

 

viii. To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing thecontract. 

 

ix. In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the Authority with the BIDDER, the same shall not 

beopened. 

 

x. Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 

violation of thisPact. 

 

xi. That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 

or 4, the Authority shall be entitled to demand and recover from the 

contractor damages equivalent to 5% of the contract value or the amount 

equivalent to security deposit or performance bank guarantee, whichever 

is higher. 

 

xii. That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 

Bidder/Contractor can prove and establish to the satisfaction of the 

Authority that the disqualification / debarment of the bidder from the 

tender process or the termination of the contract after award of the contract 

has caused no damage to theAuthority. 

 

TheAuthoritywillbeentitledtotakealloranyoftheactionsm

entionedatpara 

5.2 above. 

 

                            5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge 

of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal 

code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted 

for prevention ofcorruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a 

suitable and effective corruption prevention system and also restored/recouped the 

damage, if any, caused by him, the Authority may, if thinks fit, revoke the debarment 

prematurely considering the facts and circumstances of the case, and the 

documents/evidence adduced by the Bidder/Contractor for first timedefault. 

 

5.5 That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent 

External Monitor’s recommendations/suggestions that no reasonable doubt is 

possible in thematter. 

 

5.6 The decision of the Authority to the effect that a breach of the provisions of this Pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Independent External Monitor(s) appointed 

for the purpose of thisPact. 

 

6 Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 

 

That if the Authority receives any information of conduct of a Bidder/ Contractor 

or Sub- Contractor or of an employee or a representative or an associate of the 

Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 

Authority has substantive suspicion in this regard, the Authority will inform the 

Vigilance Department for appropriate action. 

7 Independent ExternalMonitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for thisPact. 

 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. He will also 

enquire into any complaint alleging transgression of any provision of this Pact 

made by the Bidder, Contractor orAuthority. 

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report 

to the Chairperson of the Board of theAuthority. 

 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 

provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation including minutes of meeting. 

The same is applicable to Sub - Contractors and Associates. The Monitor is under 

obligation to treat the information and documents of the Authority and Bidder/ 

Contractor / Sub- Contractors/ Associates withconfidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 

hewillsoinformthemanagementoftheAuthorityandrequestthemanagement 
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to discontinue or heal the violation, or to take other relevant action. The Monitor(s) 

can in this regard submit his recommendations/ suggestions. Beyond this, the 

Monitor(s) has no right to demand from the parties that they act in a specific 

manner, refrain from action or tolerate action. 

 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 

have an impact on the contractual relations between the Authority and the 

Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 

suchmeetings. 

 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of 

the Authority within 2 weeks from the date of reference or intimation to him by the 

Authority and, should the occasion arise, submit proposals for correcting 

problematicsituations. 

 

7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 

such offence or reported it to the Vigilance Department, the Monitor may also 

transmit this information directly to the Central Vigilance Commissioner, 

Government of India. 

 

7.9 The word ‘Monitor’ would include singular andplural. 

 

8 Facilitation ofInvestigation. 

 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 

provide necessary information and documents in English and shall extend all 

possible help for the purpose of suchExamination. 

 

9 Law and Place ofJurisdiction. 

 

That this Pact is subject to provisions under Indian Law. The place of performance 

and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of 

the Authority, asapplicable. 

 

10 Other LegalActions 

 

10.1That the changes and supplements as well as termination notice need to be made 

inwriting. 

 

10.2That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized 

representatives. 



A.A.I. 
C……I…….O……. 

 

 
Page 128 

11 Pact duration(Validity) 

 

11.1That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 

for all other Bidders 3 months after the contract isawarded. 

 

11.2. That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 

it is discharged/determined by Chairman of theAuthority. 

 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

 

12 Company Code ofConduct 

 

Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behavior) and a compliance program for the 

implementation of the code of conduct throughout the company. 
 

13 The parties hereby sign this Integrity Pact at  on 
 

 

Buyer 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1.     
 

2.  
 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1.   
 

2.  
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APPENDIX-XIX 
 

 

(To be filled by Contractor) 

(CLAUSE-47) 

 

Ratio of direct payment tothespecialized : …% of the net payment to be made to Specialized 

agency in case ofcompositecontract agency 
 

 

 

 
Sl. Sub-head Nature of work % of the net payment to  be 

made to Specialized agency 
1 Sub-head I   

    

    

    

 
 

Note: 

 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of allsub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per AAI for the subhead under consideration shall be paid 

directly to specialized agency in case of compositecontract. 
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Appendix – XX 
INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 
  

(For use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time) 
 
THIS INDENTURE made the.... ..... ... ... .. .... day of .. ...... .... .... ....... 20.. ..... 
BETWEEN………………. 
 (hereinafter called the Contractor which expression shall where the context so admits or implies 
be deemed to include his executors administrators and assigns) of the one part and the 
CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so admits 
or implies be deemed to include his successors in office and assigns) of the other part. 
 
WHEREAS by an agreement dated .............. ......... ...... (hereinafter called the said agreement) 
the Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be 
allowed advances on the security of materials absolutely belonging to him and brought by him to 
the site of the works the subject of the said agreement for use in the construction of such of the 
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 
materials and labour and other charges) AND WHEREAS the AAI has agreed to advance to the 
Contractor the sum of Rupees .... ............. ............................ .... on the security of materials the 
quantities and other particulars of which are detailed in Accounts of Secured Advances attached 
to the Running Account Bill for the said works signed by the Contractor on ..... .............. ...... 
.................... and the AAI has reserved to himself the option of making any further advance or 
advances on the security of other materials brought by the Contractor to the site of the said works. 
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees .............. ........... ..... ... ... on or before the execution of these 
presents paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby 
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 
Contractor doth hereby covenant and agree with the AAI and declare as follows: - 
 
(1) That the said sum of Rupees.. ........... ... .... .. ................ ............... ... so advanced by the AAI 
to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 
employed by the Contractor in or towards expediting the execution of the said works and for no 
other purpose whatsoever. 
 
(2) That the materials detailed in the said Account of Secured Advances which have been offered 
to and accepted by the AAI as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any 
materials in respect of which an advance has been made to him as aforesaid. 
 
(3) That the materials detailed in the said Account of Secured Advances and all other materials on 
the security of which any further advance or advances may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be used by the Contractor solely in the execution of the 
said works in accordance with the directions of the Engineer-In-Charge of the project (hereinafter 
called the Engineer-in-Charge) and in the term of the said agreement. 
 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 
the proper watch, safe custody and protection against all risks of the said materials and that until 
used in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by 
the Engineer-in-Charge or any officer authorised by him. In the event of the said materials or any 
part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than 
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is due to reasonable use and wear thereof the Contractor will forthwith replace the same with other 
materials of like quality or repair and make good the same as required by the Engineer-in-Charge. 
 
(5) That the said materials shall not on any account be removed from the site of the said works 
except with the written permission of the Engineer-in-Charge or an officer authorised by him on 
that behalf. 
 
(6) That the advances shall be repayable in full when or before the Contractor receives payment 
from the AAI of the price payable to him for the said works under the terms and provisions of the 
said agreement. Provided that if any intermediate payments are made to the Contractor on account 
of work done than on the occasion of each such payment the AAI will be at liberty to make a 
recovery from the Contractor's bill for such payment by deducting there from the value of the said 
materials then actually used in the construction and in respect of which recovery has not been 
made previously, the value for this purpose being determined in respect of each description of 
materials at the rates at which the amounts of the advances made under these presents were 
calculated. 
 
(7) That if the Contractor shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing to the AAI shall immediately on the 
happening of such default be repayable by the Contractor to the President together with interest 
thereon at twelve per cent per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs charges, damages and expenses incurred 
by the President in or for the recovery thereof or the enforcement of this security or otherwise by 
reason of the default of the Contractor and the Contractor hereby covenants and agrees with the 
President to repay and pay the same respectively to him accordingly. 
 
(8) That the Contractor hereby charges all the said materials with the repayment to the President 
of the said sum of Rupees .. ..... .......... .................... ...... ..... and any further sum or sums advanced 
as aforesaid and all costs charges, damages and expenses payable under these presents 
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the 
said agreement and without prejudice to the powers contained therein if and whenever the 
covenant for payment and repayment herein before contained shall become enforceable and the 
money owing shall not be paid in accordance therewith the AAI may at any time thereafter adopt 
all or any of the following courses as he may deem best :- 

·. 
(a) Size and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the Contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the Contractor with the actual cost of effecting such completion and the amount 
due in respect of advances under these presents and crediting the Contractor with the value of 
work done as if he had carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the Contractor, he is to pay same to the AAI on demand. 
 
(b) Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the AAI under 
these presents and pay over the surplus (if any) to the Contractor. Deduct all or any part of the 
moneys owing out of the security deposit or any sum due to the Contractor under the said 
agreement. 
 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on 
the said advance shall not be payable. 
 
(10)That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which has not 
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been herein before expressly provided for the same shall be finally resolved as per provisions of 
clause 25 of the contract. 
 
In witness whereof the said ........... .. ........... and .................. .. ... .. .. by the order and under the 
direction of the AAI have hereunto set their respective hands the day and year first above written. 
 
Signed, sealed and delivered by ... .. .......... .. .. ........... the said contractor in the presence of 
…………………………………………………………………………………………………………………
……. 
 
Signature ........................... . 
 
Witness Name ..... ... .. ... ........................ ......................... . 
 
Address .......... .... ............. . 
 
Signed by .. .................. .. ... .. .. . 
 
by the order and direction of the AAI in the presence of 
 
Signature ....................... ... . 
 
Witness Name ...................................................................... . 
 
Address............................................................................................................................................. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
 

SCHEDULE `A’ 

 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 

given as a standard BOQ format at page No. BOQ – 1 with the tender document, then the same is to be 

downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it 

and complete the white coloured (unprotected) cells with their respective financial quotes and other 

details (such as name of the bidder). No other cells shouldbe changed. Once the detailes have been 

completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file 

is found to be modified by the bidder, the bid will be rejected. 

 
 

SCHEDULE `B’ 

 

Schedule of materials to be issued to the contractor. 
 

 
Sl. No. Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 
contractor 

Place of Issue 

1 2 3 4 5 

     

 

Not Applicable 
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SCHEDULE `C’ 

 

Tools and plants to be hired to the contractor. 
 

 
Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

    

 

 

SCHEDULE `D’ 

 
Extra schedule for specific requirements/ documents for the work, if any. NIL. 

 

SCHEDULE `E’ 

 
Reference to General Condition of contract 

(A) Name of work : Deployment of facility Maintenance Contract (FMC) for Airport Systems 

facilities at Aurangabad Airport for the two years from 2024-26. 
 

i. Estimated cost of work Rs. 67,10,771.00  
 

ii. Earnest Money Rs. 1,34,215.00 (One Lakh Thirty Four Thousand Two Hundred & Fifteen Only) 

 

iii. Performance Guarantee: Not Applicable 

 
iv. Security deposit: 10% of contract value  

 

 

Not Applicable 
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SCHEDULE `F’ 

 

 

GENERAL RULES & DIRECTION 

 

Officer inviting tender : Office of SM (E-E), AAI, Aurangabad Airport. 
 

 
Maximum percentage for quantity of items of 

work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2& 
12.3 

a: 30% (Overall) 

 

b: 100% ( for foundation Items) 

 

Definitions: 

Office inviting tender :  Office of SM (E-E), AAI, Aurangabad Airport. 
 

 
2(v) Engineer-in-Charge SM(Engg-E),AAI, Aurangabad Airport 

 
2(viii) Accepting Authority    SM(Engg-E),AAI, Aurangabad Airport 

2(x) Percentage on cost materials &  

 Labour to cover all overheads &  
 Profits 15% 

 
2(xi) Standard schedule of rates DSR-2018, with up to date correction slips as on last date of 

  Submission of bids & Market rates& DSR 2022 

 
2(xii) Department AAI, Engineering 

 

 

Clause 1 

 

(i) Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance 

 

N/A 

(ii) Maximum allowable period of extension N/A 

 

Clause 2 

 

 Authority for fixing compensation under 
Clause 2 

As per AAI’s D.O.P. 

 
 

Clause 2A 

 
 Whether Clause 2A shall be applicable NO 
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Clause 5 

 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of 

start 

 

As per contract Document 

 

Mile Stone(s) as per table given below: 
 

 
Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 

date of start) 

Amount to be 

withheld in caseof 
non achievement of 

milestone 
    

 Not Applicable   

    

    

 

Time allowed for execution of work. : Twenty Four (24) Months  

 

Authority to decide: 

i. Extension of time… ......................... Engineer-in- Charge. 

ii. Rescheduling of milestone ..............  - Engineer-in- Charge 

iii. Shifting of date of start in case of 

delay in handing over of site-  Engineer - In-Charge. 

Clause 6, 6A 
 

Clause applicable – (6or6A) : As per Engineer – in- charge. 

Clause 7 

 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any since the last such payment for 

being eligible to interim payment. 

 

As per Engineer – in- charge. 

 

Clause 10A 

 

Testing equipment to be provided by the contractor at site lab : Not Applicable 

All the Testing equipments required for conducting test for building/ pavement works as per CPWD, Morth, 

IRC and AAI specifications as applicable. 
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Clause 10 B(II) 

 

 Whether Clause 10B(II) shall be 
applicable 

No 

 

Clause10C: Not Applicable 

 Component of labour expressed as percent of value of work: % 

Clause 10 CA :  Not Applicable 

 

Materials covered under this 

clause 

Nearest Material (other than 

cement*, reinforcement 

bars, structural steel & 

Bitumen) for which All India 
Wholesale Price index is to be 

followed 

Base price and its 

corresponding period of all the 

materials covered under clause 

10CA 

1. Cement (OPC/ PPC)  Base price for cement and 

reinforcement steel to be 

determined as issued under 

authority of DG (Works). 

CPWD or concerned Zonal 

Chief Engineer, CPWD as on 

last date of receipt of tender. 

In case base price for cement, 

reinforcement steel and 

Bitumen as to be issued by 

CPWD is not available 

concerned ED (Engg) 

empowered to determine the 
same. 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel 

4. Bitumen 

 
 

Clause 10 CC – Not Applicable 
 

 

Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 
period shown in next column 

18 Months 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



A.A.I. C……I…….O…….  

Page139

8 

A. For Construction period 

S.No Relevant component of Material/ Labour for price 

escalation 

*Percentage against total value of work 

1. Cement component  

2. Labour component  

3 Civil component of other construction materials  

4. E&M (Electrical and Mechanical i/c IT & Airport 

system) component of Construction Materials 

 

5. POL (Diesel) component  

6. Reinforcement steel bars/ TMT bars/ structural steels 

(including strands and cables) component  

 

7. Bitumen component  

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

B. For operation & maintenance period 

S.No Relevant component of Material/ Labour for price 

escalation 

*Percentage against total value of work 

1. Labour component  

2. Civil Component of other Construction Materials  

3. E&M (Electrical and Mechnical i/c IT & AS) 

component of Construction Materials 

 

4. Bitumen component (For Pavement work component)  

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

 

Clause11 

 

Specification to be followed for execution of work a) “CPWD Specification 2009, Vol. I to II with 

upto date correction slips, MORTH or other 

specification as applicable. 
b) Technical specification. 
c) Manufacturer’s Specification. 

 
Clause12 

 

12.2 

& 

12.3 

Deviation   limit   beyond   which clauses 
12.2 & 12.3 shall apply for  buildings, 

pavements and all other works above 

foundation level. 

 

30% (Thirty Percent) 

12.5 Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for foundation 

work 

 

100% ( Hundred Percent) 
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Clause16 
 

 
  

Competent Authority for deciding 

reduced  rates 

 

DGM/ Jt.GM(Engg)/ G.M.(Engg.) 

 
 

Clause18  -  

 
 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

 
 

Clause 25 

 

Place of Arbitration: As per AAI Policy 
 

Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 

 

Sl. 

No. 
Minimum 

Qualification of 

Technical 

Representative 

Discipline Designation 

(Principal 

Technical 

representative) 

M
in

im
u
m

 

E
x
p
er

ie
n
ce

 

N
u
m

b
er

 
Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36 

Figures 
Rs. 

Words 

1. NIL  

 

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at par 

with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company can be 

treated at par with Graduate Engineer for the purpose of such deployment subject to the condition that 

such diploma holder should not exceed 50% of requirement of degree engineers 

 

 

 
Clause 37 

GST shall be paid to bidder for any taxable supply/services against a valid tax invoice along with GST R1 
 

Clause 41(b) 

Integrity Pact applicable   Yes/No 
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Clause 42 

 

(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 

DSR 2018 printed by C.P.W.D with up- 

to-date correction slips till last date of 

submission of tender, technical 

specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with  estimated  cost  put  to 

tender not more than Rs.5lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 

than Rs.5lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side /  

d. All other materials  

 
 

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 
Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement  

 

                       Not Applicable 

2. Steel reinforcement 

3. Structural Sections 

4. Bitumen issued free 

5. Bitumen issued at 
stipulated fixed price 

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per direction 

of Engineer-in-charge 

 
 

Clause 48 

 

Escrow Account: Applicable / Not applicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be 

considered for working out minimum period for which hire charges of road roller are 

to be recovered. 

Sl. No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm 

thick 

30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or 
S90@2.25 
Kg per m2or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar 

@2.25 

Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S90@2 

Kg per m2 or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 

600 Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. 

per 100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per 

Sq.m. or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. 

per 100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

mailto:(a)@1.65m3per100m2andpavingbitumenA-90or
mailto:S90@2.25
mailto:(b)@1.50m3per100m2andbitumenemulsionorRoadtar
mailto:(i)@1.50m3per100m2andpavingbitumenA-90orS90@2
mailto:(ii)@1.35m3per100m2andbitumenemulsion@2Kgperm2
mailto:(iii)@1.25m3per100m2withroadtar@2.25Kgperm2
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 

mm nominal size per 100 m2 and binder including tack coat, the 

binder being hot cut back bitumen or bitumen emulsion in 

specified quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 

mm nominal size per 100 m2and binder including tack coat, the 

binder being hot cut back bitumen or bitumen emulsion in 

specified quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 

Cu.m. (60%20mm nominal size and 40% 12.5 mm nominal size) 

per 100m2 and coarse sand 1.9 Cu.m. per 100m2 and hot cut back 

bitumen over a tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 

Cu.m. (60%25 mm nominal size and 40% 20 mm nominal size) 

per 100m2 and coarse sand 2.4 Cu.m. per 100m2 and hot cut back 

bitumen over a tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 

Cu.m. (60%40 mm nominal size and 40% 25 mm nominal size) 

per 100m2 and coarse sand 2.9 Cu.m. per 100m2 and hot cut back 

bitumen over a tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 

Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) 

per 100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut 

back bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 

12.5 mm nominal size 40% 10 mm nominal size) per 100 Sq.m. 

and coarse sand 1.65 Cu.m. per 100 Sq.m. and hot cut back 

bitumen over a tack coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumasticsheet , using stone aggregate 2.6 Cu.m. (60% 12.5 

mm nominal size, 40% 10 mm nominal size) per 100 Sq.m. and 

 coarse 

sand2.5Cu.m.per100Sq.m.andhotcutbackbitumenoveratack coat 

of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominal 
size 

6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 

12.5 mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and 

seal coatof 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 

Sq.m., the binder being hot bitumen or tar as specified. 

460 Sq.m. 

 

 

 

C-NIL I-NIL O-NIL 
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19. Laying full grouted surface using stone aggregate 50 mm nominal 
size 

9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 

mm to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal 

coat of 

370 Sq.m.  

 binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 

Sq.m., the binder being hot bitumen or tar, 

  

20. 4cm. thick premix macadum surfacing using stone aggregate 25 

mm nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin 

binding with stone aggregate 12.5 mm nominal size 1.52 Cu.m. 

per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 

1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 

mm nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin 

binding with stone aggregate 12.5 mm nominal size 1.52 Cu.m. 

per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 

1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITION OF CONTRACT (SCC) 
 

SPECIAL CONDITION OF CONTRACT FOR GENERAL MAINTENANCE AND 
MONITORING OF AIRPORT SYSTEMS INSTALLATIONS AVAILABLE AT 
AURANGABAD AIRPORT. 

These special conditions of contract shall be read in conjunction with Airports 
Authority of India General conditions of contract, if there are any provisions in the 
special conditions of contract which are at variance with the provisions of general 
conditions of contract, the provision in these special conditions shall take 

precedence. 

 
1. General Scope of Work: - The Scope of work cover the following items: - 

 

Providing monitoring, cleaning, minor repairs, general maintenance and operation 
support (as required) for various installations related to Airport systems (Passenger 

facilitations and Airport security in compliance with BCAS guidelines) at 
Aurangabad Airport. 

 
• Area to be covered under the scope of this contract: 

➢ Operational Area, City side area, Terminal Building, ATC Tower, 

CARGO Building etc of Aurangabad Airport. 

• Scope of Work: 

➢ Day to day testing of installations and equipments as per OEM 

guidelines / AAI instructions in compliance to BCAS guidelines prior 
to handing over of the systems for operation to ASG-CISF/ Stake 
holders / personnel authorized for operations. 

➢ Ensuring serviceability and providing day to day general 
maintenance activities such as cleaning, dusting and other 

preventive maintenance works as per maintenance schedule of 
various Airport system installations at Aurangabad Airport as 
mentioned in the ANNEXUREs. 

➢ Monitoring, addressing, reporting of breakdown of any installations 
to concerned OEM/ representative over phone/ What’s App/ E-mail 

to concerned agencies/ personnel for attending the same. 
Recording of complaints, necessary follow ups till closure of 
complaints/ restoring the serviceability of the systems followed by 

update of reports in complaint register and electronic platform. 
➢ Taking proper care during execution of works, ensure safety, 

ensure cyber security, ensure integrity and secrecy of Airport 
security as well as installations, keeping the work premises neat & 
clean, proper disposal of waste (as per statutory norms), clear of 

debris, removing of dirt & stains, spillage, accounting of materials 
(serviceable and un-serviceable spares, instruments, consumables 

etc.). 
➢ Shall coordinate with CSO/ Security departments/ stake holders/ 

other associated departments of AAI to ensure smooth and safe 

operations and passengers’ movement. 
➢ Shall coordinate with different agencies/ appropriate authorities 

during replacement /minor modification works & wiring works 



SCC 2 | P a g e  

related to various Airport system installations and monitoring the 
same. 

➢ Maintaining all records, preventative maintenance schedule log 
book, Inventory register, breakdown register for day to day 

activities and prepare necessary documentation as per 
BCAS/regulatory authorities’ guidelines throughout the contract 

period in coordination with Security department, CISF-ASG / State 
Police and concerned Airlines including submission of daily status 
report of various Airport system installations. 

➢ Contractor/ agency has to arrange his own tools and plants 
including ladders, cleaning equipments and material handling 

devices required for maintenance purpose which are inclusive and 
nothing extra will be paid for the same.  

➢ During the contract period if any new installations are added / 
replaced or modified to the existing ones, will not warrant any 
additional manpower and no extra payment will be entertained. 

➢ Supply of Spares as and when required only after approval of 
sample by E-I-C. 

➢ Supply and laying of Anti Rodent CAT-6 & OFC Cable including 
termination as per site requirement. 

➢ Providing and making Splicing connection of OFC cable as per 

requirement. 
➢ Providing necessary support for shifting or relocating the existing 

FIDS/CIDS display/monitors / CCTV cameras/ X-BIS/ DFMD/ ETD/ 
BDDS equipments / Batteries/ UPS / PA system components etc. 
as per requirement including modification of mounting brackets/ 

channel (if required) etc as directed by E-I-C. 
➢ Monitoring the validity of all software and intimate to E-I-C or his/ 

her authorized representative well in advance (at least 60 days 
before expiry), failing which necessary expenditure and 
arrangement will be borne by the agency. 

 

Manpower: The firm has to depute following minimum manpower (for all days 
including Saturday, Sunday & Other Gazetted Holidays) during the entire period of 
contract. Provision of weekly off to the workers is mandatory. The cost of the below 
manpower will be considered by the bidder in the quoted cost. 

 

Category of labour Minimum 
Manpower per 

day 

Nature of Duty 

Skilled 
(Technician) 

04 nos 
(including 

reliever) 
 

Supervision, daily testing, 
ensuring serviceability & all 

regular PM activities & 
assisting to Manager 

Unskilled (Helper) 03 nos 

(including 
reliever) 

 

Assisting skilled manpower 

as per instruction of 
Manager (E-E) 

 

SHIFT: Manpower to be deputed as per Operational / Site requirement and 
as per direction of EIC. 
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2. Period of Contract: - 

The service contract shall be for a period of 24 months from the date of 

handing over of site. The contract period can be extended for further period 
of 06 months on the same terms and conditions of the agreement. AAI 
reserves the right to terminate the contract fully or partially by giving 30 

days' notice in writing to the contractor. If in the opinion of the Engineer-In- 
Charge, it is observed that the contractor is not doing the works satisfactorily 

as per the terms and conditions of contract, then the contract can be 
terminated with immediate effect without giving any reasons thereof. 

 

3. Entry Pass: - 

The work site lies in restricted area. The contractor shall apply in writing in 

advance for issue of necessary entry passes of workmen engaged by him. The 

office/airport premises is an essential service covered under the maintenance 

of essential service Act and hence, disruption of services rendered will be a 

statutory offence. The necessary police verification etc. as required for entry 

passes will be the responsibility of the contractor. All expenditure towards 

arranging security passes shall be borne by the Agency. BCAS rules and 

guidelines shall be implemented as applicable throughout the contract period. 

 

The Contractor shall fulfill the following requirements which are 

mandatory for obtaining Aerodrome Entry Permits (AEPs) prior to the 

commencement of work at Airport: 

a) The Contractor shall obtain Security Clearance (through E-sahaj portal of Govt. 
ofIndia/ link via BCAS website) for the Company from Bureau of Civil Aviation 
Security (BCAS).The Contractor shall obtain the approval of Entity’s Security 
Programme from 

BCAS. 

b) The Contractor shall undertake Police Background Checks of the employees 

recruited and obtain Police Verification Certificate (PVC) from concerned 

Police Commissioner in respect of their employees (PVC obtained by the 

individual priorto the employment is not valid). Background checks shall be 

conducted at all the places of the applicant’s residence in the previous one 

year and of his criminal history, if any. A valid Indian Passport issued in the 

previous 05 years shall be considered in lieu of background check, provided 

there is no change in the residential address. 

c) After obtaining Police Verification Certificate, the Contractor shall ensure that 

their employees shall attend one-day Aviation Security (AVSEC) Awareness 

Training Programme available online in the website. 

https://iaaweb.dhanushinfotech.com/ 
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d) If Contractor is found to violate any of Security Regulations, he shall be black 

listedand will be subjected to other legal proceedings. 

4. Security: - 

The contractor and his employees shall abide by security regulation framed 
by AAI/BCAS or Police Authorities. Any worker of the contractor, whose 

presence is found undesirable in AAI premises, shall not be allowed to work. 
The Contractor shall be fully responsible for the satisfactory working of his 

staff. 

 
"If Contractor or his authorized representative or his employed 
workers are found violating any of security regulations, person 
concerned should be immediately replaced , AEP to be surrendered 

and appropriate / suitable action shall be taken by AAI as per 
prevailing rules of BCAS / statutory authorities guidelines, Please 

note that the E-I-C has the complete right to surrender the AEP of 
any employee for the misbehavior and agency has to take strict 
action". 

 
All men/ women and vehicles shall be permitted to enter the restricted / office 

area only on possession of the security passes/ permits. Passes shall be 
deposited back to Engineer-In-Charge on demand/ immediately after 
completion of work. The contractor or his staff shall observe all the rules 

promulgated from time to time by the concerned authorities. Any person 
found violating the security rules laid down by the authority will be expelled 

from the area without assigning any reason whatsoever and contractor shall 
have no claim on this account. 

 

Security clearance, approval for security programme, tools permit and 
obtaining entry passes from BCAS is mandatory for carrying out the work in 
the airport and the successful bidder shall be required to obtain the same 
from BCAS within a month of start of the contract. All required documents, 

fee etc. shall be prepared and furnished to the concerned authorities by the 
contractor for permanent/provisional /temporary passes/permits/clearance 

etc. The onus to obtain such permits, passes, clearance, authorization etc. 
lies with the contractor 

5. Statutory & Regulatory Clauses: - 

The contractor has to discharge all the obligations as provided under various 
statutory enactment including the EPF/ ESI/ Contract Labour (Regulation and 
abolition)/ Minimum Wages / Payment of Wages / Payment of Bonus 
/Payment of Gratuity / Workmen's compensation / Works Contract and other 

relevant Acts, Rules and Regulations in force and as amended from time to 
time in the State, as applicable. 

 
The engagement and employment of workers and payment of wages to them 

as per existing provisions of various labour laws and regulations is the sole 
responsibility of the contractor and any breach of such laws or regulations 

shall be deemed to be violation of this contract. AAI may ask the contractor 
to produce documents to verify that these provisions/laws are compiled by 
the contractor. 

The contractor has to follow the local security/safety rules & regulations and 
such instructions on restricted hours of work as may be imposed on him by 
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the department / local authorities, while working in security restricted zones 
and no claim whatsoever on account of this, will be entertained. 

The contractor has to deploy their staff to run the system on all days (365 
days) including Sundays and Gazetted holidays as per “manpower” clause for 
which nothing extra shall be paid. 

 
Contractor has to submit the details of staff such as qualification 
documents and experience certificates of the staff, the CV and 
passport size coloured photograph along with copy of police 

verification (not older than six months on the date of start of work) 
/ as per guidelines of regulatory authorities before engaging them on 

work. All the documents should be self-attested by each worker and 
counter signed & stamped by contractor/ agency. 

The decision of Engineer-In-Charge, to accept or reject any candidate on the 
basis of lack of experience, qualification, lack of skills required for job, will be 
final and binding on the Agency. 

 
6. Uniform: - 

The contractor/ agency has to provide every year during the currency of 

the contract. 2 sets of uniform (pant and shirt), 1 pair of ISI marked safety 
shoes (computer operator only may be provided formal office foot wear) & 

2 pair of socks, a rain coat, a gum boot, umbrella (as station comes under 
rain fall area) and a sweater to his staff of approved colour during the 
contract period (within one month from the date of award) failing which, 

AAI shall recover an amount of Rs. 200/- per person per week till the 
compliance of the same from the contractors running/final bill, in the event 

of non-compliance of wearing uniform & ISI marked safety shoe by workers 
on daily basis a recovery of Rs. 50/-per day per person shall be made 
from running bills. The workers should wear a badge on the left pocket of 

the shirt mentioning their company's name. Each employee should be 
provided with suitable photo ID card with agency’s tag which should be 

worn with AEP. 

7. No accommodation shall be arranged by the AAI for the staff / workers of 
the contractor. It is the responsibility of contractor to make his own 
arrangements for the facilities. 

 
8. Rates: - The prices quoted shall be inclusive of minimum wage, cost of 

uniform & Shoes and GST taxes but exclusive of Employer contribution 
towards EPF/ ESI (as applicable) or premium value of Mediclaim policy (as 
applicable) & Bonus. Employer contribution towards PF & ESI amount of 

engaged manpower paid to the statutory authorities by the contractor 
shall be reimbursed on actual basis throughout the contract period on 

submission of the documentary evidence in next bill or after the final bill. 

 

a) Bonus amount as per latest Govt. or minimum 8.33% of annual wages, whichever is  

higher will be paid to all manpower deployed against said contract/agreement, preferably 

on monthly basis (i.e. proportionate amount of bonus on monthly wages along with 

salary) by the contractor and the same shall be reimbursed on actual basis on submission 

of the documentary evidence in next bill or after the completion of contract within one 

month. 
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b) However, the deployed manpower drawing/getting monthly wages more than monthly 

cut-off limit for bonus eligibility (if any) shall be paid bonus @8.33% of annual wages 

worked out restricted to monthly upper wage cut-off limit for bonus eligibility notified by 

GoI from time to time, and same shall be reimbursed by AAI on actual basis on 

submission of the documentary evidence.  

c) In case of nonpayment of bonus necessary recovery/ withheld against bonus from their 

RA Bill/ Final bill shall be made as decided by EIC and appropriate action will be initiated 

by AAI against the contractor. The decision of EIC in this regard shall be final and binding 

on the Agency. 

 

9. PF & ESIC Contribution: - 

 
i. The contractor shall register himself with Labour Licensing Authority and 

obtain Labour License Number in this regard. 
 

ii. The contractor shall have to register with PF & ESIC (where ever 
applicable) for workmen engaged for the work & challans / deposit receipts 

of PF & ESI contribution shall be submitted in AAI office for verification/ 
reimbursement, at the time of submission of bill. 

 

 
iii. The PF dues (including EDLI and administrative charges) in respect 

of workers engaged by the contractor for AAI works to be 

deposited by the contractor every month by a challan and the 
documentary evidence in support of such payments along-with 

employee wise details of the PF contribution (both Employee's 
share and the employer's contribution) needs to be submitted to 
the Engineer in charge for the work/ contract. 

 
iv. ESI (where ever applicable) & EPF amount (contractor's 

contribution & administrative charges) paid to the statutory 
authorities by the contractor shall be reimbursed on actual basis 
on submission of documentary evidence. 

v. If ESI not applicable, the agency shall provide Rs. 2.0 lakhs 
Mediclaim policy against each person engaged at the site. The 

premium towards the same shall not be reimbursed by AAI. 

vi. The contractor has to deposit PF & ESI as applicable, failing which 
recovery/ withheld@ 26 % and 6 % against PF and ESI 

respectively from their R.A bills/ Final Bill shall be made. 
 

10. Labour Wages: 

i. The contractor has to pay the prevailing minimum wages issued by the 
office of Regional Labour Commissioner/ Chief Labour Commissioner 
(whichever is higher), from time to time. However, the difference in 

minimum wages based on actual payment made to the labour and 
wages applicable at the time of submission of tender will be 

reimbursed including difference in EPF and ESI payment to the 
contractor on revision of minimum wages and no additional 
amount such as contractor's overhead & profit will be paid on this 

account. 
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The labour wages at the time of submission of tender: 

 

Category of labour Rates of wages including 

V.D.A. per day applicable 
for Aurangabad Airport (in 

Rupees) 

Skilled 876.68 

Un-Skilled 777.07 

 
In this regard the successful bidder shall submit an affidavit on non- 

judicial stamp paper of Rs.100 as per Annexure before award of the work. 
 

ii. For the purpose of admitting the claim for reimbursement of statutory 

increase in wages paid by him, the contractor has to produce the required 
documentary evidence to the satisfaction of Engineer-In-Charge. 

 
iii. The payment to the workmen's engaged by the contractor is to be paid 

through NEFT/RTGS/ Cheque on or before 7th of every month irrespective 
of Saturday, Sunday and bank holidays. If any violation with respect 

to payment of wages for any two months in a contract period, 
necessary action for cancellation of contract, debarring of the 
agency for participating in future contracts in AAI shall be 

initiated. The agency will not be allowed to participate in any of 
the tendering process in AAI till finalization of the decision. 

 
11. Location and inspection of site 

The work is to be carried out at different locations at Aurangabad 
Airport. The tenderer is advised to inspect the installation to understand 
the nature of services to be rendered and the extent of installations before 

submitting their tender. However, once the tender is submitted, it will 
be deemed that the tenderer has full knowledge of the site and no plea 

based on lack of site situation knowledge will be entertained under any 
circumstances 

 

12. Mode of Instruction: 

The instructions on day to day execution of the work can be either in written 
form or through other means including oral, from AAI passed to the 

supervisor or any other representative of the contractor including any 
workmen. The written instructions may be by way of letter, email, 

endorsement on site order book, log books, complaint register or any other 
document. The instructions so issued shall be construed as having issued 
to the contractor by AAI. These instructions shall be limited to the day to 

day maintenance related activities and in all other cases; the provisions in 
the GCC 2017 shall be adhered to 

 
13. Duty Roster of the Workmen Deployed by The Contractor: 

AAI will have powers to dictate, correct and accept the duty roster of the 

workmen deployed by the contractor. And upon such acceptance by AAI, 
no change in the duty roster shall be made without the written consent of 

AAI failing which the altered duties will not be counted for measurement. 
In this regard AAI can demand submission of duty roster for the future 
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period, 15 days in advance and ask for corrections if it to the opinion of AAI 
is required which is final and binding 
 

14. Biometric Attendance System (BAS): 

The agency shall provide biometric attendance system in addition to legacy 
registers on its own cost for all staff deployed at site. Monitoring report 
shall be submitted along with the monthly running bills or time intervals as 

decided by the EIC. In case the agency fails to provide BAS, a penalty of 
Rs 1000/- per month will be deducted from the running bills. In case of the 

BAS system found to be faulty on non-functional, same shall be reinstated 
within 07 days. For each day beyond this, pro-rata of the above-mentioned 
penalty will be levied from the agency. The agency has to provide BAS 

system at Terminal Building/ City Side Area. 

 
15. MAINTENANCE DOCUMENTATION: 

The different documents such as logbooks, preventive maintenance 
registers (as per PVM schedule which may be revised from time to time), 
Breakdown register, Inventory register and complaint books etc. shall be 

maintained by the Contractor as required by AAI. The Contractor also shall 
provide the required stationeries for this purpose. The Contractor shall carry 

out the documentation related to the work and furnish the same to AAI. 
The documents shall be the property of AAI. 

 
16. Qualification & Wages of Staff: - The contractor should depute the 

persons as per the qualification given below for maintenance works: - 

 

1. Skilled manpower- Shall have Graduate or Diploma degree in 
Electronics/Computer-Application or Electrical with minimum 01-year 

experience shall be paid as per minimum wages. 

 
2. Helper - Shall be minimum VIIIth Class pass with good physique & shall have basic 

knowledge of similar works and shall be paid as per minimum wages. 

 

17. In case of absence of staff from duty recovery will be made by 
the department at the following rates, which shall be binding on the 

contractor. 
 

i) Skilled : As per prevailing daily wages 

ii) Semi-Skilled : As per prevailing daily wages 
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But apart from daily wages, an amount of Rs. 200/- will be 
recovered from the agency per person per shift for absenteeism of 

any worker as a penalty in case of BOQ item is under execution. 

The EIC has full rights to instruct the agency of expel/ replace the person 
with the regular habit of taking unauthorized leaves frequently or 

continuously absent without proper justification, which may impact the 
morale of co-workers. 

18. The complete details of the Airport system Installations under the 
scope of work are attached in Annexure “A” and Preventive 

Maintenance Schedule in Annexure “B”. Any other activity related to 
Airport system shall be added as per site requirements and as per 
instructions of E-I-C. Nothing extra payment will be made in this regard. 

 
19. It is the responsibility of the contractor to maintain and ensure 100% 

serviceability of the equipment's / installations under this contract except 

for the reasons beyond the control of the contractor. The decision of 
Engineer-In-Charge is final and binding on the contractor in respect of 

establishment & the reason beyond the control of the contractor. If the 
failure to maintain the serviceability of installations attributed to the 
contractors / agency, penalty to be imposed on the contractor as deemed 

fit by the Engineer in Charge. 

 
20. In case the agency is not able to attend/ rectify faults in the system 

within the stipulated time period, AAI reserves the rights to engage outside 

agency to check / inspect the faulty system. If the system is rectified by 
the outside agency or third party, the amount of checking, rectification 

along with suitable penalty towards delay in attending breakdown shall be 
recovered from the agency who otherwise is responsible for the up keeping 
of this equipment. 

 
21. There shall be no liability on the part of the AAI to pay any 

compensation arising out of the labour dispute, accident etc. at site. The 

contractor will be fully responsible for safety, security and coordination of 
the workers deployed at AAI site. Noting extra will be paid to the Agency 

on this account. 

 
22. Contractor or his authorized representative shall visit the site at least 

once in one month and as and when called by the Engineer-In-Charge or 
his representative and will report about satisfactory working of all 

equipment. 

 
23. Any material taken out for the purpose of repair/ rectification/ 

replacement from the building or work premises shall have necessary 
permission from the EIC and security personnel/ competent authority in the 

form of a Gate pass. 
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24. The timings of operation & maintenance/ upkeep work etc. shall be as 
decided by Engineer-In-Charge from time to time depending upon 
operational & technical requirement. 

 
25. If agency is doing any maintenance work as per schedule, then 

they have to take prior approval for the same from EIC and also have 
coordination with other entities/ wings (ATC/CNS/Airlines etc.) as required. 

 
26. Handing/ Taking over of the Equipment: - 

i. For AMC Contract 

 
All the equipment’s / installations/ systems with accessories complete in all 

respect shall be checked by agency before taking over the site and the same 
has to be handed over AAI contractor in good running condition at the end of 

the contract. List of defects, if any, notified during contract period shall be 
rectified by the agency before the closure of the contract. If the agency failed 
to rectify the defects, notified to him (during contract period) the EIC shall 

rectified the defects at the contractor’s risk & cost. The decision of EIC in this 
regard will be final & binding on the agency. 

27. For delay in attending maintenance schedules: - 

It is the responsibility of the contractor to maintain and ensure 100% 
serviceability of the equipment’s / installations under this contract, except for 
the reasons beyond the control of the contractor. The decision of Engineer-In- 

Charge is final and binding on the contractor in respect of establishment & “the 
reason beyond the control of the contractor”. If the failure to maintain the 

serviceability of installations attributed to the contractors / agency, penalty to 
be imposed on the contractor as deemed fit by the Engineer in Charge. 
All the preventive maintenance works shall be done as per preventive 

maintenance schedule and complete records in those regards has to be 
prepared and submitted to AAI at the end of every month, failing which a 

recovery of Rs. 5,000/- per month shall be made from the bills for each sub 
system of installations, subject to the shutdown provided by AAI, which shall 
be Co- ordinated by the agency. Note: In any case the total penalty at any 

point of time on account of any or all the categories put together shall not 
exceed 10 % of the total contract value. 

 
28. The contractor has to deploy their staff to run the system on 

all days as per Manpower clause. If there are some labours under 
a court case, that needs to be deployed by the agency as directed 

by EIC. 

 
29. The work shall be carried out as per specifications and relevant 

applicable standard including ISI/CPWD specification/ OEM standard / BCAS 

norms/ statutory Regulation. 

 
30. Safety & availability of Material: - 

 

i. The firm/agency shall submit test certificates, wherever applicable as 
per CPWD/IS/manufacturers practice as and when required only after 

approval of sample by E-I-C and the department reserves the right to 
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get them independently checked for the material supplied by 
contractor as required. 

ii. All debris due to works shall be removed and site shall be cleared by 
the contractor as soon as the task is completed. Non-removal of debris 
from site will attract a penalty of Rs. 500/- per day from the running 

bill/final bill. 

 
iii. Issue of materials stipulated in the tender will be regulated to the 

actual needs from time to time. Un-used materials shall be returned to 

the department failing which the recovery will be made at the penal 
rate i.e. double the market rate. Any damage caused to the materials 

during transit or under storage will be to the contractor's account. 

 
iv. If there is any requirement of material at site which is not available in 

AAI store, then contractor has to procure from market as per approved 
makes with EIC permission and close the complaint as soon as 
possible. Contractor will provide the tax invoice/ bill for the same and 

the payment for such material will be given along with 15% OH & CP 
in running / final bill as an extra item. 

 
31. Guarantee: - 

In case of supply of any material, the tenderer shall guarantee the 
equipment material against all defects as per manufacturer. Any defects 
arising during the guarantee period shall be rectified by the Tenderer at his 

own expenses to the satisfaction of the 

E-l-C. 
 

32. Water. Electricity and Enquiry Room: -The AAI will provide an 

enquiry room, water & electricity for maintenance purpose, free of cost. 

 
33. Make of items: - The contractor shall use / supply the material as 

per approved make of AAI or as per schedule of quantities or exact 

replacement of existing material suitable to site after taking permission 
from EIC in writing and the department reserves the right to accept or 
reject any other makes offered by the contractor. 

 
The contractor has to supply the materials as and when required only after 
approval of sample by E-I-C during the currency of the contract. 

 
34. Terms of payment: - 

The Running payments for the work done shall be released Bi-Monthly by 
AAI only after salary payments to all workers & submitting the proof of 

disbursement and deducting the applicable taxes. The Security Deposit @ 
10% shall be deducted from the running bills, which shall be released after 

successful completion of Defects Liability Period. 

 
The following documents as applicable shall be produced and self-attested 
photo copy shall be submitted by the contractor during each running bills:- 
i. Delivery challan / copy of invoice of all the material supplied. 
ii. Monthly Challans of E.P.F. and E.S.I. deposits up to previous month. 

iii. Wages register signed by workers of each month. 
iv. Bonus details received and signed by workers. 
v. Log books & Biometric Attendance register. 
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Final Bill Payment: -The total amount of final bill worked out at the 
accepted tender rates, if found to be more than the amount worked 
out at the quoted rate of second lowest, the contractor shall be paid 
lower of the two. 

 
The agency shall submit final bill along with all the documents related with 

PF, ESIC & Bonus to AAI in addition to all maintenance schedule registers, 
documents etc. related to the work. The agency also formally handed over 
the list of equipment’s in good working condition, without any damage as 

handed over to them by AAI. 

On implementation of GST, Payment against CPWD DSR item shall be made 
to the contractor after making adjustment/ corrections of inbuilt component 

of taxes in DSR rate during the billing as per prevailing rules/ orders issued 
by AAI or competent authority. 

 
35. Defects Liability Period: Six (Six) Months from the date of 

actual date of completion of work. 

36. The contractor shall be responsible for any damage caused to any 
equipment's /building of AAI due to the negligence of the staff. The same 
shall be made good by the contractor at his cost. 

 

37. Agency has to submit the Preventive Maintenance Activity Plan 
within 15 days of award of work in line with the Preventive Maintenance 
Schedule, considering site requirement for approval of Engineer-In-

Charge or his authorized representative. 
 

38. The agency shall provide 01 no. mobile phone with active SIM to the 
site in charge/authorized representative for official use during the 
currency of the contract, nothing extra will be paid on this account. Failing 

which, an amount of Rs. 50/- per day per phone will be recovered as 
penalty from running bill. 

39. Dismantled materials: 

i. The contractor shall make entry of all the materials issued for the work, 
time to time in the material issue register (to be separately maintained 

by the contractor). 
ii. After completion of the work necessary entries shall also be made in the 

register indicating the location where the materials are installed and the 

balance materials left out need to deposited to AAI store after completion 
of work. 

iii. The dismantled materials shall be duly handed over to Engineer in charge 
or his authorized representative and necessary endorsement shall be 

obtained in both material issue register and also the dismantled material 
register. 

 
40. Equipment's For Night Working: 

In case, it appears, at any stage that the work may not be completed within 

the stipulated period due to restricted working hours in the day in view of any 
reasons, the contractor shall execute the work during the night as and when 
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required. Nothing extra shall be payable to contractor for working in night 
time. 

41. Consumables: - All the consumables such as insulation tape, Test 
Lamps, cotton waste, soap, dusters, grease, Petroleum jelly, hack-saw 
blade, CTC, CRC, Alcholic CLEANER etc. will be provided by the contractor, 

Stationeries such as log books, work diaries to workmen, printed 
maintenance records, logbook of various installations, various registers, 
preventive maintenance schedules as per AAI format and as per the 

instructions of Engineer-In-Charge will be provided within the 15 days of 
award of contract and maintained by the contractor at the site. Reserve 

Stock quantity to be decided by the EIC & nothing extra payment will be 
made in this regard and the agency has to keep minimum quantity of 
consumables for Two months in stock depending on the actual requirement 

failing which the material will be arranged by the AAI and the expenditure 
will be recovered from the agency with 15% over head. 

 
42. Tools and Tackles: 

 
The contractor shall provide all the tools and tackles for the works including 

Measuring instruments and safety gadgets for attending breakdown of 
equipment’s. Cost of transportation of labour and material to Airport/ office 

premises shall have to be borne by the contractor. 
 

Each Skilled manpower will be provided with minimum one set of following 

tools of reputed brand (Make: Taparia or equivalent) along with carrying bag 
for routine maintenance works: - 

 
• FIBER SPLICING MACHINE (WITH ALL TOOLS SET) -01 no 

• CRIMPING TOOL FOR LAN CABLE-01 no 
• EQUPMENT CLEANING BRUSH-01 no 
• LAN TESTER-01 no 

• RACHET TOOL KIT-01 no 

• WIRE STRIPPER-01 no 
• LINE TESTER-01no 

• Box Spanner Set : Two Set. 
• Double end spanner set (Set of 12) : Two Set. 
• Ring Spanner set (Set of 12) : One Set. 

• Screw Spanners of different sizes : One Set. 

• Screw Driver Set of different sizes : Two Set. 
• Crimping tools Up to 35 Sq.mm : One Number 
• Nose pliers One Number. 

• Wire Cutters/Cutting pliers : One Number. 

• Punch/ Chisel One Number. 

• Allen key set suitable for the existing Airport system (1 to 9 mm) 
One set each type 

• Multi-meter (VAO Meter): One Number 
• Megger (500 V) – 2 sets 

• Earth Tester-Two Number 

• Clamp-on-meter– 2 sets 

The following tackles shall be provided by agency for routine maintenance works: 

 
• A type FRP LADDER of min 15 ft height -01 no 
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• LED type portable search Light (Rechargeable)-min 02 nos 
• Hammers : One Number. 
• Heavy duty Drilling One number with all types of drill bits. 

• Safety Gloves– 2 sets 
• Safety Helmet– 2 sets 

• Safety Belt-1 set 

• Light duty Drilling Machine One number with all types of drill bits 
• Blower Two Number. 
• Industrial Vacuum Cleaner (Big size) : One Number 

• Spirit Level : One Number 

• Soldering Iron: Two Number 

NOTE: All the tool, tackles, instruments shall be provided new and same are 
returnable. The safe custody of above all tools are lying with Contractor. All 

meters (Multimeter, IR Megger, Earth Megger, Clamp meter etc.) shall have 
valid calibration certificate. Calibration to be carried out after the completion 

of one year for Meggar, Earth Tester and Clamp On Meter. 

Compensation @ Rs. 500.00/ tool/ day will be made for not having the 
above tools and tackles. The compensation shall be recovered from the 
contractor’s bill. The Supervisor shall submit the list of tools available and its 

serviceability status every month to the EIC or his authorized representative. 

43. Guidance to Tenderer: 

The contractor shall quote the tender based on the expenditure towards 
providing of manpower (based on minimum wages), Uniform to workers, 
Tool & Tackles, Statutory items, premium cost towards Medi-claim policy, 

PIC Charges, Cost of consumables, miscellaneous expenses, taxes & duties 
etc. 

 
44. Penalty Clause: 

No total Breakdown is acceptable, in case of total break down due to 
negligence of the contractor or his workmen, suitable recovery proposed 

by Engineer-In-Charge will be final and binding on the contractor. Special 
care is required in attending the faults for the equipment where no standby 
is available. 

 
Note: In any case the total penalty at any point of time on account of 
any or all the categories put together shall not exceed 15 % of the 
total contract value per month. 

If any equipment damaged due to the negligence of the manpower, the 
agency shall repair the same and nothing extra shall be paid on this account 
by the AAI. Once the total penalty reaches this limit, the contract shall be 

liable for review / rescind as per the provisions of the contract agreement and 
the decision of Engineer-In-Charge in this regard shall be final and binding 

on the contractor. 
45. First Aid and Fire Safety Training: 

Agency has to arrange training programs for the workmen on First Aid 

and Fire Safety through Red Cross/ concerned Govt Authorised training 
agency once in each year. The cost of the same will be reimbursed to 
agency on submission of the bills along with training certificates. 
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46. Additional payment to worked on National Holiday: 

Agency has to pay additional per day wage to the worker deputed for 
performing duty on 03 occasions (26th January, 15th August and 2nd 

October) being National Holiday as per statutory requirement. Agency may 
consider the same while quoting the financial bid. No extra amount shall be 

reimbursed towards performing duty on 03 occasions. 

47. BA TEST 

Staff / Workmen deployed under the contract will be liable for carrying out 
BA test before commencement of work on daily basis. If Staff / Workmen 
is failed in that test, agency must replace the staff with another person. 
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Annexure-A 

 

Details of Airport System Installations at Aurangabad Airport for Day-to-Day 
Operation and Maintenance 

 

Sl. 

No. 
Name of 

Installations 
Make/
Model 

Location Approx. Qty. 

 CCTV Details 
1 Camera CP PLUS 

 

NITB / Operational Area & 
Diff. locations at Airport 

 

164 Nos. 

2 Server  Server Room 2 Nos 

3 NTP Server  ATS Complex 2 Nos 

4 Switch L3 (24 Port)  Server Room 2 Nos 

5 Switch L2 (24 Port)  Server Room &  Diff. 

locations at Airport 

15 Nos 

6 NAS  Server Room 1 Nos 

7  
 
 

Work station 

 1. CISF control 

room(Video Wall 
Monitor) 

2. APD Office 

3. SCCTV Server Room 
(Spare) 

4. Engg. Electrical 

Office 
5. CNS I/C Office 

6. AHCR Room 

7. Server Room  

 
 
 
 
 

7 Nos 

8 UPS  Server Room 4 Nos 

9 Battery AMARON/12V

, 26 Ah 
Server Room 128 Nos 

 FIDS/ CIDS details 
10 FIDS 55”Monitor LG  NITB 11 Nos 

11 FIDS 43”Monitor LG NITB 12 Nos 

12 LED Board 3 x 2 mtrs. IDDS Arrival and Departure 2 No 

13 FIDS SERVER Dell FIDS Server Room, NITB 3 Nos 

14 workstation Dell NITB 4 Nos 

15 L3 Switch Avaya NITB 2 Nos 

16 L2 Switch Avaya NITB 6 Nos 

17 UPS (20 KVA) Numeric FIDS Server Room, NITB 4 Nos 

18 Battery Exide/Amaron  
12 V,75 AH   

FIDS Server Room, NITB 96 Nos 

19 CIDS (Monitor) LG NITB 24 Nos 

20 AIO PC Dell FIDS room 1 Nos 
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21 Laptop Dell Electrical I/C Office 1 Nos 

22 16 port L2 switch Digisol FIDS Server Rack 2 Nos 

23 8 port L2 switch Digisol NITB 9 Nos 

 Other Equipment 
24  

 
X-BIS 

 

Nuctech/ 
CX100100BI 

 
 

 
NITB / Cargo Gate 

 
5 Nos 

Nuctech/ 
CX6040BI 

 
2 Nos 

Vehant/ 
Kritiscan 
6040DV 

 

2 Nos 

25  
ETD 

Safran 
Morpho/ 
Itemiser 

 

 

NITB 

 

2 Nos 

MS TECH 3 Nos 

26 DFMD Rapiscan/ 
Metor 6S 

NITB/ATC  

10 Nos 

27 HHMD Lotus CISF/Spare 68 Nos 
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Details of PA System 
 

Sr. 
No 

Items Make/Model S/No if any Approx. Qty. 

1 Ceiling Mount BOSCH - 159 

2 Sound projector BOSCH - 18 

3 Horn Loud Speaker BOSCH - 39 

4 Line Array Column 
Speaker 

BOSCH - 64 

5 Network Controller BOSCH - 02 

6 Amplifier BOSCH - 14 

7 Amplifier Ahuja/Model:SAO4080

512 
- 1 

8 Speaker Ahuja - 19 

9 Mike Ahuja - 3 
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Annexure-B 

 
PREVENTIVE MAINTENANCE SCHEDULES 

Daily Maintenance Schedule Of CCTV Installation (Tentatively) 

 

SI. 

No. 

Parameters Normal 

Status 

Observed 

Status 

Remarks 

01 Check Server Rack Mains Supply 230 V AC  V AC  

 Voltage +/-15%  

02 Check Server Rack/Room UPS 230 V AC  V AC  

 Output Voltage +/- 02P»  

03 Check UPS Battery Voltage with 

Mains I/P Supply OFF 

 V DC  V DC  

04 Check Cooling Fans/Power/Alarm/ 

Error/ Warning Lights on UPS/ PDU/ 

Servers/ Storage/ Network 
Equipment/ KVM/ Work-station 

Checked OK   

05 Login to Video Management System 

and check Camera Live View/ 

Recorded View Playback 

Checked OK   

06 Check Video Management System 

Error/System Log and resolve issues 

if any 

Completed 

successfully 

  

07 Check all cameras are live/ 

recording 
Checked OK   

08 Check Pan/Tilt/Zoom operations on 

random camera 

Checked OK   

09 Replay Outdoor Camera night-time 
recording to check IR functionality 
and focus. 

Checked OK   

10 Check Control Room Work- 

stations/Video Monitors/Video 

Wall/Live View/ Playback 

Checked OK   

11 Date/Time synchronization check 

on NTP/Servers/Work-stations/ 

Cameras 

Checked OK   

12 Check cleanliness/room temp./ 

humidity at Server/Control Room 

Checked OK   
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Monthly Maintenance Schedule Of CCTV Installation(Tentatively) 

 

st. 

No. 

Parameters No 

rm 

Observed 

Status 

Remarks 

01 Cleaning of Server/Control 

Room/Video wall/ Work- stations/ 

Equipment  with Vacuum Cleaner 

Dane   

02 Check  operation  of  Server 

Room UPS redundancy. 

Checked 
o 

  

03 Check operation of Server Room UPS 

with Main OFF for 10 minutes (record 

voltage of each battery to ensure no 

cell degradation) 

Checked OK Batt V DC 

after 10 mins 

 

03 Check all Power/NetworkCables for 
loose connections/ proper dressing. 

Checked OK   

04 Check all cameras through VMS for 

proper Connectivity, Field of view, 

Obstructions, Focus, 
Text Display, Time, etc. 

Checked OK   

0S Check Video Recording Server 

redundancy (One server at a time 

per week) 

Checked OK   

06 Check Video Analytics Functions Checked   

07 Check Printer(s) attached to 
CCTV Work-stations for print 
quality/toner status 

Checked OK   

08 Check Field Networking Racks/ 

Equipment for cleanliness/ cable 

dressing/ Power/Alarm Lights 

Checked OK   

09 Check all outdoor cameras/ 

housing/mounting/poles for 

good physical condition 

Checked OK   

10 Check tree space on Storage/ video 

Recording Servers and delete old 

redundant files and ensure that data 

available for 30 days. 

Checked OK   

11 Ensure that cleaning of all camera lenses 

and its mount during every month 
Done   
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Daily Maintenance Schedule Of PA System (Tentatively) 
 

 
Model no………………………. Date:…… 

 

 

 

SI. 

No. 

Parameters Normal 

Status 

Observed 

Status 

Remarks 

01 Check Server Rack Mains Supply 230 V AC  V AC  

 Voltage +/-15%  

02 Check Server Rack/Room UPS 230 V AC  V AC  

 Output Voltage +/- 02P»  

03 Check UPS Battery Voltage with 

Mains I/P Supply OFF 

 V DC  V DC  

04 Check Cooling Fans/Power/Alarm/ 

Error/ Warning Lights on UPS/ PDU/ 

Servers/ Storage/ Network 
Equipment/ KVM/ Work-station 

Checked OK   

05 Check all the device in PA system are 
working properly. 

Checked OK   

06 Check cleanliness/room temp./ 

humidity at Server/Control Room 

Checked 

OK 

  

07 Serviceability of PA system Checked OK   

08 Any Other observation  
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Daily Maintenance Schedule Of FIDS (Tentatively) 
 

 
Model no………………………. Date:…… 

 

 

 

SI. 

No. 

Parameters Normal 

Status 

Observed 

Status 

Remarks 

01 Check Server Rack Mains Supply 

Voltage 

230 V AC 
+/-15% 

 V AC  

02 Check Server Rack/Room UPS 

Output Voltage 

230 V AC 

+/- 02P» 

 V AC  

03 Check UPS Battery Voltage with 

Mains I/P Supply OFF 

 V DC  V DC  

04 Check Cooling Fans/Power/Alarm/ 

Error/ Warning Lights on UPS/ PDU/ 

Servers/ Storage/ Network 
Equipment/ KVM/ Work-station 

Checked OK   

05 Check all the device in PA system are 
working properly. 

Checked OK   

06 Check cleanliness/room temp./ 

humidity at Server/Control Room 

Checked 

OK 

  

07 Serviceability of FIDS Checked OK   

08 No of faulty FIDS    

 Any other observation  
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Daily Maintenance Schedule of XBIS 
 

Model no………………………. Date:…… 

 

st. 

No. 

Parameters Normal Status Observed 

Status 

Remarks 

01 Mains Supply Voltage 230 V AC +/-   

02 UPS Output Voltage 230 V AC +/-   

03 Check Mains N-E 

Voltage 

< 3 V   

04 Check Keyboard 

Power/ X-ray/ Error 

Indications on 

All OK   

05 Check power /X-ray 

indications on X-BIS 

All OK   

06 Check keyboard Function All OK   

07 Check TIP function 

(Enabled/ Disabled) 

TIP working OK   

08 Check Colour/BW 

(Single View)/ Top/ 

Bottom /Side view (Dual 

view) monitor 

Both monitor 

displays are OK 

  

09 CTP Test    

 
Single Wire Resolution 

(not covered by step-wedge) 

40 SWG Visible   

 Useful Penetration 

(under second step wedge) 

30 SWC visible   

 Material Discrimination 

(colour discrimination for 

Salt/Sugar/aluminum/copp 

er/steel samples in CTP) 

Organic - Orange 

Al/Salt - Green 

Steel- Blue 

Lead - Black 

  

 Simple Penetration Lead be visible 

beneath 30 mm of Steel 

  

 Spatial Resolution Vertical and horiz. 

gratings on copper 

plate seen 

  

 Thin Metal Imaging Steel 0.1mm thick 

image seen 
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Daily Maintenance Schedule of ETD(Tentatively) 
 

Model no………………………. Date:…… 

 

SI. 

No. 

Parameters Normal Status Obse 

rve 

Remarks 

01 Clean the touch screen, body 

and the work space and clear 

all unwanted swabs 

Cleaned /Not 

cleaned 

  

02 Check Touchscreen and 

Display status 

OK   

03 Check Mains Supply Voltage 230 V AC +/- 15%   

04 Check UPS Output Voltage 230 V AC+/- 02%   

05 Resolve any warnings that are 

indicated on equipment/status 

bar 

No warnings/ 

Done 

  

06 Clean Sample Swab Bay with 

Isopropyl swab 

Completed 

successfully 

  

07 Clean dust on cooling fan ,ETD 

Touch screen and outside 

vents and ensure clean 

workplace 

Done   

08 Check ETD Battery Charging Batt. > 11.7V 
  

09 Perform Blank Sample to 

ensure CLEAR indication 

Completed 

successfully 

  

10 Perform calibration & 

Verification of ETD with EVK 

sample/ calibration Trap/pen 

Completed 

successfully 

  

11 Check Equipment Status Ready/ Insert 

Swab 

  

12 CheckSample/ Verification 

swap/Traps availability 

Available   

13 Check Printer status OK   

 

 



A.A.I.                                                   (C- Nil, I- Nil, O-Nil)  1 
 

ANNEXURE-I 

BID ACCEPTANCE LETTER 
(To be given on Contractor’s Letter Head) 

                                                                                         

                                                                                                Date: 

To, 

The Senior Manager (Engg-E) 
Airports Authority of India,p 
Aurangabad Airport 
Aurangabad – 431007 
 

Sub Acceptance of Terms & Conditions of Tender. 

                           (Bid no. ------------------) 

 Name of Work:- “Deployment of Facility Maintenance Contract (FMC) for Airport 

Systems facilities at Aurangabad Airport for the two years from 2024-26”. 

Dear sir, 

1. I/We have downloaded / obtained the tender document(s) for the above 

mentioned ‘Tender/Work’ from CPP Portal web site(s) namely:  

https://etenders.gov.in/epeocure/app as per your advertisement, given 

in the above mentioned website(s). 

 

2. I/We hereby certify that I/we have inspected the site and read the entire 

terms and conditions of the tender documents, corrigendum(s) and reply to 

query if any made available to me/ us which shall form part of the contract 

agreement and I/ we shall abide hare by the terms / conditions/ clauses 

mentioned therein. 

 

3. I/We hereby unconditionally accept the tender conditions of AAI’s tender 

documents in its totality/ entirely for above mentioned work. 

 

4. I/We declare that I/We have not paid and will not pay any bribe to any 

officer of AAI for awarding this contract at any stage during its executing or 

at the time of payment of bills, and further if any officer at any stage during 

its execution or at the time of payment of bills, and further if any officer of 

AAI asks for bribe/gratification, I will immediately report it to the Appropriate 

Authority in AAI’. 

https://etenders.gov.in/epeocure/app
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5. I/We hereby submitted that I/WE paid / submitted the required earnest 

money as per NIT conditions. 

 

6. I/We certify that all information documents furnished by our Firm is true & 

correct and in the event at any stage, the information documents is found to 

be incorrect/ untrue or found violet, then we shall be liable for debarment 

from tendering in AAI without giving any notice or reason therefore or 

summarily reject the bid or terminate the contract, without prejudice to any 

other rights or remedy including the forfeiture of the full said earnest money 

deposit. 

 

 

Yours Faithfully, 

 

 

(Signature of the Bidder, with Official Seal) 
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ANNEXURE-II 

 

UNDERTAKING FOR NOT BEEN BLACKLISTED 

(Scanned copy on Company’s Letter Head in ENVELOPE-I) 

 

We do hereby undertake that our firm or its partners or Directors have not been blacklisted 

or any case is pending or any complaint regarding irregularities is pending, in India or 

abroad, by any Global International body like World Bank/International Monetary 

Fund/World Health Organization etc. or any Indian State/Central Governments 

Departments or Public Sector undertaking of India. 

 

 

 

Date:                                                                                             Signature of tenderer with seal 
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                                                       (TO BE SUBMITTED IN ENVELOP-I)                                 Annexure-III 

 

 

AFFIDAVIT 

(For payment of minimum wages) 

 

I………………..……… (Name), aged …… years, s/o …………………………………. (Name), 

Proprietor/ Managing Partner/ Managing Director of ……………………………… (Name of the 

Agency) do hereby solemnly affirm and state as follows: 

 

I am competent to swear this affidavit on behalf of ……………………. (Name of agency). 

I state that, in the event of work is awarded to our agency; the wages to be paid to the 

workers engaged shall not be less than the minimum wages determined by appropriate 

Govt. Authorities from time to time. 

 

Dated this, the ………………….. day of ………………… month …………………. Year. 

 

 

 

DEPONENT 

 

Place: 

 

Date: 

 

Note: This affidavit is to be attested by a First Class Magistrate / Notary Public on 
non-judicial stamp paper of Rs. 100/-. 
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Annexure-IV 

PQ-PROFORMA AND FIRMS BIO-DATA 

Name of Work: Deployment of Facility Maintenance Contract (FMC) for Airport Systems facilities at 

Aurangabad Airport for the two years from 2024-26. 

 
Name, Address, Organization ID, Tel./Fax No. & e-

mail address of Bidder 

  

A Tender processing fee, EMD YES _____ / NO______ 

i. Scanned copy of Proof for Tender Processing Fee (Paid 

through online CPP Portal).  

YES _____ / NO______ 

ii. Scanned copy of Proof for EMD Fee (Paid through online 

CPP Portal). 

YES _____ / NO______ 

B  Technical Bid  

i. Scanned copy of Unconditional Acceptance of AAI’s 

Tender Conditions as per Annexure-I 

YES _____ / NO______ 

ii. Scanned copy of Permanent Account Number (PAN) YES _____ / NO______ 

iii. Scanned copy of GST Registration Number YES _____ / NO______ 

iv. Scanned copy of ‘Undertaking’ regarding 

Blacklisting/Debarment on Company’s Letter Head as 

per Annexure-II 

YES _____ / NO______ 

v. Scanned copy of power of attorney/ Authorization 

letter as per NIT 

YES _____ / NO______ 

C Qualifying Requirements  

I Work No. 1   

 
Similar nature of work of “O&M/AMC/CMC of 

Electrical/Electronics installations including allied 

works related to passenger terminal 

building/passenger facilitation/Airport Security at 

Airport even years ending on 31.12.2024 (client’s satisfactory 

completion certificate with BOQ to be attached) 

 YES _____ / NO______ 
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a. Date of Start   

b. Date of Completion (Stipulated)   

c. Date of Completion (Actual)   

d. Completion Cost   

e. TDS Amount, if applicable. (Copy to be attached)   

II Work No. 2   

 
Similar nature of work of “O&M/AMC/CMC of 

Electrical/Electronics installations including allied 

works related to passenger terminal 

building/passenger facilitation/Airport Security at 

Airport” during last seven years ending on 31.12.2024 

(client’s satisfactory completion certificate with BOQ 

to be attached) 

 YES _____ / NO______ 

a. Date of Start   

b. Date of Completion (Stipulated)   

c. Date of Completion (Actual)   

d. Completion Cost   

e. TDS Amount, if applicable. (Copy to be attached)   

III Work No. 3   

 Similar nature of work of “O&M/AMC/CMC of 

Electrical/Electronics installations including allied 

works related to passenger terminal 

building/passenger facilitation/Airport Security at 

Airport” During last seven years ending on 31.12.2024 

(client’s satisfactory completion certificate with BOQ 

to be attached) 

 YES _____ / NO______ 

a. Date of Start   
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b. Date of Completion (Stipulated)   

c. Date of Completion (Actual)   

d. Completion Cost   

e. TDS Amount, if applicable. (Copy to be attached) 

 

 

  

IV Annual Financial Turnover (Copy to be attached)  YES _____ / NO______ 

a. Year 2021-22   

b. Year 2022-23   

c. Year 2023-24   

d. Average   

e. Whether the documents (Net worth, Profit and Loss, 

Balance Sheet, Turn over certificate, TDS certificate)  

are UDIN number generated  

YES _____ / NO______ 

V Certificate of net worth from chartered account as per 

Form-C 

YES _____ / NO______ 

VI scanned copy of Notarized Affidavit of minimum wages 

as per annexure- III 

YES _____ / NO______ 

VII PQ Performa duly filled as per Annexure-IV YES _____ / NO______ 

D Cover-II :The Financial e-Bid through CPP portal. Please refer para for Envelope-II 

(Financial Bid) in NIT. 

E Details of any other information if any   

   

 

Place: 

Date:                                                                                           Signature 

  Authorized Signatory of the Contractor/Firm                                      
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FORM “A” 

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR 
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING ON … 
 

S Details of Work W-1 W-2 W-3 
 

i Name of work/ project 
and 

Location 

 

   

ii Name and Address of 
client 

 

   

iii Awarded Cost of work (in 
Rs. Lakhs) 

 

   

iv Date of commencement 

as per contract 

 

   

v Stipulated date of 

Completion 

 

   

vi Actual date of completion 

 
   

vii Completion Cost/ Actual 
work done 

 

   

viii Whether the work was 
done on back to back 
basis Yes/No 

 

   

 
 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
(WITH STAMP) 

 
 
 
Note: The contractor should give list of only of eligible category works of 
requisite amount with supporting documents issued from client.  
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FORM-B 
FINANCIAL INFORMATION 

 
 

Name of the firm / contractor…………………………………………. 
 
 

1. Financial Analysis - Details to be furnished turnover on construction works with 
profit / loss as per figure in balance sheet account for the last three years duly 
certified by the Chartered Accountant as submitted by the applicant to the 
Income - Tax Department 
 

Fig in lakhs Rs. 

 

S. 
No. 

Particulars Financial Year (Last three year) 

  FY 2021-22 FY 2022-23 FY 2023-24 

1. Turn-Over on Construction 
Works 
 

   

2 Profit / (loss) after Taxes 
(standalone) 
 

   

 

2. Financial arrangements for carrying out the proposed work. 
 
 
 

Unique Document Identification Number(UDIN)……………………………... 
 
 
SIGNATURE OF CHARTERED                                   SIGNATURE (S) OF BIDDER (S) 
ACCOUNTANT WITH SEAL 
 

 

 

 

 

Note: The bidder should give information strictly in above format. 
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Form C 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 

This is certify that as per audited sheet and profit & loss account during the 

financial year………..., the Net Worth of M/S. ……………………………………………………….……. 

(Name & registered address  of  Individual/Firm/company), as on………..…….(the 

date of certificate) is Rs. ………………………….. after considering all liabilities. It is 

further certified that Net Worth of the company has not eroded by more than 30% 

in last three year ending on 31st March……….….(the relevant year*) 

Unique Document   Identification Number (UDIN)………………………………. 

 

Signature of Charted Accountant 

……………………………………….. 

 

Name of Charted Accountant 

……………………………………….. 

 

Membership of ICAI 

 

Date and Seal 

SIGNATURE (S) OF BIDDER (S) 

 

*The relevant year shall be the financial year ending 31 st March preceding the 

calendar year of bid submission or 31st March of the financial year preceding  

financial year, if the balance sheet of the previous financial year has not been 

audited. 
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SR.NO. lTEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATEGORY FOR
TEST

CERTIFiCATiON′
lNSPECT10N

A. PANEL,SW「CHGEARS AND RELATEDiTEMS

1 T PANELS(TTA)

∪RJAYANTノ KRUT!/CMKL(CORE METAL)ノ KEPL(KHOKHAR)ノ LEGRAND(NOVATEUR)ノ
CONQUERENT/M!TSUBISHIノ LS POWER/ZENIYA/NEPTUNEノ L&T/C&S/BCHノ
ADVANCE/TRICOLITEノ RISHA/SCHNEIDER/SUDH:R/EAP/TRiSQUAREノ M!LESTONE
/ABB/ADLECノ SIEMENSノ MePOWERノ RITttAL/STERLING GENERATORSノ N!TYAノ GE
POWER(SPECTRA)ノ UN!LECノGODREJノ lNCOTECHノ CONSOUL(RR iSPAT)/PEATONノ
HAROLDノ SPC ELECttROTECH

CATECORY-1

LT PANELS/FEEDER
PILLAR(Pl「 A)/BUS
TRUNKING

躍ど:闘k舘7:澪珊 3[闇:躙 :員

'1√

「ざ∬|::鶏Rg,聾鷲ξ礎Ψ

県鵠(δ滉[[RittSR[テ88`離]岬話藉8N月:ti鴇躍則渕騨甑駕謄謝6E
POWER(SPECTRA)ノ UNILEC/INCOTECH/HAROLD/NITYA/ENGINEERS&ENGINEERS

CATEGORY‐ 1

3 AIR CIRCUIT BREAKERS
BCH/MITSUBHiSHI/HPU L&T/LEGRAND(NO∨ ATEUR)/ABB/C&Sノ HAVELLS/SiEMENSノ
CH!NTノ GE POWERノ SCHNE:DER

CATEGORY-2

4

MOULDED CASE
CIRCUIT BREAKERS
(MCCB)

BCH/MITSUBHISH!ノ L&Tノ LEGRAND(NOVATEUR)/ABBノ C&S/HAVELLS/1NDO ASIAN

(NOVATEUR)ノ HPL/SIEMENSノ ANDREW YULE/BENLO/CHiNTノ GE POWER/
STANDARDノ SCHNEIDER

CATEGORY-2

CHANGE O∨ ER SWiTCHノ
FUSE DISCONNECTOR
SVVITCHノ SVVITCH FUSE
UNITS

BENTECノ BCHノ INDO AS:AN(NOVATEUR)ノ SOCOMECノ L&T′ LEGRAND(NOVATEUR)ノ
C&Sノ HPLノ ABBノ HAVELLSノ SIEMENS/BENLO/HH ELCON/GE POWERノ STANDARD/
SCHNEIDER

CATEGORY-2

6 METERS―ANALOGUE SELECノ C&S/ABB CATEGORY‐ 3

METERS― Mutrunc10nal_
DIGITAL

BENTECノ SELECノ C&Sノ MITSUBHISH1/ABB/NEPTUNEノ SOCOMEC/HPL/L&T/
MEGGER/RiSHABHノ S:EMENS/SCHNEIDERノ BENLO/AE/MECOノ IMP/UNIVERSAL/

TRINITγ TOUCHノ BHEL/ELMEASURE/CONSER∨ E/HPK/HAVELLSノ SIMCO/」 AIPUR

METERSノ lNDIA METERノ MOTWANV SECURE/SUNCO/FINDER

CATEGORY‐ 3

SELECTOR SWiTCH,
PUSH BUTTON SWITCH
/EMERGENCY SWiTCH

ABBノ TRIN!Tγ TOUCH/L&T/C&S/BCH/EATON/SIEMENSノ HENSEL/HAGERノ KAY CEE/

GE POWER/SCHNEIDERノ ROCKWELL(ALLEN BRADELY)/TEKNIC
CATECORY-4

CT's/PT's

KRUTI/WAGOノ CG POWER/SELECノ NEVVTEKノ ANANT POWER(ADVANCE)ノ MEGAWiNノ

HAGER/AEノ UNIVERSAU KAYCEEノ lMP/C&S/L&Tノ MECO/KAPCOノ CROMPTON
GREA∨ES/PRAGATり INSTRANS/KAPPA

CATEGORY-3

PROTECTiVE RELAYS
(ALL TYPE)

WAGOノ SELEC/HAVELLSノ MiTSUBiSHIノ L&T/CG POWER/C&Sノ ABBノ SiEMENSノ

MEGAWINノ EASUN

当TRぜ淵鵬 阻:7誂震Ъ鰤鼎W濯
`gR推

|よ「RFANDoOい
TEURlノ

CATEGORY-2

CATEGORY-3
CONTACTORS

HAVELLS/L&T/SELEC/BCH/ABB/LEGRAND(NOVATEUR)/C&S/SIEMENS/HAGER/
INDO ASIAN(NOVATEUR)/SCHNEIDERノ ADVAN1 0RLIKON/GE/FINDER

CATEGORY‐ 3

1

TIMERS/TIME SWiTCH―
ANALOGUE

TIMERSノ TIME SWITCH‐
DIGITAL

EATONノ HAVELLSノ L&T′ SELECノ ABBノ LEGRAND(NOVATEUR)′ FiNDERノ C&Sノ

SIEMENS
CATEGORY-3

LED INDICAT10N LAMPS

EATONノ OLIVE/ABBノ L&T/C&S/BCHノ HAGER/AE/ViNAY LED/EASUN/CON(
KAY CEE/SiEMENSノ VAISHNOV/SCHNEIDER/ROCKWELL(ALLEN BRADLEY)ノ
PREF!FINE

CATEGORY‐ 3

CATEGORY‐ 1

B. suBSTAT10N RELATED iTEMS

TRANSFORMER UP TO
500K∨A(DRYノO!L)

POWER STARノ 」AY BEE/RTSノ CG POWER/SUDHIRノ VOLTAMP/ABB/ANDREllV YULE
/KIRLOSKARノ lNDO TECH/BHARAT BI」 LEEノ TELK/BHEL/KOTSONS/SCHNEIDER

TRANSFORMER MORE
THAN 500 K∨ A(DRY/OIL)

POWER STARノ 」AY BEEノ RTSノ CG POWERノ SUDHIR/∨ OLTAMPノ ABBノ ANDREW

ノKIRLOSKARノ SIEMENSノ BHARAT BI」 LEEノ BHEL/KOTSONS/SCHNEIDER
Y∪ LE

CATEGORY-1

針
し

憮R囁
|ル揚。



SR.NO. :TEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATECORY FOR
TEST

CERT:FiCAT10N′
lNSPECTION

H T PANEL

PASCAL/KEPL(KHOKHAR)/CONQUERENT/R:SHAノ CORONETノ LS POWERノ ZENIYA/
EAP/CG POWER(CFPiSL)ノ TRICOLITEノ SUDHIR/L&Tノ ABB/TRISQUAREノ SCHNEIDER
/MILESTONEノ EATON/ANANT POWER(ADVANCE)/ADLECノ C&S/NITγ Aノ PSIノ
ANDREW Y∪ LEノ MEGAWINノ MEPOWERノ STERLING GENERATORSノ MEIプ SOUTHERN
SWiTCH GEARS/B!ECO LAWRIEノ NGEF/」 YOTI/KIRLOSKKERノ SIE/SIEMENS/BHEL

CATEGORY l

BUS DUCT― SANDWICH
ADVANCE/RR KABELノ L&T/C&Sノ LEGRAND(NOVATEUR)/EAP/EAEノ GODREJ/
MOELLAR(IMPORTED)/HONIKOWN(lMPORTED)ノ GE POWER/SCHNEIDER CATEGORY-2

HT/L T TERMiNAT!ON&
」OINTING KIT

CABSEAL① (HARI CONSOLIDATED)/COMPAQノ ANDREW YULE/RAY CHEM/M‐ SEAL/
CAB SEAL/DENSON/MAHINDRA/BIRLA‐ 3M CATEGORY-3

POWER CABLES ABOVE
ll KV

RR KABELノ SPECiAL CABLES/JMW KABELノ PARAMOUNT/TIRUPATIノ KEC/HPLノ
POLYCAB/DYNAMICノ HAVELLS/KEI/UNl∨ ERSALノ GLOSTERノ CRYSTAL/WORLDCAB/
RHINO/CMI/UNICAB/A∨ OCAB(CHANDRESH)/GEMSCAB/CCI(BANGLORE)/RPG
(ASIAN)(MUMBAI)/TORRENT(NAD:AD)/NICCO(Shyam nagar,WB)ノ ICL(Raipura)ノ

FINOLEX(Pune)/!NDUSTRIAL CABLES(Ralpura)ノ RA∨ IN CABLES

CATEGORY‐ 1

POWER CABLES∪ P TO
ANDINCLUDING l l K∨

RR KABEL/PLAZA/SPECIAL CABLES/JMVV KABEL/POLYCAB/AVOCAB
(CHANDRESH)/DYNAMICノ PARAMOUNTノ SVARN/RALL:SON(LKB)ノ BCHノ TIRUPATI/
KEC/GRANDLAYノ HPLノ GLOSTER/BONTONノ HA∨ELLSノ KEI/UNiVERSAL/CRYSTALノ
WORLDCAB/DELTONノ RH:NO/CMI/UNICAB/GEMSCABノ CORDSノ CC:/NICCO/RPG/
INDUSTR:AL CABLES/TORRENT/HINDUSTAN∨ IDYUtt PRODUCT LTD/FINOLEXノ EKTA
/SKYTONEノ RA∨ IN CABLES

CATEGORY‐ 1

CONTROL CABLES

RR KABELノ PLAZA/SPECIAL CABLESノ 」MW KABEL/AVOCAB(CHANDRESH)ノ
PARAMOUNT/S∨ ARNノ RALLISON(LKB)/BCH/BONTON/TIRUPATIノ KE1/KEC/
GRANDLAY/UNI∨ERSAL/NATCAB(KWALITY)/HPL/POLYCAB/DYNAMICノ ALOKE
(ANKUR)/HAVELLSノ GLOSTER/CRYSTAL/WORLDCAB/DELTON/TAMRA/FINECABノ
RHINO/CMI/UNICAB/GEMSCABノ BATRAノ CORDSノ NICCO/RPG/TORRENT/
FINOLEX/HINDUSTAN VIDY∪ T PRODUCT LTDノ LAPP/EKTA/SKYTONE/RAVIN CABLES

CATECORY-1

TELEPHONE CABLE
RR KABEL/PLAZA/」 MW KABEL/PARAMOUNT/ALOKE(ANKUR)/RALLISON(LKB)/
BONTON/TIRUPATI/HAVELLS/KEI/KECノ KVVS(INDUSTIRAL)/HPL/POLYCABノ
DELTON/CMI/SKY「 ONE/NAT10NAL/NICCO

CATEGORY-2

CO‐ AXIAL/
INSTRUMENTAT10N/
FIBRE OPT!C/CAT‐ 6/
CAT-6A CABLES

RR KABEL/PLAZA/SPECIAL CABLES/」 MW KABEL/POLYCABノ PARAMO∪ NT/
LEGRAND(NO∨ATEUR)/S∨ARN/RALLISON(LKB)/BONTONノ HA∨ELLS/KEI/
ROSENBERGER/KEC/GRANDLAY/GLOSTER/DELTON/RHINO/CMI/UNICAB/
A∨OCAB(CHANDRESH)/GEMSCABノ CORDS/SCHNEIDERノ BHANSALI/SKYTONEノ
RPGノ ∪N!VERSAL/UNIFLEX/AMPノ A∨AYA/METROノ SKYLINE/DELTON

CATEGORY‐ 2

CABLE MANAGEMENT
SYSTEM(CABLE TRAY―
PRE FABRICATED/
PERFORATED/LADDER
丁YPE/VⅥ RE MESH
丁YPE,ETC)

RMSCO(RA」 ASTHAN METAL)/RMCON(RMG)/SUMiPノ CTM/LS POWER/LEGRAND
(NOVATEUR)/MEM/L&T/RR iSPAT/RATAN'S/STERLiNG DURO/OBO BETTERMANNノ
PILCO/INDIANA/∨ ENUS/STEELITE/SADHANA ENGGノ TECHNAD ENG/MM ENGG/
POWER CAB/NEPTUNE/RiCO STEEL/PROAB ENGG/SLOTCO/BEC

CATEGORY-3

UNDER FL00R
RACEWAYS&ITS
ACCESSORIES

ADVANCE‐ ANANT/SPC ELECTROTECH/MM ENTERPRISESノ CTM CATEGORY-3

CAPACITORS NEPTUNE/L&Tノ P2POWER/LEGRAND(NO∨ ATEUR)ノ HA∨ ELLSノ TDK INDIA/SHREEM
/ABB/SCHNEIDER/GE POWER/VOLTAS/BHEL/KHATAU ZANKAR/USHA/MATRIX CATEGORY-2

APFC PANEL

AB POWERノ UR」AYANT/P2POWER/KEPL(KHOKHAR)ノ SELEC/CG POWER/ITE‐
GURGON(lNDIAN TRANSFORMERS)/CONQUERENT/8CH/ANANT POWER(ADVANCE)
/R:SHA/HA∨ ELLSノ CORONET/SPC ELECTROTECH/RST/PEATON/LS POWER/
M:LESTONE/EAPノ L&T/LEGRAND(NO∨ATE∪ R)ノ C&S/NEPTUNE/SCHNEIDERノ
TRICOLITE/SHREEM/ADLEC/EPCOSノ AMBIT

CATECORY-1

ACTI∨E&PASS:VE
(HYBRID)PANEL

NEPTUNEノ L&T/P2POWER/SELECノ ANANT POWER(AD∨ANCE)/SCHNEIDERノ SPC
ELECTROTECH/RST ELECTRICALS/TDK!NDIA CATEGORY-1

LiGHTEN!NG
PROTECT10N SYSTEM
(LPS)COMPLYING
UPDATED IEC/NBC

CAPEノ 」MVノ ABBノ DEHNノ PHEONIXノ TERCELノ ERiCOノ INDELECノ DU∨AL MASS:AN/
FRANKLIN                 _ CATEGORY-3
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SR.NO. lTEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATEGORY FOR
TEST

CERTIFiCAT10N′
:NSPECT10N

EARTHING SYSTEM
(CHEMICAL)

RMSCO(RA」ASTHAN METAL)/DEHNノ ABBノ JM∨ ノCAPEノ RATAN'Sノ APSノ OBO
BETttERMANN/PROTEC‐ DHRUVA(DHRU∨ A) CATEGORY-3

SURGE PROTECT10N
DEVICES

WAGO/HAVELLS/ABB/L&Tノ LEGRAND(NOVATEUR)/DEHNノ MERSENノ 」MV/
PHOENIX CONTACTノ TERCEL/CAPEノ 080 BEttERMANNノ ALLiED/PROTEC/SECOMノ
ITE/CITEL

CATEGORY-3

SCADA(HARDWARE&
SOFTVVARE,EXCEPT
COMPUTER&
ACCESSORIES)

L&Tノ WAGO/PHOENIX CONTACT/ABB/SIEMENS/ALLEN BRADELY/GE FANUC/
」OHNSON CONTROLS/LANDIS&STAEFA/HONEYWELL/SCHNE:DER

CATEGORY-2

SF6 CIRCUIT BREAKER
EA丁ON/VOLTAMP/L&T/ABB/C&S/BHEL/CROMPTON GREAVES/KIRLOSKER/
SIEMENS/SCHNEIDER

CATEGORY-2

VACUUM CIRCUIT
BREAKER

PASCAL/EATON/CG POWER/L&Tノ ABBノ SCHNEIDER/C&S/ANDREW YULE/
MEGAWINノ CH:NTノ SiEMENS

CATEGORY‐ 2

SER∨○/AUTOMATiC
VOLTAGE STABLiZER

SELECノ lTE―GURGON(INDIAN TRANSFORMERS)/P2POWER/CONS∪ L NEOWAl「 ノ
ANDREW YULE

CATEGORY‐ 2

AUTO TRANSFER
SWUTCH(ATS)

EATON/HPLノ L&Tノ LEGRAND(NOVATEUR)ノ SOCOMECノ HAVELLS/HAGERノ ASCO
(SCHNE!DER)

CAttEGORY-2

COMPACttSUB STAT10N
lTE―GURGON(INDIAN TRANSFORMERS)ノ CONQUERENT/SUDHIR POWER/PEATON/
LS POWER/∨OLTAMP/L&Tノ ABBノ C&S/SCHNEIDER

CATEGORY-1

EMERGENCY L!GHT‐
LED(PORTABLE)

UNITED FIRE(LIFEG∪ ARD)ノ OLIVE EXPORTS(OLi∨ E LED)ノ ABB/PROLITEノ BPL/SANY0 CATEGORY-3

CABLES GLANDS
HENSEL/POLYCAB/TR!NITγ  TOUCH/ROXTEC/COME丁 /DOWELL/ELECTROMAC/
SIEMENS/BRACOノ HM:/MCIプ (METALI CRAFT)

CATEGORY-3

41 LUGS&THIMBLES WAGO/POLYCAB/TRINITY TOUCH/DOWELLS/」 OHNSONS/COMET CATEGORY-4

SYNTHETICノ PVC
INSULATING MATS

CPRI CER丁FIED FOR REQUIRED∨ OLTAGE LEVEL CATEGORY-2

!NSULAT10N TAPE(HTノ
LT)

BENLO/ANCHORノ BCH CATEGORY-4

C De SETS&RELATED:TEMS

44
DIESEL ENGINE ABO∨ E
250 KVA

BAUDOUIN STERLING(SHANDONG)/MAHINDRA POWEROL/PERKINS/CUMMINS/
KOELノ CATERPILLARノ GREAVES COl「 ON/MTU/VOL∨ O PENTA

CATEGORY-1

DiESEL ENGINE UPTO
AND iNCLUDING 250 KVA

BAUDOUIN STERLING(SHANDONG)ノ TMTL(TAFE MOTERS)ノ MAH!NDRA POWEROLノ
ASHOK LEYLAND/CUMMINS/KEOL/CATERPILLAR/GREAVES COttTON/MT∪ ノ∨OLVO
PENTA

CATEGORY‐ 1

46 ALTERNATOR
丁DPS(TD POWER SYSTEM)/KIRLOSKARノ LEROY―SOMER/CROMPTON GREA∨ ESノ
」YOTI/NGEF/KELノ STAMFORD(CUMMINS GENERATOR)

CATEGORY-1

BAT「 ERIES‐ LEAD ACID
KIRLOSKAR/EXIDEノ AMCO/PRESTOLI丁 E/AMARON/GENPRO/STANDARDノ
FURUKAWAノ LUCASノ HBL NIFE

CATEGORY-3

BAT「ERY CHARGER SELEC/VERTIV/DELTA CATEGORY-2

49 ∪PS‐ ABOVE 10 KVA
PROSTARM/NUMERIC― LEGRANDノ UN:LiNE/TMEIC/POWER ONE/R!ELLOノ ABB/
MIRCOTEK/SOCOMECノ GREENノ AUTOMETERS/CONSUL NEOWAT~rノ ∨ERTIV

(EMERSON)/APC/DBPOWER/EATON/SCHNEIDER

CATEGORY-3

UPS― UPT0 10 KVA
PROSTARMノ NUMERIC‐ LEGRANDノ R!ELLOノ UNILINEノ ABBノ POWER‐ONE/DELTA/
MICROTEK/SOCOMECノ GREENノ VRT!V(EMERSON)ノ DBPOWER/APCノ EATON/
SCHNEIDER r      _^ち  ______―一

CATEGORY-3

衛
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SR.NO. :TEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATEGORY FOR
TEST

CERTIFiCAT:ON′
INSPECT10N

D :NTERNAL WIRINC RELATED TEAMS

MCBノ iSOLATORノ
MCBDB/RCCBノ RCBO/
ELCBノ MPCB

ANCHOR(PANASONIC)ノ ORIENT ELECTRIC/L&T/LEGRAND(NO∨ ATEUR)ノ C&S/HPLノ

ABBノ MITSUBHISHIノ POLYCAB/HA∨ ELLSノ INDO ASIAN(NOVATEUR)/BENLO/GM/
MK HONEYVVELLノ HAGERノ STANDARD/SIEMENSノ GE/BCHノ EATttN/SCHNEIDER

CATEGORY-2

MS CONDUIT STEEL KRAFTSノ TRIN!TY TOUCHノ RMCON(RMG STEELS)/SUPER/」 PC PIPESノ BEC CATECORY-3

PVC CONDUIT
ANCHOR(PANASONIC)ノ POLYCABノ TRINITγ TOUCHノ AKGノ ANCHORノ GM/」 PC PIPES/

POLYPACKノ PREC:SiON/MIH!R/BEC
CATEGORY-3

INDUSTRIAL SOCKET IN
SHEET STEEL
ENCLOSURE VⅥ TH MCB

L&T/POLYCAB/NEPTUNE― BALSノ LEGRAND(NOVATEUR)/C&S/BCHノ HA∨ELLS/
HAGER/INDO― ASIANノ CROMPTONノ HPL/SCHNEIDER

CATEGORY-4

INSULATED COPPER
17VIRE

脚 )告力 爛ヽ 盪 肥

`蝋

樫ギ織 蹄 ケ
|な
AB/AL∝ E

I祠y鳳:溜号W鮮%:躙チ論:開首16[γ鮮 哭:Ⅲ皿 ♀£P/
POLYCABノ KDK EVERSHINEノ FINECAB/CAPCABノ STANDARD

CATEGORY-2

SVVITCHES/SOCKETSノ
TELEPHONEノ lV/DATA
SttCKET/BOXES
(MODULAR Tγ PE)

RR KABEL/ANCHOR(PANASONiC)/ORIENT ELECTRIC/INDO ASIAN(NOVATEUR)/
C&S/POLYCAB/HPL/L&T/LEGRAND(NOVATEUR)ノ HA∨ELLS/BENLOノ SIMONノ GOLD
MEDAL/GM/MK HONEYWELLノ BCHノ HAGERノ SSKAY/NORTH WESTノ CLIPSALノ
WESTERN∨EGA/ABB

CATEGORY-3

SVVITCHES/SOCKETSノ
TELEPHONE/TV/DATA
SOCKETノ BOXES(PIANO
TYPE)

ANCHOR(PANASONIC)/BENTECノ HA∨ELLSノ HPLノ POLYCABノ BENLO/SiMON/GOLD
MEDALノ GMノ MK HONEYVVELL/BCH/HAGER/SSKAY/NORttH WESTノ CLIPSALノ
WESTERN VEGA

CATEGORY-3

F:RE ALARM EQり IP‖ENTS

FIRE/SMOKE
DETECTOR

EATONノ HOCHIKI/RA∨ EL/SIEMENS/BOSCH/APOLLO/EDWARDS(∪ TC)ノ G+Mノ
SCHRACK/HONEYWELLノ KIDDE(UTC)ノ GST(UTC)/SYSTEM SENSOR/MORLEY:ASノ
NOTOFIREノ TYCO

CATEGORY-2

M∪ LTi CRITERIA
DETECTOR

SIEMENSノ EATON/HOCH!KIノ BOSCH/APOLLOノ RAVEL CATEGORY-2

FIRE ALARM PANELノ
REPEATER PANEL

SIEMENS/EATON/HOCHIKIプ BOSCH/APOLLO/RA∨ ELノ AUTRONICA(UTC)/
EDWARDS(UTC)ノ HONE測 ELL/KIDDE(UTC)/GST(UTC)/SYSTEM SENSOR/MORLEY
IAS/GROUP4/MATHER&PLAl~「 ノMINIMAX

CATEGORY-2

HOOTER/MANUAL
CALL POINT/
RESPONSE INDICATOR

ASES/EATON/HOCHIKI/RAVELノ BOSCH/APOLLO/EDWARDS(UTC)ノ HONEⅧ ELL/
GST(UTC)/MORLEYIASノ SYSTEM SENSOR/GROUP4ノ MINIMAX

CATEGORY-2

PA SYSTEM FOR FIRE
ALARM SYSTEM

ASES/RA∨ EL/SiEMENS/G+M SCHRACK/BOSCH/APOLLO/HONEttELLノ AHU」A/
PHILIPSノ MOpⅣANE/1YCO― FIRECLASS

CATEGORY-3

FIRE SUR∨ |∨AL CABLE
RR KABEL/SEPC:AL CABLESノ 」MW KABEL/POLYCAB/SVARNノ ALOKE(ANKUR)/
RALL!SON(LKB)ノ KEC/GRANDLAY/RA∨ EL/GLOSTERノ KElノ BONTONノ BOSCH/CMI/
BATRA HENLAY/WREXHAMノ FUSiON POLYMER

CATEGORY‐ 2

64 FIRE SIGNAGES
ASES/LiFEGUARD(UNITED F!RE)ノ EATONノ FIRE SHIELDノ BOSCHノ RAVELノ DELITEノ
AUTOGLO(PROLITE)

CATEGORY‐ 3

ASPIRATION SYSTEM SHOOTFIRE(VIMAL FIRE)/HOCHlKI/BOSCHノ RA∨EL CATEGORY-2

FAULT:SOLATOR ASESノ HOCHKIノ BOSCH/APOLLγ RAVEL、
ψ

CATECORY-3

山
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SR.NO. :TEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATEGORY FOR
TEST

CERTiFiCATION′
lNSPECT10N

F LED L:GHT F:XTURE AND FANS

L:GHT FIXTURE WITH
LED‐ INDOOR

R R KABEL(RR/AARAYSTORM)/PANASONICノ E∨EREADYノ POLYCAB/SURYA/
HALONIXノ HAVELLSノ 」AQUAR(JAQUAR LIGHTING)/HPL/SIGNIFYノ BAJAJノ WiPROノ
ORIENTノ CROMPTON

CATEGORY-2

68
LIGHT FIXTURE 17V:TH
LED― OUTDOOR

R R KABEL(RR/AARAYSTORM)ノ PANASONIC/BENTEC(BENLO)/EVEREADYノ POLYCAB
/K‐LITEノ SURYA/TRANSRA:L/HALON!Xノ HA∨ELLS/JAQUAR(」 AQUAR LIGHTING)/HPL
/S:GNIFYノ INSTAPOWER/BAJA」 /VVIPRO/ORIENTノ CROMPTON

CATEGORY-2

LIGHT FIXTURE N/VITH
LED― FAcADE

ADY/POLYCABノ K‐ LITEノ SURYAノ TRANSRAIL/HALONIX/
HAVELLS/」AQUAR(JAQUAR LiGHTING)ノ HPLノ SiGNIFYノ INSTAPOWER/BAJAJノ VVIPRO

ノORIENT

CATEGORY-2

LINEAR LED
R R KABEL(RRノ AARAYSTORM)ノ PANASONICノ EVEREADYノ POLYCABノ SURYAノ

HALON!X/HAVELLS/HPLノ S!GNIFYノ BA」AJノ WIPROノ OR:ENT/CROMPTON
CATEGORY-2

LIGHT FIXTURE(NON‐
LED)

SURYAノ HAVELLS′ BA」AJノ W!PRO/CROMPTON

K‐LITE/SURYAノ TRANSRA:Lノ HPLノ INSTAPOWERノ BA」AJノ VViPRO/CROMPTON

日皿 ξ〉冨 :`鶉k躙3踪躙 端9ソ鰍 £今l錦靱 y

OR!ENT ELECTR!Cノ RR KABELIANCHOR(PANASONIC)/POLYCABノ HALONIXノ HAVELLS

CATEGORY-2

AVIAT10N WARNING
ノOBSTRUCT10N LIGHT

CATEGORY-3

CEILING/WALL/
EXHAUST/PEDESTAL
FAN(CONVENT10NAL)

CATEGORY-2

CEILINGノ llVALLノ

EXHAUST/PEDESTAL
FAN(BLDC)

CATEGORY‐ 2

AIRCOND‖ONINO AND lRE F:GHTING ACCESSORIES

G1/M S PIPE
APL APOLLO/PRAKASH SURYAノ lTL― iNDUS/」CO PiPEノ JINDAL SttAR/TATAノ HSLノ

SAILノ BECノ H!RA PiPES(RR ISPAT)

獣(訟さ:IⅧりl脩渕]i(8合
'脈

」認緊キ趾 :侶剛瀾|∬ Lノ

SARKARノ DIVINEノ C&R

SANTノ VAノ CASTLEノ DANFOSS′ ZOLOTOノ ANERGY

CATEGORY-2

CATEGORY-2
VALVE‐ BUTTERFLYノ
SLUICEノ CHECK/NRVノ
FOOTノ GATEノ GLOBEノ
MANUAL

CATEGORY-2
VAL∨ E― BALANCiNG/
MODULATING/PICBノ
DELTA T/CONTROL/
MIXING′ MOTORISED

CATEGORY‐ 2suCT10N/POTノ Y‐
STRAINER

VAノ VENuS/CASTLEノ ZOLOTOノ ANERGYノ SANTノ VTM/EMERALDノ LEADER

CATEGORY-2FLEXIBLE CONNECT10N
FOR SPRINKLERノ
SPRINKLER

-tFEGUARD (UNITED FIRE) / FIRE SHIELD / NEWAGE / EXFLAME / HD / SAFEFIRE /

AQUAMIST / SPRAY SAFE

sHooTFlRE (VIMAL) / LIFEGUARD (UNITED FIRE)/ZOLOTO / KALPEX (KALPATARU) /

HewACs eiruue I SwASirx I snrertne / VENUS / MlNlMAx / SAFEx / VIJAY / SAFE

GUARD / FIRE SHIELD

NEWAGE / ZOLOTO / HD / LIFE-GUARD (UNITED FIRE) / SPRAY SAFE

CATEGORY-2F:RE HYDRANT
LANDING VALVES/F!RE
BRIGADE CONNECT10N

CATEGORY-3INSTALLAT10N VALVE
(:SI MARKED)

:捉¶躙牒淵 罵爛潟顧闇牌離鳳漁与ひ臨喘靡贈思FEX
CATEGORY-2FIRE HOSE PIPES/

FIRST AID HOSE REEL

:捉誦躙器凶 罵貪馴出ぜ【「即P(織[;込鵠[器提kUぎ淵ぐ織 /

SAFEX

訥∬蕉淵鱗轡蠍|:||li:||!iil撚
話器鼎焉‰Mノ

RヽD/KANEX(KANAD:A FYR)ノ FIRE SHIELD

CATEGORY-2BRANCH PIPE/NOZZLE
/COUPLlNGS

CATEGORY-2
84 FIRE EXTINGUISHERS

″伽ゅ 難i… ″
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SR.NO. :TEMS PREFERRED MAKES(W.EoF.22.09,2023)

CATEGORY FOR・
TEST

CERTIFiCAT:ON′
:NSPECT:ON

HEAT DETECT10N TUBE
GAS SUPPRESS10N
SYSTEM

VI∨ INA/ASESノ SHOOTFIRE(VIMAL)/LIFEGUARD(UNITED FIRE)/CEASEFIREノ KALPEX
(KALPATARU)/FOAMTECHノ SUPREMEX/ANSULノ LPGノ HYG00Dノ FIRETREX(SVS)

CATEGORY-2

TOTAL FLOODING GAS
S∪ PPRESSiON SYSTEM

∨|∨ lNA/S:EMENS/SH00TFIRE(∨ lMAL)/LIFEGUARD(UNITED FIRE)/CEASEFIREノ
KALPEX(KALPATARU)ノ FOAMTECH CATECORY‐ 2

KITCHENHOOD GAS
SUPPRESSiON SYSTEM

ViVINAノ SH00TF!RE(∨ lMAL)ノ UNITED/FOAMTECHノ CEASEFIRE/KALPATARU CATEGORY‐ 2

FLOW SWiTCH ANERGY CATEGORY‐ 3

FIREMAN AXE L!FEGUARD(UNITED FIRE)/NEWAGE/FIRE SHIELD/ADVANCE CATEGORY‐ 3

DlESEL ENGINE DRIVEN
PUMP FOR FIRE
FIGHTING

TMTL(TAFE MOTERS)/KSBノ VVILOノ GRUNDFOS/KIRLOSKAR/MAHINDRA POWEROLノ
CATERPILLAR/ASHOK LEYLAND CATEGORY-2

PUMPS‐∨ERTICAL/
HORIZONTAL/
SUBMERSIBLE

HA∨ELLSノ VViLO/GRUNDFOS/ANDRITZ/KSB/K!RLOSKARノ XYLEMノ AQUA ANSノ
BEACONS/MATHER&PLAπ /CROMPTON/WASP/」 YOTIプ BEノ VOLTAS/GREAVESノ
AMRUTノ PECノ SUGUNA/CALAMA

CATEGORY‐ 2

MOTORS
ROTOMOTI∨ E/KSB/HA∨ ELLS/TME!C/GRUNDFOS/BCH/KIRLOSKARノ BHARAT
BI」 LEEノ ALSTOMノ SIEMENSノ JYOTIノ ABB/CROMPTON/NGEF CATEGORY-2

MOTOR STARTER
BENTECノ KSBノ HAVELLS/LS POWER/GRUNDFOSノ PHOENIX/C&Sノ BCH/ABB/
SIEMENSノ SCHNEIDERノ L&Tノ BENLOノ EATON/ViDHYUT CONTROL/MOTO∨ AR10/
CUTLER HAMMER/GE POWER/ABS

CATEGORY-2

94
SINGLE PHASE
PRE∨ ENTER/OVER
LOAD PROTECT!ON

C&S/L&Tノ SELECノ BCH/HAGERノ GE POWERノ SIEMENS/MINILEC/ABB CATEGORY‐ 3

PRESSURE S1/VITCH DANFOSS/EMERALDノ SVVIZER CATEGORY-2

GISHEETS 」SW STEEL/RUSKIN TITUS/JINDAL/TATA/HSLノ SAIL CATEGORY-2

GRILLS/DIFFUSERS
MAPRO(AIR FLOW)/RUSKIN TITUSノ CARYAIREノ GREENHECK/CRYSTALノ TRiSTARノ
CONAIRE/AIRMSTER/∨ INAYAGA/CORPORAT10N/A」 ANTA/RA∨ ISTAR CATEGORY-3

INSULAT10N MATERIAL‐
ROCK WOOLノ GLASS
WOOL/NITRILE RUBBER

SUNROCK(THERMOCARE ROCK W00L)ノ lNSUFLEX(THE SUPREME)ノ L10NROCKノ
POLYBONDノ EPACKノ nlV:GA INSUL/ARMAFLEXノ ALP AEROFLEX/K― FLEX/LLOYDSノ
PARAMOUNTノ PiLKINGTONノ BEARDSELL

CATEGORY‐ 3

INS∪LAT10N MATERIAL―
XLPE/EPDM

AEROLAM/!NSUFLEX(THE SUPREME)/TROCELLEN/ALP AEROFLEXノ INSUFLEX/K‐
FLEX/PARAMOUNT CATEGORY‐ 3

100
PRE― FABRICATED GI
DUCT D∪CTOFAB/WAVES/ZECOノ REFROTECH/ADVANCE VENTILAT10N CATEGORY‐ 3

FIRE DAMPERS MAPRO(AIR FLOW)/RUSKIN/CARYAIRE/TR:STAR/CONAIRE/GREENHECK CATEGORY‐ 2

AIR CURTAINS
EURON:CSノ MITZVAH/TECHNOCRATS/DOLPHYノ ALMONARD/BECON/
TECHNOMECH/RUSSEL/AERODYNAMICS CATEGORY‐ 2

103 MODULATING MOTOR ANERGY/SIEMENS/GRUNDFOS/CONA!RE/HONEYWELLノ 」OHNSON/STEFA
CONTROL/RAPID COOL CATEGORY‐ 2

104
Ref“ gerant VAL∨ E&
FITT!NGS

BRASMATiC/SANT CATEGORY‐ 2

FILTERS(MERV) ZECO/USHA FILTERSノ DYNA/KIRLOSKAR/PUROMATIC/PURAFILL/THERMODYNE/
PURE AIR CATEGORY-3

FILTERS(ESP) WAVESノ ZECOノ USHA FILTERS/HUM:DIN/PUROMAT!C CATEGORY-3

THERMOSTAT ANERGY/FINDER/DANFOSSノ HONEⅥⅣELL/」OHNSON/LANDIS&STEAEFAI PENN/
INDFOSS/ESCORTSノ DASSPASS/PWiZER   _^ CATECORY‐ 3

鯰鶯lII雨
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SR.NO. :TEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATEGORY FOR
TEST

CERTIFiCAT10N′
INSPECT10N

108
THERMOSTATSノ
HUMID:STAttS

ANERGY/DANFOSS CATEGORY-3

THERMOMETERS WiKA/EMERALD/JASPIN/FIEBIG/GURU CATEGORY-3

PRESSURE GAUGE ANERGY/H GURU/FlEBIG/」ASPIN/BES丁 OBELLノ GENERALiNSTRUMENTS CATEGORY-3

BUILDING
MANAGEMENT SYSTEM
(BMS)(HARDWARE&
SOFTWARE,EXCEPT
COMPUTER&
ACCESSORIES)

WAGO/SCHNEIDER/PHOENIX/SIEMENSノ L&Tノ 」OHNSONノ DELTA(LOWECソ TRANEノ
TRIDIYMノ AZBIL/HONEⅥⅣELL

CATEGORY-3

VFD DRIVE
YASKAWAノ SELEC/FU」 |プ TMEiCノ L&T/DANFOSS/DELTAI BHARAT BIJLEE/GRUNDFOSノ
MITSUBISHV SCHNEIDER/ABBノ ALAN BRADLEYノ SIEMENS

CATEGORY-3

FIRE DAMPER MOTORS B∧LEMO/」 U∨ANTO/SIEMENS CATEGORY‐ 2

114
PUMP SYSTEM WITH
INTEGRATED CONTROL
PANEL

KSB/KIRLOSKAR CATECORY-2

FLEXIBLE DUCT
CONNECTOR

MAPRO(AIR FLOW) CATEGORY-3

DUCT DAMPERノ
∨OLUME CONTROL
DAMPER

MAPRO(AIR FLOW) CATEGORY‐ 3

PASSI∨ E FIRE STOP HILTI CATEGORY‐ 3

AC PLANTS,AC UN:TS a EQUlPMENTSH

AIR―CONDIT:ONLR
UNITS― SPLIT/
WiNDOW/CASSEttE/
T∩WFR

HA∨ELLS/HiTACHI(JOHNSON)/LG/BLUE STARノ DA!KIN/∨ OLTAS/SAMSUNGノ
CARRIER/HA!ERノ MITSHUB:SHi

CATEGORY-2

PRECIS10N AIR
CONDIT!ONING(PAC)

STULを CLIMA∨ ENTAISWEGON BLUE BOXIVERTIVノ SiDWAL CATEGORY-3

DAIKINノ HlTACHI(」 OHNSON)ノ VOLTASノ TRANEノ CARRIERノ LGノ DAIK!N/BLUESTAR/

SiDWAL
CATEGORY-2PACKAGED

AIRCONDIT10NER

CHILLERS FOR H∨ AC
KIRLOSKARノ DA!KIN/CARRIER/∨ OLTAS/BLUE STARノ TRANEノ LGノ YORK/CLiVET/

CLIMAVENETA/DUNHAMBUSH/CRiSTOP:A
CATEGORY-1

122
AIR HANDLING UNITS
(AHU)

CRYSTAL/CiTIZENノ WAVESノ EDGETECH/CARR!ER/ZECO/STULZ/TRANEノ TR!STARノ

HUMIDIN

WAVESノ CRYSTAU ZECO/CIT!ZEN/EDGETECHノ CARRIERノ DAIKIN′ TRANEノ YORK/

CARYA:REノ TRISTAR

LGノ H!TACHI(」 OHNSON)/SAMSUNG/DAIKIN/VOLTASノ CARRIERノ HAIER/TRANEノ

BLUE STARノ TOSHIBA

BELL C00LiNG TOWERSノ MIH!Rノ PAHARPURノ ADVANCE/SOUTHERN C00L!NG TOWERS

BELL COOLING TOWERS/MIHIR/PAHARP∪ R/AD∨ANCE

CATEGORY-1

FAN COIL UNIT(FCU)
CATEGORY-2

VRVノ VRF H∨AC UNIT
CATEGORY-2

COOLING TOWER UP
T0200 TR

CATECORY‐ 2

COOLiNG TOWER
ABOVE 200 TR

CATEGORY-2

ANERGY

ANERGY

ANERGY ゛

CATEGORY-3
EXPANS10N TANK

CATEGORY-3
AIR&DIRT SEPARATOR

CATEGORY‐ 3
TEST POINT

:l:i
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SR.NO. iTEMS PREFERRED MAKES(W.EoF.22.09.2023)

CATEGORY FOR・
TEST

CERT:FiCAT:ON′
:NSPECT:ON

FAN― AXIAL FLOW/
INLiNEノ ∨ENTILAT10N/
PROPELLER/PLUGノ
CENTRIFUGAL

WA∨ES/HUMIDIN/VVOLTER/AIR FLOWノ RR KABELノ CRYSTALノ ELTAノ NICOTRA/
CARYAIRE/GEC/ALMONARD/KHAITAN/ACCEL/CROMPTON/GREENHECK

CATEGORY‐ 2

R O SYSTEM A7VATER
SOFTENING PLANT

WAE/VENZA(MGROW)/ZERO B CATEGORY-3

WATER C00LER CLIMATROL/VOLTASノ ORIENT ELECTRIC/ZERO Bノ SIDWAL CATEGORY‐ 3

1/VATER DISPENSER WAE/VENZA(MGROW)/VOLTAS CATEGORY-3

134
DRINK!NG WATER
FOUNTAIN

WAE′ VENZA(MGROW)/OASIS CATEGORY-3

I PA SYSTEM a RELATED:TEMS

135 AMPLIFIERS SCHRACK/HEINRICHノ BOSCH/YAMAHA/NEXO/HONEfrVELL/BOSE CATEGORY-2

ANNOUNCEMENT
MiCROPHONESノ CAR
CALL CONSOLES

SCHRACK/HEINRICH/BOSCHノ YAMAHA/NEXO/HONEfrVELLノ BOSE CATEGORY-2

CONTROLLERS SCHRACK/BOSCH/HEINRICH/YAMAHA/NEXO′ HONEttELL CATEGORY-3

SPEAKER
SCHRACK/HEINRICH/BOSCHノ YAMAHA/NEXO/HONEYWELL/APOLLO/EDWARDS
(UTC)/S!EMENS/NOTiFIRE/BOSE

CATEGORY-3

DIGITAL CALL STAT10N
/WORK STAT10N

HEINRiCH/BOSCH CATEGORY-3

EQUIPMENT RACK HEINRICHノ BOSCH CATEGORY‐ 3

141 DVD PLAYER HEINRICH/BOSCH CATEGORY-2

142
CABLE FOR
MICROPHONE/
SPEAKER

RR KABELノ 」MVげ KABEL/POLYCABノ BONTON/BOSCH/HPLノ KVVS(IND∪ STRIAL) CATEGORY-2

143
DIGITAL LINE ARRAY
SPEAKER HEINRICHノ BOSCH CATEGORY-2

144 CCT∨ CAMERA HEINRiCH/SiEMENS/BOSCHノ TYCO― ILLUSTRAI HONEYn/ELLノ ULTRAK/PELCO CATEGORY-2

DVR HEINRICH/BOSCH/TYCOJLLUSTRA/HONEYWELL/ULTRAK/PELCO/SiEMENS CATECORY-2

MONITOR― LCD/LED/
PLASMA SAMSUNGノ LG/SONYノ 」∨Cノ PANASONIC/BOSCH/ULTRAK/PELCO CATEGORY-2

147
COMPUTER
ACCESSORIES HP/DELL/WIPRO/1BM CATEGORY‐ 2

J SOLAR PLANT&ACCESSORIES

SOLAR IN∨ ERTER/
POWER CONDIT10NING
UN:T

SELEC/HAVELLSノ POWER ONE/DELTA CATEGORY‐ 2

149 SOLAR MOD∪LES SWELECTノ HAVELLS/」AKSON/HH∨ SOLAR TECHNOLOGIES(HHV S丁 )/ CATEGORY-2

DC CABLES RR KABEL/SPECIAL CABLES/」 MW/POLYCABノ RALL:SON(LKB)ノ HA∨ ELLSノ KECノ HPL/
GLOSTER/KE1/BONTON/CM1/ALOKE(ANKUR)ノ APAR/BHANSAL! CATECORY-2

ALLiN ONE SOLAR
STREET LiGHT

ｒ
ヽ
ヽ /ak″ア‐♂

BA」AJ/VVIPRO/ORIENT CATEGORY‐ 2

F 季
′
″洗レ

:(3レ/

‰鯰



SR.NO. :TEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATEGORY FOR
TEST

CERTIFiCAT10N′
INSPECT:ON

K MISCELLANEOuS a OTHER MECHANiCALITEMS

HAND DRIER TECHNOCRATS/EURONiCS/DOLPHY/ANAND AUTOMATIC SYSTEM/KOPAL CATEGORY-3

153
DOUBLE WALL
CORRUGATED HDPE
PIPE

KESHAV KRIPA/TIRUPATI PLASTOMAT:Cノ NARAYAN!POLYPiPESノ GEMiN1/GANGOTR1/
HIMALYAN

CATEGORY‐ 3

154 PLAIN HDPE P!PE KESHA∨ KRIPAノ NARAYANV∨ ALENS/MANGALAMノ BEC CATEGORY‐ 3

AUTOMAT:C SLIDING
D00R

NEPTUNEノ S ADllYA/DORMAKABA/TECHNOCRATSノ AUTOINGRESSノ CODRE」 CATEGORY-3

156 ELE∨ATOR TR10 ELEVATORノ OMECA ELEVATORノ ESCONノ 」OHNSON LIFTSノ ECE CATECORY‐ 1

ESCALATOR TR10 ELEVATORノ OMEGA ELEVATORノ 」OHNSON LiFTS CATEGORY‐ 1

BOLLARD AV:ANS/SWARA」 /S ADiTγA/丁ECHNOCRATS/EURONICSノ NEPTUNEノ BROSIS CATEGttRY-3

159 BOOM BARRIER
AVIANSノ SWARA」 /S ADITγA/DORMAKABA/TECHNOCRATSノ BROSISノ NEPTUNEノ
AUTOINGRESS

CATEGORY-3

TROLLEY GATE AVIANSノ SWARA」 /S ADITYA/TECHNOCRATSノ DELiTEノ AUTOINGRESS CATEGORY-3

161 TYRE KILLER SWARA」 /S ADITYA/TECHNOCRATS/NEPTUNEノ BROSIS CATEGORY-3

EXTERNAL LIGHTING
POLES

ピ[晰1:」∬廠呂t紛蒻 獣瀞
=謂
テ:乱都駅鸞蹄昔古汚AttSH

ELECTRICノ CROMPTON

UTKARSHノ SKIPPERノ BP PRO」 ECTSノ K― LITEノ PRAKASH SURYA(SURYA ROSHN!)ノ
TRANSRAIL/SIGNIFY/BA」 AJノ WiPRO/ORIENT ELECTR:C/CROMPTON

CATEGORY-3

DECORATIVE POLE
CATEGORY-3

164 HIGH MAST
UTKARSHノ SKIPPER/BP PRO」 ECTSノ K‐LITE/PRAKASH SURYA(SURYA ROSHNI)/
TRANSRAIL/S:GNIFYノ BAJA」/WIPRO/ORIENT ELECTRICノ CROMPTON

CATEGORY-3

165
ALUMINIUM LADDERSノ
HYDRAULiC LADDERS

DELI丁 E′ S∪ MERノ PARASノ VARDHMAN

H!LT!/MUNG0

|

CATEGORY‐ 2

166 DASH FASTENERS
CATEGORY‐ 4

GEAR BOX
CATEGORY-3

GEARED MOTOR
CATEGORY-3

GROUND LiCHT:NG ITEMS

CATEGORY-1
169 PAPI ∨ARDHMAN/AMA

JS LAMPS/KOILITEノ PHlLIPS

OSRAM/S:GNIFY(PHILIPS)ノ YOUYANG

LAMP(T-14T-10,
SPHERICAL)

CATECORY-3

CATEGORY‐ 3
LAMP(HALOGEN)

CATEGORY-1
172
!SOLATING
TRANSFORMER

CTC(CREATIVE TRADING)/VARDHMAN/AMA/BILDAL/ELECTROMACH/THORN/DMAN―
OYノ CEGELEC/ADB/YOUYANG

CATEGORY-1
173
CONSTANT CURRENT
REGULATOR(CCR)

AMAIHONEⅧ ELL/HlND RECTIFIER/THORNノ lDMAN‐ OY/CEGELEC/ADB/YOUYANG/
rNASU SYSTEM

l赫
犠著ili千総∬

168

L



SR.NO. :TEMS PREFERRED MAKES(W.E.F.22.09.2023)

CATEGORY FOR'
TEST

CERTIFiCAT10N′
INSPEC丁:ON

5K∨ GRADE AFL CABLE
‐UNSH:ELDED

RR KABEL/ALOKE(ANKUR)ノ RALL!SON(LKB)/」 RDノ KE1/GLOSTER/ALOKE(ANKUR)ノ
BHANSAL!

CATEGORY-1

1lK∨ GRADE
SECONDARY LEAD FOR
AFL CABLE

RR KABEL/AMA/ELECTROMACH/ALOKE(ANKUR)/RALLISON(LKB)/」 RD CATEGORY-2

PLUGS/RECEPTACLEノ
CONNECTOR

CTC(CREATI∨ E TRADING)/ELECTROMACH/ALOKE(ANK∪ R)/∨ARDHMANノ NEPTUNE/
AMA/BILDAL/BCH/∨ ASANTHノ YOUYANG CATEGORY-2

5K∨ GRADE AFL CABLE
―SHIELDED

RR KABEL/ALOKE(ANKUR)/」 RD CATEGORY-1

CATEGORY REQU:REMENT OFttEST CER丁 iFiCATE′ :NSPECT10N

CATECORY‐ 1:
a)Type test certricate for simi!arttem done !f not one ofthe lems offered is to be type tested

b)OEMs rouune test certricate

c)Acceptance testto be conducted in the presence of AA!representalve at OEMs factory

CATECORY‐ 2:
a)丁ype testfor similar nem dOne lf not,one ofthe tems ofFered is to be type tested

b)OEMs rou‖ ne test cettricate

C)ViSual and functlonal check by AA:official at AA!airport slte

CATEGORY‐ 3:
a)OEM/Dealer/Contractor roulne test certiicate

b)ViSual and functional check by AAl official at AAl airport site

CATEGORY4:
a)ViSual and functional check by AA!ofFicial at AAl airport slte

L所ハ〆
′ μ筋ジ

(D S Ganya)
ED(Engg)
MIS&STD

(Aml Agrahan)
Manager(Eng9-Elect)
M:S&STD

GM(Engg_Elect)
MIS&STD

LSH YADAV
甲 Manager (Engg.-Eloct.)

赫 赫 ノAlrpons AuthO"ty ofindb

1Tfrd ,If'ff qfi / Rajiv Gandhi Bhawan
sw(fi fqrt .g{sl / Safdarjung Airpo.t

rlt krfi-ttoo03 / New Delhi-1'looo3



Num

ber#
Text#

Number

#
Text# Number# Text# Text#

Sl. 

No.
Description of Item Qty. Unit

BASIC 

RATE in 

Figures 

i/c GST

Total 

Amount 

i/c GST

Total Amount 

in words

1

Day to day operation of Airport System work

related to existing system of

XBIS,DFMD,ETD,HHMD,P.A.System,CIDS,FIDS,

CCTV and different capacity of UPS, different

rating of battery.and Server of different make

and model equipment existing system for 24

hours & 365 day in year including Sunday &

holiday at Aurangabad Airport for two year by

deploying 04 no. Skilled manpower & 03 nos.Un-

skilled

24.00 Month

2
Supply and laying of Anti Rodent CAT‐6 Cable in

PVC conduit etc. as per site requirement.
1000.00 Mtrs.

3
Supply and laying of 6 CORE Armoured fiber

optic cable as per site requirement.
500.00 Mtrs.

4

Providing and making Splicing connection of

OFC cable including supply of cble jointer box,

sleave and necessary jointing kit ,consumables

etc as per site requirement.

20.00 Job

5

Shifting or relocating the existing FIDS/CIDS

display at new propose location including

modification of mounting brackets/ channel (if

required) etc as per site requirement.

20.00 Job

6

Shifting or relocating the existing CCTV Camera

at new propose location including modification

of mounting brackets/ channel (if required) etc

as per site requirement.

30.00 Job

7
Supply of RJ45 CONNECTOR .(Make:D-Link or

equivalent) as per site requirement.
50.00 Nos.

8
Supply of RJ45 COUPLER .(Make:D‐Link or

equivalent) as per site requirement.
50.00 Nos.

9
Supply of IO for LAN connection .(Make:D‐Link

or equivalent) as per site requirement.
50.00 Nos.

10

Supply of IO Box for LAN connection .

(Make:D‐Link or equivalent) as per site

requirement.

50.00 Nos.

11

Supply of IO face plate for LAN connection

.(Make:D‐Link or equivalent) as per site

requirement.

50.00 Nos.

12
Supply of fiber optic patch cord for connecting

between and convertor as per site requirement.
50.00 Nos.

13
Supply of Medium size cable tie (1 packet=100

nos) as per site requirement.
10.00 Packet

14

Supply of 12V, 75 AH Sealed Maintenance Free

Batteries suitable for UPS for the FIDS system

(as per AAI list of preferred make).

96.00 Nos.

                                                                                                                                              Sr. Manager (E-E)

                                                                                                                
AAI, Aurangabad Airport

Item Rate SOQ

Name of Work : Deployment of Facility Maintenance Contract (FMC) for Airport Systems facilities at Aurangabad Airport for 

the two years from 2024-26.

Bid Inviting Authority : Sr. Manager (Engg-Electrical), Airports Authority of India, Aurangabad Airport, 

Aurangabad - 431007

Name of the Bidder/Bidding Firm/Company:
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