

Tender document

Preamble:

M/s Bharat Petroleum Corporation Limited (BPCL) has been authorized for the development of a city gas Distribution Network for the Sambalpur Bargarh Deogarh Geographical area in the 10th round of bidding by PNGRB in 2019.

The project execution for Sambalpur GA started in 2021. CGS & Mother Stations ,MDPE, and Steel Network at Sambalpur GA were under project execution stage and we are close to Gas charging activity in Sambalpur district.

Background:

We have completed the main steel pipeline network till Sambalpur district from GAIL SV, however we are yet to reach Bargarh district and some parts of Sambalpur districts for which steel pipeline laying tender needs to be floated.

Hence, in accordance with our above requirement, we are floating tender for engaging third party agency for preparation of Schedule of rates, technical specification documents and estimate preparation basis which the steel pipeline laying and its associated jobs tender for Natural Gas supply to Bargarh district.

Kindly note that tender will be floated in four parts:

1. Part A: River crossing (5 nos) – 10 inch
2. Part B: Hill crossing – 10 inch
3. Part C: Burla branchline, Jail Chowk to Dhanupali in Sambalpur town, JSW to Apar Industries (4 inch) and Power canal reservoir to Ajanta river (before Jhaun river) (10 inch)
4. Part D: Ajanta river to Bargarh river (10 inch), Bargarh town to BPCL Bio refinery (4 inch).

All soil reports and relevant documents are shared in below drive, it is available in ATC also:

[Bargarh tender docs - OneDrive](#)

In case of issue in accessing above documents, kindly mail at shubhamshrivast@bharatperoleum.in.

Scope of work:

1. **Preparation of all technical tender specification documents required for floating tender.**
2. **Resolution of prebid queries technical queries by bidders.**
3. **Preparation of inhouse estimate.**
4. **Schedule of rates preparation.**
5. **Assistance in final award of Job to qualified bidder.**

Bid evaluation

Bid evaluation will be carried out on:

Technical criteria:

- 1.The agency must have carried out the role of PMC in any of the CGDs across India.

2.The agency must have carried out the similar activity as mentioned in scope of work in last 3 years.

3.The agency must have done tender technical document, internal estimate and Schedule of rates preparation,of steel pipeline laying across all terrains along with specialisation in hill and river crossing of CGD.

The Bidder must have successfully executed / completed at least.

One single order not less than 80% of the Estimated Bid Value, or Two orders not less than 50% of the Estimated Bid Value, or Three orders not less than 40% of the Estimated Bid Value for similar service(s) in last three years to any Central / State Govt Organization / PSU / Public Listed Company/ Copies of contracts / work orders and documentary evidence of successful execution / completion in support of Past Experience of Similar Services along with names, address and contact details of clients shall be uploaded with the bid for verification by the Buyer.

Financial Criteria :

Average Annual Turnover :

The minimum average annual financial turnover of the bidder during the last three years, ending on 31st March of the previous financial year, should be at least 30% of Estimated Tender Value. Documentary evidence in the form of certified Audited Financial Statements of relevant periods or a certificate from the Practicing Chartered Accountant in case audit is not mandatory indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the bidder is less than 3 year old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria.

Net Worth :

Net Worth of the Bidder / OEM should be positive as per the last audited financial statement or certificate from Practicing Chartered Accountant in case audit is not mandatory.

Award of Job:

Total value on least cost basis to company.

Payment terms: Will be done by BPCL payment route.

1.20% in SOR preparation.

2.20% in SOR estimate approval by BPCL.

3.10% technical document submission and approval by BPCL.

4. 10% technical document approval by BPCL.

5. 40% Final tender award by BPCL.

Contract period:

From issuance of LOA/PO to Third party agency till final award of job by BPCL to qualified bidder of the proposed steel pipeline laying tender.

Liquidated damages:

Completion of Timelines for the below activities are mentioned as below:

- 1.Preparation of Schedule of Rates-10 days.
- 2.Preparatiion of In house estimate-10 days.
- 3.Preparation of technical specification document of tender-20 days.

In case of delay in providing the above, 0.5 % of LD is applicable for per week delay maximum up to 5% of total contract value.